
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

PURCHASING DEPARTMENT 
REQUEST FOR INVITATION TO BID NO. 06ITB48536K-RS 

 
NEW HOPE ROAD SIDEWALKS (T077K) 

 
 

For 
 
 

FULTON COUNTY DEPARTMENT OF PUBLIC WORKS 
 

BID DUE TIME AND DATE:  February 13, 2006…………11:00 A.M.   
PURCHASING CONTACT:  Rholanda M. Stanberry 
E-MAIL:  rholanda.stanberry@co.fulton.ga.us  
      
LOCATION:   FULTON COUNTY PURCHASING DEPARTMENT 

130 PEACHTREE STREET, S.W., SUITE 1168 
           ATLANTA, GA 30303
 

                             Vision 
People              Families        Neighborhoods 
 
                           Mission 
To serve, protect and govern in concert with 
local municipalities 
 
                           Values 
People   Customer Services 
Ethics   Resource Management 
Innovation               Equal Opportunity  
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INVITATION TO BID 

 
Description of Project: 
 
The project consists of the construction of 5 foot wide sidewalks with curb and gutter 
along the east side of New Hope Road from Danforth Road to Cascade Road. Sidewalks 
will also be constructed on the west side from a point just north of Cottsford Drive to 
Cascade Road.  
 
Scope of Work Summary: 
 
The scope of work shall include the construction of sidewalks, curb and gutter, grading 
and drainage, retaining walls, guardrail, signing and marking, etc. as per the Plans. 
 
Purchasing the Bid Document 
 
This document and supporting documents can be downloaded at the Fulton County 
Website, http://www.co.fulton.ga.us/  under “Bid Opportunities.”   
 
Bidding Documents are available for viewing at the offices of FTC Consultants, Fulton 
County Government Center, 141 Pryor Street, S.W., Suite 3077B, Atlanta, Georgia 
30303.  A complete set of plans and documents may be purchased from Imaging 
Technologies in the amount of $75.00 and is non-refundable.  Orders can be placed on-
line, by phone, or by mail at the following:  
 

Imaging Technologies 
Attention: Mr. Huey Murphy 

640 10th Street, N.W. 
Atlanta, Georgia 30318 

(404) 873-5911 
http://www.itrepro.com/reprographics/online/remotelogin.asp?ID=53 

 
Term of Contract:  
 
The Bidder agrees hereby to commence work under this Contract, with adequate 
personnel and equipment, on a date to be specified in a written order of the Contracting 
Officer and to fully complete all work under this Contract within One Hundred and Fifty 
(150) available days from and including said date. 
 
No Contact Provision 
 
It is the policy of Fulton County that the evaluation and award process for County 
contracts shall be free from both actual and perceived impropriety, and that contacts 
between potential vendors and County officials, elected officials and staff regarding 
pending awards of County contracts shall be prohibited. 
 
A. No person, firm, or business entity, however situated or composed, obtaining a 

copy of or responding to this solicitation, shall initiate or continue any verbal or  
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written communication regarding this solicitation with any County officer, elected 
official, employee, or designated County representative, between the date of the 
issuance of this solicitation and the date of the County Manager’s 
recommendation to the Board of Commissioners for award of the subject 
contract, except as may otherwise be specifically authorized and permitted by the 
terms and conditions of this solicitation. 

 
B. All verbal and written communications initiated by such person, firm, or entity 

regarding this solicitation, if same are authorized and permitted by the terms and 
conditions of this solicitation, shall be directed to the Purchasing Agent. 

 
C. Any violation of this prohibition of the initiation or continuation of verbal or written 

communications with County officers, elected officials, employees, or designated 
County representatives shall result in a written finding by the Purchasing Agent 
that the submitted Bid or proposal of the person, firm, or entity in violation is 
“non-responsive”, and same shall not be considered for award. 

 
Bid Contact 
 
Information regarding the bid, either procedural or technical, may be obtained by 
contacting Rholanda M. Stanberry, Chief Assistant Purchasing Agent at (404) 730-
4200, rholanda.stanberry@co.fulton.ga.us, Fulton County Department of Purchasing.  
Information regarding the bid requirements may be obtained by using the following 
procedure.  Inquiries must be submitted in writing to; 
 
Fulton County Purchasing Department 
Attn: Rholanda M. Stanberry  
130 Peachtree Street, S.W. Suite 1168 
Atlanta, GA 30303       
Phone:  (404) 730-4200 
Fax:  (404) 335-9419 
Reference Bid # 
 
Basis of Award 
 
The Contract, if awarded, will be awarded on a lump sum basis to the lowest responsive 
and responsible bidder.  No bid may be withdrawn for a period of sixty (60) days after the 
date of bid opening except as permitted by O.C.G.A., §36-91-41 et seq., as amended.  
Each Bid must be accompanied by a Bid Bond in accordance with the Bid Bond 
Requirements provided in the Contract Documents, on a Surety Company’s Standard Bid 
Bond Form acceptable to the County in an amount no less than 5% of the amount bid.  
The successful bidder will be required to furnish a Performance Bond and Payment Bond, 
on or before the issuance of Notice to Proceed, each in the amount of 100% of the 
Contract Amount.  All other required Contract Documents must be fully completed and 
executed by the Contractor and his/her Surety, and submitted to the Owner on or before 
the issuance of the Notice to Proceed. 
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Pre-Bid Conference 
Date:  January 31, 2006 
  2:00 pm 
Location: Fulton County Purchasing Department, Public Safety Building 
  130 Peachtree Street, S.W. Suite 1168 

Atlanta, GA 30303 
 

A pre-bid conference will be held in the Fulton County Purchasing Department 
Conference Room, located at 130 Peachtree Street, S.W. Suite 1168, Atlanta, Georgia 
30303.  The pre-bid conference will be conducted for the purpose of explaining the 
County’s bid process, the specifications/technical documents, to provide non-binding 
verbal responses to questions concerning the bid specification and to discuss issues 
from the bidder’s perspective.  No verbal responses provided at the pre-bid conference 
shall bind the County. 
 
Inquiries regarding the solicitation either technical or otherwise may be 
submitted in writing prior to the pre-bid conference and will be addressed at the 
pre-bid conference.  Only communications that are in writing and signed will be 
recognized by the County.  All inquiries must include the title of the solicitation and the 
solicitation number.  The County shall not be responsible for oral interpretations given 
by any County employee, representative or others.  The issuance of an addendum is 
the only official method whereby interpretation, clarification, or additional information 
can be given. 
 
 
 

 
 
 
 
 
 
 
 

END OF SECTION  
 



 
T077K New Hope Road Sidewalks 

ITB No. 06ITB48536K-RS 
 

Page 7 of 237 

SECTION I: INSTRUCTIONS TO BIDDERS 
 
A. Contract Documents 
 
 The Contract Documents include the Invitation to Bid, Instructions to Bidders, 

Contractor's Bid (including all documentation accompanying the Bid and any post-
Bid documentation required by the County prior to the Notice of Award), Bonds, all 
Special Conditions, General Conditions, Supplementary Conditions, 
Specifications, Drawings and addenda, together with written amendments, change 
orders, field orders and the Construction Manager's written interpretations and 
clarifications issued in accordance with the General Conditions on or after the date 
of the Contract Agreement. Shop drawing submittals reviewed in accordance with 
the General Conditions, geotechnical investigations and soils report and drawings 
of physical conditions in or relating to existing surface structures at or contiguous 
to the site are not Contract Documents. The Contract Documents shall define and 
describe the complete work to which they relate. 

 
B. Bidder’s Modification and Withdrawal of Bids:  A Bidder may modify or 

withdraw its bid by written request, provided that the request is received by the 
County prior to the bid due date and time at the address to which bids are to be 
submitted.  Provided further, that in case of an electronic request (i.e. facsimile, 
e-mail, etc.) a written confirmation thereof over the authorized signature of the  
Bidder must be received by the County at the address to which original Bids are 
to be submitted within three (3) calendar days after issue of the electronic 
message.  Following withdrawal of its bid, the Bidder may submit a new bid, 
providing delivery is affected prior to the established bid opening date and time.  
No bid may be withdrawn after bid due date for sixty (60) calendar days. 

 
C. Addenda and Interpretations: No interpretations of the meaning of the Drawings, 

Specifications or other pre-bid documents will be made to any Bidder orally. 
Bidders requiring clarification or interpretation of the Bidding Documents shall 
make a request to Rholanda M. Stanberry no later than 5:00 PM February 6, 
2006.    Written requests for clarification or interpretation may be mailed, hand 
delivered, e-mailed, or faxed to the Assistant Purchasing Agent at the address 
below, e-mail address or fax number.  Telephone inquiries will not be accepted. 

 
  Rholanda M. Stanberry, Chief Assistant Purchasing Agent 
  Department of Purchasing 
  Fulton County Public Safety Building 
  130 Peachtree Street, S.W., 1168 
  Atlanta, GA  30303 
  Phone: (404) 730-4200 
  Fax:  (404) 335-9419 
  rholanda.stanberry@co.fulton.ga.us 
 
 Only communications from firms that submit in writing and signed will be 

recognized by the County as duly authorized expressions on behalf of 
proposers/bidders. Any and all such interpretations and any supplemental 
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instructions will be in the form of written Addenda to the Specifications which, and 
if any addenda are issued to this Invitation to Bid. 

 
D. Site Examination: There will be no site visit for this project.  However, bidders are 

encouraged to visit the site location on their own. 
 

Bid: All Bids must be made on the Bid forms contained herein. The Bid shall be 
enclosed in a sealed envelope, addressed to Department of Purchasing, Fulton 
County Public Safety Building, 130 Peachtree Street, S.W., Suite 1168 Atlanta, 
Georgia 30303 and labeled "Bid for ITB #xxxxxxx - New Hope Road Sidewalks 
(T077K)”.  THE BIDDER IS ALSO REQUIRED TO DISPLAY THE GEORGIA 
UTILITY CONTRACTOR LICENSE NUMBER ON THE OUTSIDE OF THE 
SEALED BID ENVELOPE.  
 
REQUIRED SUBMITTALS:  The bidder must complete and execute the 
following: 
  

1. Bid Form 
2. Bid Schedule 

3. Bid Bond  

4. Certification of Acceptance of Bid/Proposal Requirements  

5. Corporate or Partnership Certificate   

6. Non-Collusion Affidavit of Prime Bidder  

7. Non-Collusion Affidavit of Subcontractor   
8. Contract Compliance Forms, fully executed  

a. Promise of Non-Discrimination (Exhibit A) 

b. Employment Report  (Exhibit B) 

c. Schedule of Intended Subcontractor Utilization (Exhibit C) 

d. Letter of Intent to Perform As a Subcontractor or Provide 
Materials or Services  (Exhibit D) 

e. Declaration Regarding subcontractor Practices (Exhibit E) 

f. Joint Venture Disclosure Affidavit (Exhibit F) 

g. Equal Business Opportunity (EBO) Plan 
Any bids received after the stated time and date shall not be considered. It shall 
be the sole responsibility of the bidder to have his/her bid delivered to the Fulton 
County Department of Purchasing for receipt on or before the stated time and 
date (section 00020). If a bid is sent by U.S. Mail, the bidder shall be responsible 
for its timely delivery to the Purchasing Department. Bids delayed by mail will not 
be considered, shall not be opened, and arrangements shall be made for their 
return at the bidder's request and expense. 
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 The original one (1) signed bid with three (3) copies shall be submitted in a sealed 
package, clearly marked on the outside "Bid #xxxxxxx for the T077K New Hope 
Road Sidewalks”. Additionally, Bidder is to write their Utility Contractor License 
Number on the outside of the sealed package containing the bid.  Failure to 
put the Utility Contractor License number on the package will result in the bid being 
determined to be non-responsive.  

 
 Bid shall be publicly opened, with only the names and total bid price of the bidders 

disclosed at the opening. 
 
E. Bid and Contract Security: A Bid Bond for an amount equal to five percent (5%) 

of the bid amount must accompany each Proposal. The bid bond shall be 
submitted in a separate, sealed envelope marked “Bid Bond”.  

 
Bids must be accompanied by a bid bond or certified check in an amount of 
five percent (5%) of the TOTAL AMOUNT of the base bid.  The bid bond or 
certified check shall apply ONLY TO THIS BID.  The bid name and contract 
number must appear on the security instrument.  The bond must remain in full 
force and effect until the Bidder executes the final Contract.  Bids not satisfying 
the bonding requirements of this project will be declared non-responsive. 

 
Any bid bond, performance bond, payment bond, or security deposit required for 
public works construction contract shall be approved and filed with purchasing 
agent.  At the option of the County, if the surety named in the bond is other than 
a surety company authorized by law to do business in this state pursuant to a 
current certificate of authority to transact surety business by the Commissioner of 
Insurance, such bond shall not be approved and filed unless such surety is on 
the United States Department of Treasury’s list of approved bond sureties.   
 
A Purchasing Agent shall approve as to form and as to the solvency of the surety 
any bid bond, performance bond, or payment bond required by this.  In the case 
of a bid bond, such approval shall be obtained prior to acceptance of the bid or 
proposal.  In the case of payment bonds and performance bonds, such approval 
shall be obtained prior to the execution of the contract. 
 
Whenever, in the judgment of the County: 
(1) Any surety on a bid, performance, or payment bond has become insolvent; 
(2) Any corporation surety is not longer certified or approved by the 

Commissioner of Insurance to do business in the state; or 
(3) For any cause there are no longer proper or sufficient sureties on any or all 

the bonds  
 
The County may require the contractor to strengthen any or all of the bonds or to 
furnish a new or additional bond or bonds within ten days.  Thereupon, if so 
ordered by the County, all work on the contract shall cease unless such new or 
additional bond or bonds are furnished.  If such bond or bonds are not furnished 
within such time, the County may terminate the contract and complete the same 
as the agent of and at the expense of the contractor and his or her sureties. 
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As a condition of responsiveness the bidder must contain a Bid Bond for an 
amount equal to 5% of the bid amount.  The Bid Bond shall be included in a 
separate envelope marked on the outside “Bid Bond”.  Checks or letters of credit 
of any type will not be accepted. A certified cashier’s check will be acceptable.  
Provide a completed and fully executed Bid Bond.  When the bidder’s package is 
opened, a purchasing agent will verify the presence of the Bid Bond and remove 
it from the Proposal Package. 
 
If the bidder withdraws its bid from the competition after the selection of its bid for 
a reason not authorized by Georgia law, the County will proceed on the Bid 
Bond, along with any other available remedies. 
 
The Surety of the Bid Bond shall be from a surety company authorized to do 
business in the State of Georgia, shall be listed in the Department of Treasury 
Circular 570, and shall have an underwriting limitation in excess of 100% of the 
bid amount. The Bonds and Surety shall be subject to approval by the County 
Attorney. 
 
Attorneys-in-fact for bidders who sign bid bonds or contract bonds must file with 
each bond a certified and effectively dated copy of their power of attorney. 
 

F. Right to Reject Bids: The County reserves the right to reject any or all bids and to 
waive informalities. No bids will be received after the time set for opening bids. Any 
unauthorized conditions, limitations or provisions attached to the Bid, except as 
provided herein, will render it informal and may cause its rejection. Unbalanced 
bids will be subject to rejection. Any bidder may withdraw his/her bid, either 
personally or by telegraphic or written request, at any time prior to the scheduled 
closing time for receipt of bids. Telegraphic or written requests for withdrawal must 
be in the possession of the County prior to the closing time for receipt of bids. 

 
G. Applicable Laws:  All applicable laws and regulations of the State of Georgia and 

ordinances and regulations of Fulton County shall apply.  Protestors shall seek 
resolution of their complaints in the manner provided in the Fulton County Code of 
Laws §2-324, which is incorporated by reference herein. 

 
H. Examination of Contract Documents:  Prospective bidders shall examine the 

contract documents and before submitting a bid, shall make a written request to 
the County for an interpretation or correction of any ambiguity, in consistency or 
error therein which could be discovered by a bidder.  At the bid opening each 
bidder shall be presumed to have read and be familiar with the contract 
documents.   

 
I. Termination:  The County may terminate the contract resulting from this 

solicitation at any time the vendor fails to carry out the contract provisions, if in the 
opinion of the County, the performance of the contract is unreasonably delayed, or 
the vendor is in direct violation of the contract conditions.  The County shall 
provide the vendor with notice of any conditions which violate or endanger the 
performance of the contract and, if after such notice the contractor fails to remedy 
such conditions within thirty (30) days, to the satisfaction of the County, the County  
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J. may exercise their option in writing to terminate the Contract without further notice 
to the Contractor and order the Contractor to stop work immediately and vacate 
the premises.  Vendor agrees by its bid submission that the County’s decision is 
final and valid.   

 
K. Indemnification and Hold Harmless Agreement:  The successful contractor will 

agree to indemnify, save harmless and defend the County, its agents, officers, 
servants, and employees from all lawsuits, claims, demands, liabilities, losses and 
expenses for or on account of any injury or loss in connection with the work 
performed under this contract:  Provided, however the Contractor shall not be 
liable for any damages resulting for the sole negligent or intentional acts or 
omission of the County and its employees, agents or representatives.  

 
L. Bid Opening: Bids will be opened in public and read aloud. All bidders are 

requested to be present at the opening. 
 
M. Determination of Successful Bidder:  Fulton County desires to complete this 

work in a timely manner.  The Contract will be awarded to the lowest responsive, 
responsible bidder(s), if awarded.   

 
1) Responsibility:  The determination of the bidder’s responsibility will be 

made by the County based on whether the bidder meets the following 
minimum requirements:  

 
a) The County reserves the right to reject any bid if the evidence 

submitted by, or investigation of, the bidder fails to satisfy the County 
that he/she is properly qualified to carry out the obligations of the 
Contract. 

b) Is properly licensed to perform this type of work in Fulton County.  
Bidders must have a utility contractors license to perform this work.  
O.C.G.A. §43-14-8.3 (h). 

c) Maintains a permanent place of business individually or in conjunction 
with the prime contractor. 

d) Has the appropriate and adequate technical experience.  Designated 
Project Manager must be proficient in all aspects of contracted work. 

e) Has adequate personnel and equipment to do the work expeditiously. 
f) Has suitable financial means to meet obligations incidental to the work. 

 
2) Responsiveness: The determination of responsiveness will be made by 

the County based on a consideration of whether the bidder has submitted a 
complete Bid form without irregularities, excisions, special conditions, or 
alternative bids for any item unless specifically requested in the Bid form. 

 
N. Wage Clause: Pursuant to 102-391, Each Contractor shall agree that in the 

performance of the Contract he will comply with all lawful agreements, if any, 
which the Contractor had made with any association, union, or other entity, with 
respect to wages, salaries, and working conditions, so as not to cause 
inconvenience, picketing, or work stoppage. 
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O. Notice of Award of Contract: As soon as possible, and within sixty (60) days 
after receipt of bids, the County shall notify the successful Bidder of the Award of 
Contract. 
 
The award shall be made by the Board of Commissioners of Fulton County to the 
lowest responsive, responsible bidder(s) as soon as possible after receipt of bids, 
taking into consideration price and the responsiveness to the requirements set 
forth in the Invitation for Bid.  In such case, no claim shall be made by the selected 
Contractor(s) for loss of profit if the contract is not awarded or awarded for less 
work than is indicated and for less than the amount of his bid.  The total of the 
awarded contract shall not exceed the available funds allocated for this project. 
 
Should the County require additional time to award the contract, the time may be 
extended by mutual agreement between the County and the successful bidder.  If 
an Award of Contract has not been made within sixty (60) days from the bid date 
or within the extension mutually agreed upon, the Bidder may withdraw the Bid 
without further liability on the part of either party. 
 
Any award made by the Board of Commissioners as a result of this bid will begin 
from the date of the notice to proceed. The Bidder agrees hereby to commence 
work under this Contract, with adequate personnel and equipment, on a date to 
be specified in a written order of the Program Manager.   The contract shall 
become effective on the Contract Date and shall continue in effect until the end 
of the term of the contract or until the project has been closed-out by the 
Program Manager unless earlier terminated pursuant to the termination 
provisions of the contract.   

 
P. Execution of Contract Documents: Upon notification of Award of Contract, the 

County shall furnish the Contractor the conformed copies of Contract Documents 
for execution by the Contractor and Contractor’s surety. 

 
Within fifteen (15) days after receipt the Contractor shall return all the documents 
properly executed by the Contractor and the Contractor’s surety.  Attached to each 
document shall be an original power-of-attorney for the person executing the 
bonds for the surety and certificates of insurance for the required insurance 
coverage.    
 
After receipt of the documents executed by the Contractor and his surety with the 
power-of-attorney and certificates of insurance, the County shall complete the 
execution of the documents.  Distribution of the completed documents will be 
made upon completion. 
 
Should the contractor and/or surety fail to execute the documents within the time 
specified, the County shall have the right to proceed on the Bid Bond 
accompanying the bid. 
 
If the County fails to execute the documents within the time limit specified, the 
Contractor shall have the right to withdraw the Contractor’s bid without penalty.  
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Should an extension of any of the time limits stated above be required, this shall 
be done only by mutual agreement between both parties. 
 
Any agreement or contract resulting from the acceptance of a bid shall be on a 
County approved document form.  The County reserves the right to reject any 
agreement that does not conform to the Invitation for Bid and any County 
requirements for agreements and contracts.  The County reserves the right to 
modify the agreement resulting from this bid upon the recommendation of the 
County Attorney. 
 

Q. Joint Venture Any Bidder intending to respond to this solicitation as a joint venture 
must submit an executed joint venture agreement with its offer.  The agreement 
must designate those persons or entities authorized to execute documents or 
otherwise bind the joint venture in all transactions with Fulton County, or be 
accompanied by a document, binding upon the joint venture and its constituent 
members, making such designation.  Offers from joint ventures that do not include 
these documents will be rejected as being non-responsive. 
 

R. Contractors Compliance With All Assurances And/Or Promises Made 
In Response To Procurement:  Should any Bidder submit a response to the 
County promising to provide a certain level of service for either the scope of 
work, MFBE participation, or any other matter, including where such promise or 
assurance is greater than what is required by the procurement documents, and 
should this response containing the promise or assurance be accepted by the 
County and made a part of the Contract Documents, then this degree or level of 
service promised by the bidder relating to the scope of work, MFBE participation, 
or other matter shall be considered to be a material part of the Agreement 
between the bidder and the County, such that the bidder’s failure to provide the 
agreed upon degree or level of service or participation shall be a material breach 
of the Agreement giving the County just cause to terminate the Agreement for 
cause, pursuant to the General Conditions of the Agreement. 

 
S. Availability Of Funding:  Any award of work, contract, or service for any portion 

of the New Hope Sidewalks (T077K) will be conditional pending the approval of 
the Fulton County Board of Commissioners. 
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FULTON COUNTY PURCHASING DEPARTMENT 
 

BID GENERAL REQUIREMENTS  
 

The following information pertains to the submission of a Bid to Fulton County, and 
contains instructions on how Bids must be presented in order to be considered.  Listed 
below are the requirements for all Bidders interested in doing business with Fulton 
County. 
 

1. The Bid sheets included in this Invitation to Bid (“Bid”) must be fully 
completed and returned with the Bid unless otherwise specified in writing by 
the Purchasing Department.  Type or neatly print the date, company name, 
and the full legal name and title of the person(s) signing the Bid in the place 
provided at the bottom of each Bid sheet.  Any additional sheets submitted 
must contain the same signature and Bidder information. 

 
2. Original signature(s) must appear on each page of the Bid document.  All 

signatures must be executed by person(s) having contracting authority for the 
Bidder. 

 
3. Absolutely no fax Bids or reproduction Bids will be accepted, except that 

photocopies  may be submitted in addition to the original when multiple 
copies of the Bid are specifically requested in the solicitation.  

 
4. The envelope in which the Bid response is submitted must be sealed and 

clearly labeled with the Bid number, project title, due date and time, and the 
name of the company or individual submitting the proposal.  Bids must be 
received by the opening date and time shown on this Bid in order to be 
considered.  The Purchasing Agent has no obligation to consider Bids which 
are not in properly marked envelopes.  Contract Compliance submittals shall 
be submitted in a separate sealed envelope or package. 

 
5. The original and the required number of copies of the Bid must be returned to: 

 
Rholanda M. Stanberry, Chief Assistant Purchasing Agent 
Fulton County Purchasing Department 
130 Peachtree Street, S.W., Suite 1168 
Atlanta, Georgia 30303 

        
Any inquiries, questions, clarifications, or suggestions regarding this 
solicitation should be submitted in writing to the Purchasing Contact Person.  
Contact with any other County personnel in regard to a current solicitation is 
strictly prohibited in accordance with Fulton County “No Contact” policy 
outlined in Section 35. 

 
6. Show information and prices in the format requested.  Prices are to be quoted 

F.O.B. Destination, and must include all costs chargeable to the Contractor 
executing the Contract, including taxes.  Unless otherwise provided in the 
Contract, Fulton County shall have no liability for any cost not included in the  
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price. The Contractor shall provide Fulton County the benefit through a 
reduction in price of any decrease in the Contractor’s costs by reason of any 
tax exemption based upon Fulton County’s status as a tax-exempt entity. 

 
7. All prices Bid must be audited by the Bidder to ensure correctness before the 

Bid is submitted.  The Bidder is solely responsible for the accuracy of 
information placed on a Bid sheet, including prices. Clerical or mathematical 
error is insufficient to void a successful Bid but a Bidder may withdraw a 
sealed Bid prior to opening without a penalty. 

 
8. All prices must be submitted in the format requested and less all trade 

discounts. When multiple items are being Bid, Bidder must show both the unit 
price and the total extended price for each item. When applicable, the Bidder 
must include an additional lump sum Bid for groups or items.  In the event a 
Bidder is offering an additional discount on groups of items, Bidder must 
indicate the total lump sum Bid for the particular group of items before any 
extra discount, the amount of extra discount, and the net total for the 
particular group.  In the event of an extension error, unit pricing shall prevail. 

 
9. By submitting a signed Bid, Bidder agrees to accept an award made as a 

result of that Bid under the terms and conditions spelled out in the Bid 
documents.  In the event of a conflict between the different Bid documents, 
the County’s cover Contract (if used) shall have precedence, followed in order 
by the Invitation to Bid, Purchase Order, Bid, Contractor’s Warranty 
Agreement, Maintenance Agreement, and/or other Contractor provided 
agreements.  

 
10. A Bidder may submit only one (1) Bid response for each specific Bid 

solicitation unless otherwise authorized in the specifications. 
 

11. All prices submitted by the Bidder to Fulton County must be guaranteed by 
the authorized person(s) against any price increase for the time period 
designated in the Bid specifications, and Fulton County must be given the 
benefit of any price decrease occurring during such designated time period. 

 
12. All items Bid must be new. Used, rebuilt and refurbished items will not be 

considered unless specifically authorized by Fulton County in the written 
specifications. 

 
13. All Bidders must specify in the Bid response the earliest actual delivery date 

for each item unless otherwise specified in writing by Fulton County.  The 
delivery date may be a factor in deciding the Bidder’s capability to perform. 

 
14. A successful Bidder’s delivery ticket(s) and invoice(s) must list each item 

separately and must show Fulton County’s purchase order number as well as 
the proper department and address to which delivery was made, as listed on 
the purchase order or in the Bidder’s contract with Fulton County. 

 



 
T077K New Hope Road Sidewalks 

ITB No. 06ITB48536K-RS 
 

Page 16 of 237 

15. Unless clearly shown as “no substitute” or words to that effect, any items in 
this invitation to Bid which have been identified, described or referenced by a 
brand name or trade name are for reference only.  Such identification is 
intended to be descriptive but not restrictive, and is to indicate the general 
quality and characteristics of products that may be offered.  Each item Bid 
must be individually identified as to whether it is a specified item or an 
equivalent item by typing or printing after the item(s):  The brand name; model 
or manufacturer’s number, or identification regularly used in the trade.  
Deviations from the specifications must be clearly and fully listed on the Bid 
sheet, including photographs or cuts, specifications, and dimensions of the 
proposed “alternate.” Fulton County is the sole judge of “exact equivalent”, or 
“alternate.”  The factors to be considered are: function, design, materials, 
construction, workmanship, finishes, operating features, overall quality, local 
service facilities, warranty terms and service, and other relevant features of 
item(s) Bid. 

 
16. For all Bids, Fulton County reserves the right to request representative 

samples. If requested, samples must be delivered at the Bidder’s cost within 
three (3) business days.  Samples are submitted at the risk of the Bidder and 
may be subjected to destructive tests by Fulton County. Samples must be 
plainly tagged with Fulton County’s Bid number, item name, manufacturer, 
and the name of the Bidder. 

 
17. Item(s) Bid must be complete and ready to operate.  No obvious omissions of 

components or necessary parts shall be made even though the specifications 
may not detail or mention them.  Unit(s) must be furnished with factory 
installed equipment and must be comparable with the basic form, fit, and 
functional requirements which are all to be included in the base price as well 
as any other equipment included as standard by the manufacturer or 
generally provided to the buying public. 

 
18. All successful Bidders must assume full responsibility for all item(s) damaged 

prior to F.O.B. Destination delivery and agree to hold harmless Fulton County 
of all responsibility for prosecuting damage claims. 

 
19. All successful Bidders must assume full responsibility for replacement of all 

defective or damaged goods within thirty (30) days of notice by Fulton County 
of such defect or damage. 

 
20. All successful Bidders must assume full responsibility for providing or 

ensuring warranty service on any and all items including goods, materials, or 
equipment provided to the County with warranty coverage.  If a successful 
Bidder is not the manufacturer, all manufacturers’ warranties must be passed 
through to Fulton County.  The Bidder and not Fulton County is responsible 
for contacting the manufacturer of the warranty service provided during the 
warranty period and supervising the completion of the warranty service to the 
satisfaction of Fulton County. 
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21. As a successful Bidder providing any equipment which requires fitting and 
assembly, the Bidder shall be solely responsible for such installation being 
performed by a manufacturer’s authorized or approved servicer or an 
experienced worker, utilizing workmanship of the highest caliber.  The Bidder 
must verify all dimensions at the site, shall be responsible for their 
correctness, and shall be responsible for the availability of replacement parts 
when specified in writing by Fulton County in the specifications, purchase 
order, or other contract. 

 
22. A successful Bidder is solely responsible for disposing of all wrappings, 

crating, and other disposable material upon deliver of item(s). 
 

23. All Bidders are required to be authorized distributors or regularly engaged in 
the sale or distribution of the type of goods, materials, equipment or services 
for which the Bidder is submitting a Bid response in addition, all Bidders are 
required to provide Fulton County with three (3) written references 
documenting the successful completion of Bids or contracts for the types of 
items including goods, materials, equipment, or services for which the Bidder 
is submitting a Bid response.  In instances where a Bidder has never supplied 
such goods, material, equipment, or services before, the Bidder must submit 
with the Bid response a statement and supporting documentation 
demonstrating such expertise, knowledge, or experience to establish the 
Bidder as a responsible Bidder, capable of meeting the Bid requirements 
should an award be made.  No exceptions to this provision will be made 
unless authorized in the Bid specifications. 

 
24. Bidders may be required to furnish evidence that they maintain permanent 

places of business of a type and nature compatible with their Bid proposal, 
and are in all respects competent and eligible vendors to fulfill the terms of 
the specifications.  Fulton County may make such investigations as it deems 
necessary to determine the ability of the Bidder to perform such work, and 
reserves the right to reject any Bidder if evidence fails to indicate that the 
Bidder is qualified to carry out the obligation of the Contract and to complete 
the work satisfactorily. 

 
25. All Bidders must comply with all Fulton County Purchasing laws, policies, and 

procedures, non-discrimination in contracting and procurement ordinances, 
and relevant state and federal laws including but not limited to compliance 
with EEOC hiring guidelines and requirements under the Americans with 
Disabilities Act.  Successful Bidder must obtain all permits, licenses, and 
inspections as required and furnish all labor, materials, insurance, equipment, 
tools, supervision, and incidentals necessary to accomplish the work in these 
specifications. 

 
26. If a successful Bidder is unable or unwilling to enter into a Contract with 

Fulton County subsequent to being granted an award, or who fails to perform 
in accordance with the Bid specifications the Bidder will be subject to 
damages and all other relief allowed by law. 
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27. Successful Bidders contract directly with Fulton County and are the party or 
parties obligated to perform.  Contracts may not be assigned and any failure 
to perform the Contract in accordance with the specifications will constitute a 
breach of Contract and may result in a Bidder being found to be “non-
responsive” in the future. 

 
28. In case of default by the successful Bidder, Fulton County may procure the 

articles for services from another source and hold the successful Bidder 
responsible for any resulting excess cost. 

 
29. The County may award any Bid in whole or in part to one or more vendors or 

reject all Bids and/or waive any technicalities if it is in the best interests of the 
County to do so.  In the event that all Bids are not rejected, Bids for items 
including goods, materials, equipment, and services will be awarded to the 
lowest “responsible” Bidder(s) as determined by Fulton County.  Submitting 
the lowest Bid, as published at the Bid opening, does not constitute an award 
or the mutual expectation of an award of a Contract and purchase order.  For 
purposes of this notice and the attached Bid sheets, a purchase order is a 
Contract to provide items including goods, materials, equipment, and services 
and is intended to have the full force and effect of a Contract.  A breach of the 
terms and conditions of a purchase order constitutes a breach of Contract. 

 
30. Bids for projects that are solicited pursuant to the Georgia Local Government 

Public Works Construction Law (O.C.G.A. § 36-91-1 et seq.) may withdrawn 
as follows:   

 
Competitive sealed Bids (“Bid”) may not be revoked or withdrawn until 60 
days after the time set by the governmental entity for opening of Bids. At the 
end of this time period, the Bid will cease to be valid, unless the Bidder 
provides written notice to the County prior to the scheduled expiration date 
that the Bid will be extended for a time period specified by the County.  

 
31. In the evaluation of the Bids, any award will be subject to the Bid being: 

 
A. Compliant to the specification – meets form, fit, and function 

requirements stated or implied in the specification. 
B. Lowest cost to the County over projected useful life. 
C. Administratively Compliant – Including all required bonds, insurance, 

established quality of work and general reputation, financial 
responsibility, relevant experience, and related criteria. 

 
32. All proposals and Bids submitted to Fulton County are subject to the Georgia 

“Open Records Act”, Official Code of Georgia, Annotated (O.C.G.A.) §50-18-
70 et seq.  

 
33. All proposals and Bids submitted to Fulton County involving Utility Contracting 

are subject to the Georgia law governing licensing of Utility Contractors, 
O.C.G.A. §43-14-8.2(h).  The Utility Contractor License number of the person  
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who will perform the utility work shall be written on the face of the Bid 
envelope. 

 
34. The apparent silence of this specification, and any supplement thereto, as to 

details, of the omission from it of a detailed description concerning any point, 
will be regarded as meaning only the best commercial practices are to prevail.  
Only materials of the highest quality, correct type, size, and design are to be 
used.  All interpretations of this specification will be made upon the basis of 
this statement, with Fulton County interpretation to prevail. 

 
35. It is the policy of Fulton County that the evaluation and award process for 

County contracts shall be free from both actual and perceived impropriety, 
and that contacts between potential vendors and County officials, elected 
officials and staff regarding pending awards of County contracts shall be 
prohibited. 

 
A. No person, firm, or business entity,  however situated or composed, 

obtaining a copy of or responding to this solicitation, shall initiate or 
continue any verbal or written communication regarding this 
solicitation with any County officer, elected official, employee, or 
designated County representative, between the date of the 
issuance of this solicitation and the date of the County Manager’s 
recommendation to the Board of Commissioners for award of the 
subject contract, except as may otherwise be specifically 
authorized and permitted by the terms and conditions of this 
solicitation. 

 
B. All verbal and written communications initiated by such person, 

firm, or entity regarding this solicitation, if same are authorized and 
permitted by the terms and conditions of this solicitation, shall be 
directed to the Purchasing Agent. 

 
C. Any violation of this prohibition of the initiation or continuation of 

verbal or written communications with County officers, elected 
officials, employees, or designated County representatives shall 
result in a written finding by the Purchasing Agent that the 
submitted Bid or proposal of the person, firm, or entity in violation is 
“non-responsive,” and same shall not be considered for award. 

 
36. Any Bidder intending to respond to this solicitation as a Joint Venture must 

submit an executed Joint Venture Agreement with this Bid.  This agreement 
must designate those persons or entities authorized to execute documents or 
otherwise bind the Joint Venture in all transactions with Fulton County, or are 
accompanied by a document, binding upon the Joint Venture and its 
constituent members, making such designation.  Bids from Joint Ventures 
that do not include these documents will be rejected as being “non-
responsive.” 
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37. Any Bidder intending to respond to this solicitation must complete all of the 
Procurement Affidavit Forms provided in this solicitation.  Bids that do not 
include these completed documents will be rejected as being “non-
responsive.”  

 
 

END OF SECTION No.  I 
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SECTION II: BID FORM 
 

T077K New Hope Road Sidewalks 
 
Submitted ____________________, 2006. 
 
The undersigned, as Bidder, hereby declares that the only person or persons interested 
in the Bid as principal or principals is or are named herein and that no other person than 
herein mentioned has any interest in this Bid or in the Contract to be entered into; that 
this Bid is made without connection with any other person, company or parties making a 
Bid; and that it is in all respects fair and in good faith without collusion or fraud. 
 
The Bidder further declares that he has examined the site of the work and informed 
himself fully in regard to all conditions pertaining to the place where the work is to be 
done; that he has examined the Drawings and Specifications for the work and 
contractual documents relative thereto, and has read all instructions to Bidders and 
General Conditions furnished prior to the openings of bids; that he has satisfied himself 
relative to the work to be performed. 
 
The Bidder proposes and agrees, if this Bid is accepted, to contract with the Board of 
Commissioners of Fulton County, Atlanta, Georgia, in the form of contact specified, to 
furnish all necessary materials, equipment, machinery, tools, apparatus, means of 
transportation and labor necessary, and to complete the construction of the work in full 
and complete accordance with the shown, noted, and reasonably intended 
requirements of the Specifications and Contract Documents to the full and entire 
satisfaction of the Board of Commissioners of Fulton County, Atlanta, Georgia, with a 
definite understanding that no money will be allowed for extra work except as set forth 
in the attached General Conditions and Contract Documents for the following prices. 
 
THE BASE BID IS THE AMOUNT UPON WHICH THE BIDDER WILL BE FORMALLY 
EVALUATED AND WHICH WILL BE USED TO DETERMINE THE LOWEST 
RESPONSIBLE BIDDER. 
 
The base bid may not be withdrawn or modified for a period of sixty (60) days following 
the receipt of bids. 
 
BASE BID AMOUNT (Do not include any Bid Alternates) 
 
$             
(Dollar Amount In Numbers) 
 
             
(Dollar Amount in Words) 
 
The Bidder agrees hereby to commence work under this Contract, with adequate 
personnel and equipment, on a date to be specified in a written order of the Contracting 
Officer and to fully complete all work under this Contract within One Hundred and Fifty 
(150) Available Days from and including said date. 
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The Bidder declares that he understands that the quantities shown for the unit 
prices items are subject to either increase or decrease, and that should the 
quantities of any of the items of work be increased, the Bidder proposes to do the 
additional work at the unit prices stated herein; and should the quantities be 
decreased, the Bidder also understands that payment will be made on the basis 
of actual quantities at the unit price bid and will make no claim for anticipated 
profits for any decrease in quantities; and that actual quantities will be 
determined upon completion of work, at which time adjustments will be made to 
the contract amount by direct increase or decrease. 
 
The Bidder furthermore agrees that, in the case of a failure on his part to execute 
the Contract Agreement and Bonds within ten days after receipt of conformed 
contract documents for execution, the Bid Bond accompanying his bid and the 
monies payable thereon shall be paid into the funds of the Owner as liquidated 
damages for such failure. 
 
The undersigned acknowledges receipt of the following addenda (list by the number and 
date appearing on each addendum) and thereby affirms that its Bid considers and 
incorporates any modifications to the originally issued Bidding Documents included 
therein. 
 
ADDENDUM #     DATED    
 
ADDENDUM #     DATED    
 
ADDENDUM #     DATED    
 
ADDENDUM #     DATED    
 
BIDDER:            
 
  Signed by:           
    [Type or Print Name] 
 
 Title:            
 
 Business Address:          
                        
                      
 
 Business Phone:             
 
 Bidder’s Contractor License No:        
          [State/County] 
 License Expiration Date:         
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Enclosed is a Bid Bond in the approved form, in the sum of: 
 
          Dollars 
 
($   ) according to the conditions of “Instructions to Bidders” and 
provisions  
thereof. 
 

END OF SECTION NO. II 
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SECTION III: PURCHASING FORMS & INSTRUCTIONS 
 
This section contains the procurement forms that are required to be executed and 
submitted with the bid package.  This section does not contain all forms required to be 
included with the bid package submittal.   

 
To be deemed responsive to this ITB, Bidders must provide the information requested 
and complete in detail all Purchasing Forms. The appropriate individual(s) authorized to 
commit the Bidder to the Project must sign the Purchasing Forms. Bidders should 
reproduce each Purchasing Form, as required, and complete the appropriate portions of 
the forms provided in this section. 

 
 

• Form A:  Non-Collusion Affidavit of Prime Bidder 
 
• Form B:  Non-Collusion Affidavit of Sub-Contractors  

 
• Form C:  Certificate of Acceptance of Request for Bid Requirements 

 
• Form D:  Contractor License Certification (if applicable) 

 
• Form E:  Certification Regarding Debarment 

 
• Form F:   Corporate Certification 

 
• Form G - Non Conflict of Interest Certification 

 
• Form H: Contractor or Proposer’s Disclosure Form And Questionnaire 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
T077K New Hope Road Sidewalks 

ITB No. 06ITB48536K-RS 
 

Page 25 of 237 

 
 
 
 
 

FORM A - NON-COLLUSION AFFIDAVIT OF BIDDER/OFFEROR  
 

STATE OF GEORGIA          
 
COUNTY OF FULTON 
 
I, __________________________________ certify that pursuant to Fulton County 
Code Section 2-320 (11), this bid or proposal is made without prior understanding, 
agreement or connection with any corporation, firm or person submitting a bid for the 
same work, labor or service to be done or the supplies, materials or equipment to be 
furnished and is in all respects fair and without collusion or fraud.  I understand collusive 
bidding is a violation of state and federal law and can result in fines, prison sentences, 
and civil damages awards.  I agree to abide by all conditions of this bid or proposal and 
certify that I am authorized to sign this bid or proposal for the bidder. 

 
Affiant further states that pursuant to O.C.G.A. Section 36-91-21 (d) and (e), 
______________________________________________ has not, by itself or with 
others, directly or indirectly, prevented or attempted to prevent competition in such 
bidding or proposals by any means whatsoever.  Affiant further states that (s)he has not 
prevented or endeavored to prevent anyone from making a bid or offer on the project by 
any means whatever, nor has Affiant caused or induced another to withdraw a bid or 
offer for the work. 
 
Affiant further states that the said offer of ____________________________ is bona 
fide, and that no one has gone to any supplier and attempted to get such person or 
company to furnish the materials to the bidder only, or if furnished to any other bidder, 
that the material shall be at a higher price.   
   
_______________________________________________ 
(COMPANY NAME) 
 
_______________________________________________ 
(PRESIDENT/VICE PRESIDENT) 
 
Sworn to and subscribed before me this ______ day of _________________, 200__. 
 
________________________________________________ 
(SECRETARY/ASSISTANT SECRETARY) 
 
(Affix corporate seal here, if a corporation)  
 
 
 
Notary Public: ________________________________ 
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County: _____________________________________    
 
Commission Expires: __________________________ 
 
NOTE: 
 
IF THE OFFEROR IS A PARTNERSHIP, ALL OF THE PARTNERS AND ANY 
OFFICER, AGENT, OR OTHER PERSON WHO MAY HAVE REPRESENTED OR 
ACTED FOR THEM IN BIDDING FOR OR PROCURING THE CONTRACT SHALL 
ALSO MAKE THIS OATH. 
  
IF THE OFFEROR IS A CORPORATION, ALL OFFICERS, AGENTS, OR OTHER 
PERSONS WHO MAY HAVE ACTED FOR OR REPRESENTED THE CORPORATION 
IN BIDDING FOR OR PROCURING THE CONTRACT SHALL MAKE THE OATH. 
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FORM B - NON-COLLUSION AFFIDAVIT OF SUBCONTRACTOR  
 
 

STATE OF GEORGIA          
 
COUNTY OF FULTON 
 
I, __________________________________ certify that pursuant to Fulton County 
Code Section 2-320 (11), this bid or proposal is made without prior understanding, 
agreement or connection with any corporation, firm or person submitting a bid for the 
same work, labor or service to be done or the supplies, materials or equipment to be 
furnished and is in all respects fair and without collusion or fraud.  I understand collusive 
bidding is a violation of state and federal law and can result in fines, prison sentences, 
and civil damages awards.  I agree to abide by all conditions of this bid or proposal and 
certify that I am authorized to sign this bid or proposal for the bidder. 

 
Affiant further states that pursuant to O.C.G.A. Section 36-91-21 (d) and (e), 
______________________________________________ has not, by itself or with 
others, directly or indirectly, prevented or attempted to prevent competition in such 
bidding or proposals by any means whatsoever.  Affiant further states that (s)he has not 
prevented or endeavored to prevent anyone from making a bid or offer on the project by 
any means whatever, nor has Affiant caused or induced another to withdraw a bid or 
offer for the work. 
 
Affiant further states that the said offer of ____________________________ is bona 
fide, and that no one has gone to any supplier and attempted to get such person or 
company to furnish the materials to the bidder only, or if furnished to any other bidder, 
that the material shall be at a higher price.   
   
_______________________________________________ 
(COMPANY NAME) 
 
_______________________________________________ 
(PRESIDENT/VICE PRESIDENT) 
 
Sworn to and subscribed before me this ______ day of _________________, 200__. 
 
________________________________________________ 
(SECRETARY/ASSISTANT SECRETARY) 
 
(Affix corporate seal here, if a corporation)  
     
 
Notary Public: ________________________________ 
 
County: _____________________________________    
 
Commission Expires: __________________________ 
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NOTE: 
 
IF THE OFFEROR IS A PARTNERSHIP, ALL OF THE PARTNERS AND ANY 
OFFICER, AGENT, OR OTHER PERSON WHO MAY HAVE REPRESENTED OR 
ACTED FOR THEM IN BIDDING FOR OR PROCURING THE CONTRACT SHALL 
ALSO MAKE THIS OATH. 
 
IF THE OFFEROR IS A CORPORATION, ALL OFFICERS, AGENTS, OR OTHER 
PERSONS WHO MAY HAVE ACTED FOR OR REPRESENTED THE CORPORATION 
IN BIDDING FOR OR PROCURING THE CONTRACT SHALL MAKE THE OATH. 
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FORM C - FULTON COUNTY CERTIFICATE OF ACCEPTANCE OF BID/PROPOSAL 
REQUIREMENTS 

 
This Is To Certify That On This Day Bidder/Proposer Acknowledges That He/She Has 
Read This Bid Document, Pages            To            Inclusive, Including Addendum(s)        
To       , And/Or Appendices        To       , In Its Entirety, And Agrees That No Pages Or 
Parts Of The Document Have Been Omitted, That He/She Understands, Accepts And 
Agrees To Fully Comply With The Requirements Therein, And That The Undersigned Is 
Authorized By The Bidding/Proposing Company To Submit The Bid/Proposal Herein And 
To Legally Obligate The Bidder/Proposer Thereto. 
 
Company:              
 
Signature:              
 
Name:              
 
Title:               
 
Date:               
 
(Corporate Seal)  
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FORM D - CONTRACTOR’S LICENSE CERTIFICATION 
  
 
 
Contractor’s Name:  
             
 
 
Utility Contractor’s Name:  
             
 
 
Expiration Date of License:           
 
  
 
 (ATTACHED COPY OF LICENSE) 
 
I certify that the above information is true and correct and that the classification noted is 
applicable to the Bid for this Project. 
 
 
 
Signed: 
______________________________________________________________________  
 
 
Date: 
______________________________________________________________________ 
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FORM E - CERTIFICATION REGARDING DEBARMENT 
 

(1)  The Offeror certifies that neither it or its subcontractors is presently debarred, 
suspended, proposed for debarment, declared ineligible, or otherwise excluded 
from doing business with any government agency.  Any such exclusion may 
cause prohibition of your firm from participating in any procurement by the Fulton 
County Government. 

 
(2) If the Offeror is unable to certify to any of the statements in this certification, such 

Offeror or subcontractor shall attach an explanation to this bid or proposal. 
 

INSTRUCTIONS FOR CERTIFICATION  
 
By signing and submitting this certification, the Offeror is providing the certification set 
out below: 
 
(1) The certification in this clause is a material representation of fact upon which 

reliance will be placed.   If it is later determined that the prospective vendor 
knowingly rendered a false certification, the Purchasing Agent may pursue all 
available remedies, including suspension and/or debarment, for withdrawal of 
award or termination of a contract. 

 
(2) The prospective Offeror shall provide immediate written notice to the Purchasing 

Agent if at anytime the Offeror learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed circumstances. 

 
(3) Offeror shall be under a continuing duty to immediately inform the Purchasing 

Agent in writing of any changes, if as a result of such changes, the Offeror 
certification regarding debarment is affected.        
   

DEBARMENT ORDINANCE 
 

The following Section 2-322 of Fulton County Code of Laws establishes the procedure 
for the debarment of contractors. 

 
(a) Authority to suspend. 
 
After reasonable notice to the entity involved and reasonable opportunity for that entity 
to be heard, the Purchasing Agent, after consultation with user department, the County 
Manager and the County Attorney shall have the authority to suspend an entity for 
cause from consideration for award of county contracts.  As used in this section, the 
term entity means any business entity, individual, firm, contractor, subcontractor or 
business corporation, partnership, limited liability corporation, firm, contractor, 
subcontractor or business structured; provided, further, that any such entity shall also 
be subject to suspension under this section if any of its constituents, members, 
subcontractors at any tier of such entity’s and the entity, or any constituent or member, 
knew or should have known of the commission of the act.  The suspension shall be for a 
period not to exceed three (3) years unless cause is based on a felony conviction for an 
offense related or associated with fraudulent contracting or misappropriation of funds 
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wherein the suspension shall not exceed seven (7) years. 
 
(b) Causes for Suspension.  The causes for suspension include: 
 

1) Conviction for commission of a criminal offense as an incident to obtain or 
attempting to obtain a public or private contract or subcontract, or in performance 
of such contract or subcontract; 

 
2) Conviction of state or federal statutes of embezzlement, theft, forgery, bribery, 

falsification or destruction of records, receiving stolen property or other offense 
indicating a lack of business integrity or business honesty which currently, 
seriously and directly affects responsibility as a county contractor. 

 
3) Conviction of state or federal anti-trust statues arising out of the solicitation and 

submission of bids and proposals; 
 
4) Violation of contract provisions, as set forth below, of a character which is 

regarded by the Purchasing Agent to be so serious as to justify suspension 
action: 

 
a. Failure to perform in accordance with the specifications within a time limit 

provided in a county contract; 
 

b. A recent record of failure to perform or unsatisfactory performance in 
accordance with the terms of one or more contracts; provided, that failure 
to perform or unsatisfactory performance caused by acts beyond the 
control of the contractor shall not be considered to be a basis for 
suspension; 

 
c. Material representation of the composition of the ownership or workforce 

or business entity certified to the county as a minority business enterprise; 
or 

 
d. Falsification of any documents. 

 
i. For violation of the ethical standards set forth in Fulton County Code Chapter 9, 

Code of Ethics. 
 

ii. Knowing misrepresentation to the county, of the use which a majority owned 
contractor intends to make a minority business enterprise (a business entity at 
least 51 percent of which is owned and controlled by minority persons, as defined 
in Fulton County Code Chapter 6, Article B, Minority Business Enterprise 
Affirmative Action Program and certified as such by the County) as a 
subcontractor or a joint venture partner, in performing work under contract with 
the County.  Failure to fully and truthfully provide the information required, may 
result in the disqualification of your bid/proposal from consideration or termination 
of the Contract, once awarded.  This document must be completed and included 
as a part of the bid/proposal package along with other required documents. 

 [SIGNATURES ON NEXT PAGE] 
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Under penalty of perjury, I declare that I have examined this certification and all 
attachments hereto, if applicable, to the best of my knowledge and belief, and all 
statements contained hereto are true, correct, and complete. 
 
 
                On this _______ day of __________________, 2006 
 
 
                 
        (Legal Name of Offeror)                       (Date) 
 
 
                 
       (Signature of Authorized Representative) (Date) 
 
 
       _________________________________________ 
       (Title) 
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FORM F - CORPORATE CERTIFICATE 
 
Corporations 
 
I, ___________________________________________, certify that I am the Secretary of 

the Corporation named as Contractor in the foregoing Bid; that 

_____________________________________, who signed said Bid on behalf of the 

Contractor was then _________________________________ of said Corporation; that 

said Bid was duly signed for and on behalf of said Corporation by authority of its Board of 

Directors, and is within the scope of its corporate powers; that said Corporation is 

organized under the laws of the State of ______________________________. 

 

 
 
This _________day of _____________________, 20 ___ . 
 
 
 
          
 (SEAL) must be affixed 
 
 
 
Partnership or other entities: 
 
I, ___________________________________________, certify that I am authorized to 
sign to commit ___________________________ named as Contractor in the foregoing 
Bid.  That said company is formed under the laws of the State of 
______________________________. 
 
 
 
This _________day of _____________________, 20 ___ . 
 
 
 
_______________________________________________ 
 
 
It is necessary to attach a letter on company letterhead and dated on or after the date of 
this certificate that the individual signing to commit the partnership or other entity not a 
corporation to the stipulations of this bid is authorized to do so.  The letter should be 
signed by an individual working for the company who has knowledge of this fact. 
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FORM G - NON CONFLICT OF INTEREST CERTIFICATION 
 
 

I,___________________________, as the legal representative of 

____________________________, do certify that we will not perform any type of 

professional services for property owners adjacent or contiguous to any project 

assigned by Fulton County, during the active life of such project.  Further, I additionally 

certify that if we already have an agreement(s) with property owner(s) adjacent or 

contiguous to a project assigned by Fulton County, we will either reject the County 

assignment, or cancel the property owner already in effect if so directed by Fulton 

County Board of Commissioners.  In no case will our firm utilize our knowledge of the 

ongoing Fulton County project for professional gain during the active life of such Project.  

 
 
 
      Name: 
_________________________________ 

 
 

      Title: _________________________________ 
 
 
      Date:_________________________________ 
 
 
 
Witness:        
 
Name:        
 
 
Title:         
 
 
Date:         
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FORM H- CONTRACTOR OR PROPOSER’S DISCLOSURE FORM AND 
QUESTIONNAIRE 

 
1. Please provide the names and business addresses of each of the Contractor or 

Proposer's officers, directors, affiliates and other employees, agents or 
representative of this form, the subject project T077 New Hope Sidewalks 

 
For the purposes of this form, the term "affiliate" of any Contractor or Proposer 
shall mean any person or entity that directly or indirectly controls or is controlled 
by, or is under common control with, such Contractor or Proposer.  "Control" 
means the possession, directly or indirectly, of the power to direct or cause the 
direction of the management and policies of a person or entity, whether through 
ownership of voting securities, by entreat, or otherwise. 
 
Describe accurately, fully and completely, their respective relationships with said 
Contractor or Proposer, including their ownership interests and their anticipated 
role in the management and operations of said Contractor or Proposer. 

 
2. Please describe the general development of said Contractor or Proposer's 

business during the past five (5) years, or such shorter period of time that said 
Contractor or Proposer has been in business.  

 
3. Please state whether any employee, agent or representative of said Contractor 

or Proposer who is or will be directly involved in the subject project has or had 
within the last five (5) years: (i) directly or indirectly had a business relationship 
with Fulton County; (ii) directly or indirectly received revenues from Fulton 
County; or (iii) directly or indirectly receives revenues from the result of 
conducting business on Fulton County property or pursuant to any contract with 
Fulton County.   Please describe in detail any such relationship. 

 
LITIGATION DISCLOSURE: 
 
Failure to fully and truthfully disclose the information required, may result in the 
disqualification of your bid or proposal from consideration or termination of the Contract, 
once awarded. 
 
1. Please state whether any of the following events have occurred in the last five (5) 

years with respect to said Contractor or Proposer.  If any answer is yes, explain 
fully the following: 

 
(a) whether a petition under the federal bankruptcy laws or state insolvency 

laws was filed by or against said Contractor or Proposer, or a receiver 
fiscal agent or similar officer was appointed by a court for the business or 
property of said Contractor or Proposer; 

 
(b) whether Contractor or Proposer was subject of any order, judgment, or 

decree not subsequently reversed, suspended or vacated by any court of 
competent jurisdiction, permanently enjoining said Contractor or Proposer 



 
T077K New Hope Road Sidewalks 

ITB No. 06ITB48536K-RS 
 

Page 37 of 237 

from engaging in any type of business practice, or otherwise eliminating 
any type of business practice; and 

 
(c) whether said Contractor’s or Proposer's business was the subject of any 

civil or criminal proceeding in which there was a final adjudication adverse 
to said Contractor or Proposer, which directly arose from activities 
conducted by the business unit or corporate division of said Contractor or 
Proposer which submitted a bid or proposal for the subject project. If so 
please explain. 

 
2. Have you or any member of your firm or team to be assigned to this engagement 

ever been indicted or convicted of a felony or misdemeanor greater than a Class 
C in the last five (5) years?  

 
  Circle One:  YES   NO 
 
3. Have you or any member of your firm or team been terminated (for cause or 

otherwise) from any work being performed for Fulton County or any other 
Federal, State or Local Government, or  

 
  Circle One:  YES   NO 
 
4. Have you or any member of your firm or team been involved in any claim or 

litigation with Fulton County or any other federal, state or local government, or 
private entity during the last ten  

 
  Circle One:  YES   NO 
 
If you have answered “YES” to any of the above questions, please indicate the name(s) 
of the person(s), the nature, and the status and/or outcome of the information, 
indictment, conviction, termination, claim or litigation, as applicable.  Any such 
information should be provided on a separate page, attached to this form and submitted 
with your proposal. 
 
NOTE:  If any response to any question set forth in this questionnaire has been 
disclosed in any other document, a response may be made by attaching a copy of 
such disclosure.  (For example, said Contractor’s or Proposer's most recent 
filings with the Securities and Exchange Commission (“SEC”) may be provided if 
they are responsive to certain items within the questionnaire.)  However, for 
purposes of clarity, Contractor or Proposer should correlate its responses with 
the exhibits by identifying the exhibit and its relevant text. 
 
Disclosures must specifically address, completely respond and comply with all 
information requested and fully answer all questions requested by Fulton County.  Such 
disclosure must be submitted at the time of the bid or proposal submission and included 
as a part of the bid/proposal submitted for this project.   Disclosure is required for 
Contractor or Proposers, joint venture partners and first-tier subContractor or 
Proposers. 
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Failure to provide required disclosure, submit officially signed and notarized documents 
or respond to any and all information requested/required by Fulton County can result in 
the bid/proposal declared as non-responsive.  This document must be completed and 
included as a part of the bid/proposal package along with other required documents. 
 
 
 
 
 
 

[SIGNATURES ON NEXT PAGE] 
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Under penalty or\f perjury, I declare that I have examined this questionnaire and all 
attachments hereto, if applicable, to the best of my knowledge and belief, and all 
statements contained hereto are true, correct, and complete. 
 
 

    On this _______ day of __________________, 2005 
 
 
                
        (Legal Name of Proponent)     (Date) 
 
 
                
       (Signature of Authorized Representative) (Date) 
 
 
       
____________________________________________ 
       (Title) 
 
Sworn to and subscribed before me, 
 
this _________ day of ___________________________, 2005 
 
 
__________________________________________________ 
(Notary Public)                       (Seal) 
 
 
Commission Expires _________________________________ 
                (Date)  
 

 
 

 
END OF SECTION NO. III 
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SECTION IV: BID BOND REQUIREMENTS 
 
No bid for a contract in Fulton County for work to be done shall be valid for any purpose 
unless the Contractor shall give a Bid Bond with good and sufficient surety payable to, in 
favor of, and for the protection of Fulton County. The Bid Bond shall be in the amount of 
not less than 5% of the total amount payable by the terms of the Contract. No bid shall be 
read aloud or considered if a proper bid bond has not been submitted. 
 
Surety companies executing Bonds must appear on the Treasury Department's most 
current list (Circular 570 as amended) and be authorized to transact business in the State 
of Georgia. 
 
Attestation for the corporation must be by the corporate officer; for a partnership by 
another partner; for an individual by a notary with the corporate seal. 
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BID BOND 
 

NEW HOPE ROAD SIDEWALKS (T077K) 
FULTON COUNTY GOVERNMENT 

 
 

KNOW ALL MEN BY THESE PRESENTS, THAT WE        

               

hereinafter called the PRINCIPAL, and          

               

hereinafter call the SURETY, a corporation chartered and existing under the laws of the State of  

    and duly authorized to transact Surety business in the State of Georgia, are held and 

firmly bound unto the Fulton County Government, in the penal sum of          

      Dollars and Cents ($     ___________) 

good and lawful money of the United States of America, to be paid upon demand of the Fulton County 

Government, to which payment well and truly to be made we bind ourselves, our heirs, executors, and 

administrators and assigns, jointly and severally and firmly by these presents. 

 
WHEREAS the PRINCIPAL has submitted to the Fulton County Government, for NEW HOPE ROAD 

SIDEWALKS (T077K), a Bid; 

 

WHEREAS the PRINCIPAL desires to file this Bond in accordance with law: 

 

NOW THEREFORE:  The conditions of this obligation are such that if the Bid be accepted, the 

PRINCIPAL shall within ten (10) calendar days after receipt of written notification from the COUNTY of 

the award of the Contract execute a Contract in accordance with the Bid and upon the terms, conditions 

and prices set forth therein, in the form and manner required by the Fulton County Government, and 

execute sufficient and satisfactory Performance and Payments Bonds payable t the Fulton County 

Government, each in the amount of one hundred (100%) percent of the total contract price in form and 

with security satisfactory to said Fulton County Government, then this obligation to be void; otherwise, to 

be and remain in full force and virtue in law; and the SURETY shall upon failure of the PRINCIPAL to 

comply with any or all of the foregoing requirements within the time specified above immediately pay to 

the Fulton County Government, upon demand the amount hereof in good and lawful money of the United 

States of America, not as a penalty but as liquidated damages. 
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In the event suit is brought upon this Bond by the COUNTY and judgment is recovered, the SURETY 

shall pay all costs incurred by the COUNTY in such suit, including attorney’s fees to be fixed by the 

Court. 

 

Enclosed is a Bid Bond in the approved form, in the amount of        

    Dollars ($    ) being in the amount of five (5%) percent of 

the CONTRACT Sum.  The money payable on this bond shall be paid to the Fulton County Government, 

for the failure of the Bidder to execute a CONTRACT within ten (10) days after receipt of the Contract 

form and at the same time furnish a Payment Bond and Performance Bond. 

 

IN TESTIMONY THEROF, the PRINCIPAL and SURETY have caused these presents to be duly signed 

and sealed this   day of     , 2006. 

 
 

 
ATTEST: 
 
 
       
PRINCIPAL 
 
       BY      
            (SEAL) 
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CERTIFICATE AS TO CORPORATE PRINCIPAL 
 
 

I,       , certify that I am the Secretary of the Corporation named as 

principal in the within bond; that        , who signed the said bond 

of said corporation; that I know this signature, and his/her signature thereto is genuine; and that said 

bond was duly signed, sealed and attested for in behalf of said Corporation by authority of its 

governing body. 

 
 
       
SECRETARY 
 
 
          (CORPORATE SEAL) 
 
 
 
 
 
 
       
SURETY 
 
 
       BY       
(SEAL) 

 
 
 
 

END OF SECTION NO. IV 



 
T077K New Hope Road Sidewalks 

ITB No. 06ITB48536K-RS 
 

Page 44 of 237 

SECTION V:  CONTRACT COMPLIANCE REQUIREMENTS 
 
NON-DISCRIMINATION IN CONTRACTING AND PROCUREMENT 
 
Policy Statement:  It is the policy of Fulton County Government that discrimination against 
businesses by reason of the race, color, gender or national origin of the ownership of any such 
business is prohibited. Furthermore, it is the policy of the Board of Commissioners (“Board”) that 
Fulton County and all vendors and contractors doing business with Fulton County shall provide to all 
businesses the opportunity to participate in contracting and procurement paid, in whole or in part, with 
monetary appropriations of the Board. Similarly, it is the policy of the Board that the contracting and 
procurement practices of Fulton County should not implicate Fulton County as either an active or 
passive participant in the discriminatory practices engaged in by private contractors seeking to obtain 
contracts with Fulton County.   
 
Equal Business Opportunity Plan (EBO Plan):  In addition to the proposal submission 
requirements, each vendor must submit an Equal Business Opportunity Plan (EBO Plan) with their 
bid/proposal.  The EBO Plan is designed to enhance the utilization of a particular racial, gender or 
ethnic group by a bidder/proposer, contractor, or vendor or by Fulton County.  The respondent must 
outline a plan of action to encourage and achieve diversity and equality in the available procurement 
and contracting opportunities with this solicitation.   
  
The EBO Plan must identify and include: 
 

1. Potential opportunities within the scope of work of this solicitation that will allow for 
participation of racial, gender or ethnic groups. 

 
2. Efforts that will be made by the bidder/proposer to encourage and solicit minority and female 

business utilization in this solicitation. 
 
Fulton County encourages joint ventures, teaming, partnering and mentor-protégé relationships with 
minority and female businesses in an effort to achieve contracting and procurement diversity. 
 
Prompt Payment:  The prime contractor must certify in writing and must document on the Exhibit G 
Form (Prime Contractor/Subcontractor Utilization Report) that all subcontractors, sub-consultants and 
suppliers have been promptly paid for work and materials, (less any retainage by the prime contractor 
prior to receipt of any further progress payments).  In the event the prime contractor is unable to pay 
subcontractors, sub-consultants or suppliers until it has received a progress payment from Fulton 
County, the prime contractor shall pay all subcontractors, sub-consultants or suppliers funds due from 
said progress payments within forty-eight (48) hours of receipt of payment from Fulton County.  In no 
event shall a subcontractor, sub-consultant, or supplier be paid later than fifteen (15) days as 
provided for by state law. 
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REQUIRED FORMS AND EBO PLAN: 
 
In order to be compliant with the intent and provisions of the Fulton County Non-Discrimination in 
Purchasing and Contracting Ordinance (99-0960), bidders/proposers must submit the following 
completed documents.  Failure to provide this information shall result in the bid/proposal being 
deemed non-responsive: 
 

 Exhibit A - Promise of Non-Discrimination  
 Exhibit B - Employment Report  
 Exhibit C - Schedule of Intended Subcontractor Utilization  
 Exhibit D - Letter of Intent to Perform As a Subcontractor or Provide Materials or Services  
 Exhibit E - Declaration Regarding Subcontractor Practices  
 Exhibit F - Joint Venture Disclosure Affidavit  
 Equal Business Opportunity Plan (EBO Plan) – This document is not a form.  It is a 

statement created by the bidder/proposer on its company letter head addressing the EBO 
Plan requirements. 

 
All Contract Compliance documents (Exhibits A – F and EBO Plan) are to be placed in a separate 
sealed envelope clearly marked “Contract Compliance”.  The EBO Plan must be submitted on 
company letterhead.  These documents are considered part of and should be submitted with the 
Technical Proposal. 
 
The following document must be completed as instructed if awarded the bid: 
 

 Exhibit G - Prime Contractor’s Subcontractor Utilization Report  
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EXHIBIT A - PROMISE OF NON-DISCRIMINATION 
 
 
“Know all persons by these presents, that I/WE (                                 ),             
                                                          Name 
 
           ,         
                     Title            Firm Name 
 
Hereinafter “Company”), in consideration of the privilege to bid on or obtain contracts funded, in 
whole or in part, by Fulton County, hereby consent, covenant and agree as follows: 
 

1) No person shall be excluded from participation in, denied the benefit of, or otherwise 
discriminated against on the basis of race, color, national origin or gender in connection 
with any bid submitted to Fulton County for the performance of any resulting there from, 

 
2) That it is and shall be the policy of this Company to provide equal opportunity to all 

businesses seeking to contract or otherwise interested in contracting with this Company 
without regard to the race, color, gender or national origin of the ownership of this 
business, 

 
3) That the promises of non-discrimination as made and set forth herein shall be continuing in 

nature and shall remain in full force and effect without interruption, 
 

4) That the promise of non-discrimination as made and set forth herein shall be made a part 
of, and incorporated by reference into, any contract or portion thereof which this 
Company may hereafter obtain, 

 
5) That the failure of this Company to satisfactorily discharge any of the promises of non-

discrimination as made and set forth herein shall constitute a material breach of contract 
entitling the Board to declare the contract in default and to exercise any and all 
applicable rights and remedies, including but not limited to cancellation of the contract, 
termination of the contract, suspension and debarment from future contracting 
opportunities, and withholding and/or forfeiture of compensation due and owning on a 
contract; and 

 
6) That the bidder shall provide such information as may be required by the Director of 

Contract Compliance pursuant to Section 4.4 of the Fulton County Non-Discrimination in 
Purchasing and Contracting Ordinance. 

 
SIGNATURE:                    
 
ADDRESS:                    
 
                     
 
 
TELEPHONE NUMBER: ______________________ 
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EXHIBIT B - EMPLOYMENT REPORT 
 
The demographic employment make-up for the bidder must be identified and submitted with this 
bid/proposal.  In addition, if subcontractors will be utilized by the bidder/proposer to complete this project, 
then the demographic employment make-up of the subcontractor(s) must be identified and submitted with 
this bid.   
 
EMPLOYEES 
 

 
 
FIRM’S NAME:    ________________________ 
 
ADDRESS:    ______________________________ 
      _________________________ 
      _________________________ 
 
TELEPHONE NUMBER:       
 
 
 
 
This completed form is for (Check one)  _______Bidder/Proposer   __ __Subcontractor 
 
Submitted by: ________________________ Date Completed:     
 

CATEGORY 
NATIVE      
INDIAN 

AFRICAN 
AMERICAN 

ASIAN 
AMERICAN 

HISPANIC 
AMERICAN 

CAUCASIAN 
AMERICAN OTHER 

Male/Female M F M F M F M F M F M F 

Mgmt/Official                         
Professional 
(Arch., P.E., 
etc.)                         

Supervisors                         

Office/ Clerical                         

Craftsmen                         

Laborers                         
Others              
(Specify)                         

TOTALS                         
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EXHIBIT C - SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION 
 
If the bidder/proposer intends to subcontract any portion of this scope of work/service(s), this form 
must be completed and submitted with the bid/proposal.   All prime bidders/proposers must 
include Letter(s) of Intent (Exhibit D) in the bid document for all subcontractors who will be utilized 
under the scope of work/services. 
 
Prime Bidder/Proposer:                                     
 
ITB/RFP NUMBER:                                       
 
Project Name or Description of Work/Service(s):                                      
 
1. My firm, as Prime Bidder/Proposer on this scope of work/service(s) is          is not      a minority 

or female owned and controlled business.  (Please indicate below the portion of work, 
including, percentage of bid amount that your firm will carry out directly):    
 
                          
 
                                                  
 
If the Prime Bidder/Proposer is a Joint Venture, please complete Exhibit F: Joint Venture 
Disclosure Affidavit and attach a copy of the executed Joint Venture Agreement. 

 
2. Sub-Contractors (Including suppliers) to be utilized in the performance of this scope of 

work/service(s), if awarded, are: 
 
 

SUBCONTRATOR NAME:                            
ADDRESS:                              
                                                
PHONE:                              
CONTACT PERSON:        _____                             
ETHNIC GROUP*:    COUNTY CERTIFIED**                      
WORK TO BE PERFORMED:                           
DOLLAR VALUE OF WORK: $         PERCENTAGE VALUE:          % 

 
 
 
*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American (HBE); 
Native American (NABE); White Female American (WFBE);  **If yes, attach copy of recent 
certification letter. 
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EXHIBIT C - SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION 
 

SUBCONTRATOR NAME:                            
ADDRESS:                              
                                                
PHONE:                              
CONTACT PERSON:        _____                             
ETHNIC GROUP*:    COUNTY CERTIFIED**                      
WORK TO BE PERFORMED:                           
DOLLAR VALUE OF WORK: $         PERCENTAGE VALUE:          % 
 
SUBCONTRATOR NAME:                            
ADDRESS:                        
                                                                 
PHONE:                              
CONTACT PERSON:                                     
ETHNIC GROUP*:    COUNTY CERTIFIED**                      
WORK TO BE PERFORMED:                           
DOLLAR VALUE OF WORK: $            PERCENTAGE VALUE:           % 
 
SUBCONTRATOR NAME:                            
ADDDRESS:                
                                                                          
PHONE:                              
CONTACT PERSON:                                            
ETHNIC GROUP*:    COUNTY CERTIFIED**                      
WORK TO BE PERFORMED:                           
DOLLAR VALUE OF WORK: $              PERCENTAGE VALUE:         % 
 
SUBCONTRATOR NAME:                            
ADDRESS:                              
                                                                              
PHONE:                             
CONTACT PERSON:                                       
ETHNIC GROUP*:     COUNTY CERTIFIED**                    
WORK TO BE PERFORMED:                     
DOLLAR VALUE OF WORK: $                          PERCENTAGE VALUE:                    % 

 
 
 
 
*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American (HBE); 
Native American (NABE); White Female American (WFBE); **If yes, attach copy of recent 
certification letter. 
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EXHIBIT C - SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION 
 
Total Dollar Value of Subcontractor Agreements: ($) 
 
Total Percentage Value: (%) 
 
CERTIFICATION:  The undersigned certifies that he/she has read, understands and agrees to be 
bound by the Bid provisions, including the accompanying Exhibits and other terms and conditions 
regarding sub-contractor utilization.  The undersigned further certifies that he/she is legally authorized 
by the Bidder to make the statement and representation in this Exhibit and that said statements and 
representations are true and correct to the best of his/her knowledge and belief.  The undersigned 
understands and agrees that if any of the statements and representations are made by the Bidder 
knowing them to be false, or if there is a failure of the intentions, objectives and commitments set 
forth herein without prior approval of the County, then in any such event the Contractor’s acts or 
failure to act, as the case may be, shall constitute a material breach of the contract, entitling the 
County to terminate the Contract for default.  The right to so terminate shall be in addition to, and in 
lieu of, any other rights and remedies the County may have for other defaults under the contract. 
 
 
Signature/Title:                                                                       
 
Firm or Corporate Name:                                                  
 
Address:                                                    
 
                                             
 
Telephone: (         )                                                    

Fax Number: (        )                                                      

Email Address:                                                                         
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EXHIBIT D - LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR 
OR 

PROVIDE MATERIALS OR SERVICES 
 
This form must be completed by ALL known subcontractors/suppliers and submitted with the bid.  
The Prime Contractor must submit Letters of Intent for ALL known subcontractors/suppliers at time of 
bid submission. 
 
To:                                                                 

(Name of Prime Contractor Firm) 
 
From:                                                                     

(Name of Subcontractor Firm) 
ITB/RFP Number:                                                                   
 
Project Name:                                                      
 
The undersigned is prepared to perform the following described work or provide materials or services 
in connection with the above project (specify in detail particular work items, materials, or services to 
be performed or provided): 
 

Description of Work Project 
Commence 

Date 

Project 
Completion 

Date 

Estimated 
Dollar Amount 

        
        
        
        
        
        

 
 
                             
(Prime Bidder)             (Subcontractor) 
 
Signature                   Signature                                                          
 
Title                   Title                                                                       
 
Date                    Date                                                    
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EXHIBIT E - DECLARATION REGARDING SUBCONTRACTING PRACTICES 
 
If the bidder/proposer does not intend to subcontract any portion of the scope of work services(s), 
this form must be completed and submitted with the bid. 
  
                               Hereby declares that it is my/our intent to          
(Bidder) 
 
Perform 100% of the work required for                                                 
                          (ITB/RFP Number) 
 
                                                               

(Description of Work) 
 
In making this declaration, the bidder/proposer states the following: 
 

1. That the bidder does not customarily subcontract elements of this type project, and 
normally performs and has the capability to perform and will perform all elements of the 
work on this project with his/her own current work forces; 

 
2. If it should become necessary to subcontract some portion of the work at a later date, the 

bidder will comply with all requirements of the County’s Non-Discrimination Ordinance in 
providing equal opportunities to all firms to subcontract the work.  The determination to 
subcontract some portion of the work at a later date shall be made in good faith and the 
County reserves the right to require additional information to substantiate a bidder’s 
decision to subcontract work following the award of the contract.  Nothing contained in this 
provision shall be employed to circumvent the spirit and intent of the County’s Non-
Discrimination Ordinances; 

 
3. The bidder will provide, upon request, information sufficient for the County to verify Item 

Number one. 
 
 
AUTHORIZED COMPANY REPRESENTATIVE 
 
Name:                        Title:    Date:                 
 
Signature:                                    
 
Firm:                                                        
 
Address:            
 
Phone Number:                                                       
 
Fax Number:                        
 
Email Address:                                                                                                 
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EXHIBIT F - JOINT VENTURE DISCLOSURE AFFIDAVIT 
 

ITB No.                                                                                                      
 

Project Name                                                                                                     
 
This form must be completed and submitted with the bid if a Joint Venture approach is to be 
undertaken. 
 
The firms listed below do hereby declare that they have entered into a joint venture agreement 
pursuant to the above mentioned project.  The information requested below is to clearly identify and 
explain the extent of participation of each firm in the proposed joint venture.  All items must be 
properly addressed before the business entity can be evaluated. 
 

1. Firms: 
 

1) Name of Business:               
Street Address:                                   

  City/State/Zip:                                     
County:           

  Nature of Business:                                  
 

2) Name of Business:               
Street Address:                                   

  City/State/Zip:                                     
County:           

  Nature of Business:                                                                
 
3) Name of Business:               

Street Address:                                   
  City/State/Zip:                                     

County:           
  Nature of Business:                                  
 
NAME OF JOINT VENTURE (If applicable):                                     
 
OFFICE ADDRESS:                                                              
 
PRINCIPAL OFFICE:               
 
OFFICE PHONE:                                                  
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EXHIBIT F - JOINT VENTURE DISCLOSURE AFFIDAVIT 
 
Note:  Attach additional sheets as required 
 
 
1. Describe the capital contributions by each joint venturer and accounting thereof.  Indicate the 

percentage make-up for each joint venture partner. 
 
2. Describe the financial controls of the joint venture, e.g., will a separate cost center be 

established?  Which venturer will be responsible for keeping the books?  How will the expense 
therefore be reimbursed?  What is the authority of each joint venture to commit or obligate the 
order? 

 
3. Describe any Ownership, options for Ownership, or loans between the joint ventures.      

Identify terms thereof. 
 
4. Describe the estimate contract cash flow for each joint venturer. 
 
5. To what extent and by whom will the on-site work be supervised? 
 
6. To what extent and by whom will the administrative office be supervised? 
 
7. Which joint venturer will be responsible for material purchases including the estimated cost 

thereof?  How will the purchase be financed? 
 
8. Which joint venturer will provide equipment?  What is the estimated cost thereof?  How will the 

equipment be financed? 
 
9. Describe the experience and business qualifications of each joint venturer. 
 
10. Submit a copy of all joint venture agreements and evidence of authority to do business in the 

State of Georgia as well as locally, to include all necessary business licenses. 
 
11. Percent of ownership by each joint venture in terms of profit and loss sharing:             

                                                 
                

12. The authority of each joint venturer to commit or obligate the other:     
                                                            

13. Number of personnel to be involved in project, their crafts and positions and whether they are 
employees of the small business enterprise, the majority firm or the joint venture:   
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EXHIBIT F - JOINT VENTURE DISCLOSURE AFFIDAVIT 
 
14. Identification of control and participation in venture; list those individuals who are responsible 

for day-to-day management and policy decision-maker, including, but not limited to, those with 
prime responsibility for areas designated below; (use additional sheets if necessary) 

Financial  Supervision 
Name   Race  Sex  Decisions  Field Operation 
                         
                         
                         

 
In connection with any work that these firms, as a joint venture, might be authorized to perform in 
connection with above captioned contract, we each do hereby authorize representatives of the Fulton 
County Department of Contract Compliance, Departments of Purchasing and Finance, under the 
direction of the County Manger’s Office, to examine, from time to time, the books, records and files to 
the extent that such relate to this County project. 

 
 
 
 
 
 

Signatures on Next Page 
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WE DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT THE 
CONTENTS OF THE FOREGOING DOCUMENT ARE TRUE AND CORRECT, AND THAT WE ARE 
AUTHORIZED, ON BEHALF OF THE ABOVE FIRMS, TO MAKE THIS AFFIDAVIT AND GRANT 
THE ABOVE PRIVILEGE. 
      FOR:         
      (Company) 

Date:               
      (Signature of Affiant) 

               
      (Printed Name) 

               
       (Company) 

Date:               
      (Signature of Affiant) 

               
      (Printed Name) 
State of     : 
 
County of    : 
 
 On this __________   day of    ,  20  , before me, appeared                 
 
      ,  the undersigned known to me to be the person 
described in the foregoing Affidavit and acknowledge that he (she) executed the same in the 
capacity therein stated and for the purpose therein contained. 

 



 
T077K New Hope Road Sidewalks 

ITB No. 06ITB48536K-RS 
 

Page 57 of 237 

EXHIBIT G - PRIME CONTRACTOR/SUBCONTRACTOR UTILIZATION REPORT 
This report is required to be submitted by the tenth day of each month, with a copy of your payment invoice (schedule of values/payment application) to Contract 
Compliance.  Failure to comply may result in the County commencing proceedings to impose sanctions on the successful bidder, in addition to purchasing any other 
available legal remedy.  Sanctions may include the suspending of any payment or part thereof, termination or cancellation of the contract, and the denial to participate in 
any future contracts awarded by Fulton County. 
REPORTING PERIOD PROJECT NAME: 

  
  

FROM: 
  

  PROJECT NUMBER:   

TO: 
  

  PROJECT LOCATION:   

  
PRIME CONTRACTOR Contract 

Award Date 
Contract Award 
Amount 

Change Order 
Amount 

Contract Period % Complete to Date 

Name:   
  

          

Address:   
  

          

Telephone #: 
 

      

 AMOUNT OF REQUISITION THIS PERIOD:$                                                                                                  
TOTAL AMOUNT REQUISITION TO DATE:$                                                                                                
SUBCONTRACTOR  UTILIZATION (add additional rows as necessary)  

 
Executed By:                                                                                                                                                                        

                                                    (Signature)                                                      (Printed Name) 
 

END OF SECTION No. V 

Name of Sub-contractor Description of 
Work 

Contract 
Amount 

Amount Paid To 
Date 

Amt  Requisition 
This Period 

Contract Period 
Starting Date    Ending Date 

       
       
       
       
       
TOTALS            
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SECTION VI 
 

INSURANCE INFORMATION/REQUIREMENTS  
 
This section should contain the appropriate insurance information, forms, and requirements for this 
project.  

Insurance and Risk Management Provisions 
 
It is Fulton County Government’s practice to obtain Certificates of Insurance from our Contractors and 
Vendors. Insurance must be written by a licensed agent in a company licensed to write insurance in 
the State of Georgia. Respondents shall submit with the bid/proposal evidence of insurability 
satisfactory to Fulton County Government as to form and content. Either of the following forms of 
evidence is acceptable:  
 
• A letter from an insurance carrier stating that upon your firm/company being the 
successful Bidder/Respondent that a Certificate of Insurance shall be issued in compliance with the 
Insurance and Risk Management Provisions outlined below.  
 
• A Certificate of Insurance complying with the Insurance and Risk Management 
Provisions outlined below (Request for Bid/Proposal number and Project Description must appear on 
the Certificate of Insurance).  
 
Upon award, the Contractor/Vendor must maintain at their expense, insurance with policy limits equal 
to or greater than the limits described below. Any and all Insurance Coverage(s) and Bonds required 
under the terms and conditions of the contract shall be maintained during the entire length of the 
contract, including any extensions or renewals thereto, and until all work has been completed to the 
satisfaction of Fulton County Government. 
 
Accordingly the Respondent shall provide a certificate evidencing the following: 
 
1. WORKERS COMPENSATION – STATUTORY (In compliance with the Georgia Workers 

Compensation Acts and any other State or Federal Acts or Provisions in which 
jurisdiction may be granted) 

 
EMPLOYER’S LIABILITY BY ACCIDENT  - EACH ACCIDENT -  $500,000. 
INSURANCE   BY DISEASE     - POLICY LIMIT  -  $500,000. 
(Aggregate)        BY DISEASE     - EACH EMPLOYEE      - $500,000. 
 
2. COMMERCIAL GENERAL LIABILITY INSURANCE (Including contractual Liability 

Insurance) 
 
Bodily Injury and Property Damage Liability  Each Occurrence - $1,000,000 
(Other than Products/Completed Operations)  General Aggregate - $2,000,000 
 
Products\Completed Operation   Aggregate Limit - $1,000,000 
Personal and Advertising Injury   Limits   - $1,000,000 
Fire Damage      Limits   - $   100,000 
 
3. BUSINESS AUTOMOBILE LIABILITY INSURANCE  

 Combined Single Limits                   Each Occurrence     -  $1,000,000 
 (Including operation of non-owned, owned, and hired automobiles). 
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4. ELECTRONIC DATA PROCESSING LIABILITY 
        (Required if computer contractor)         Limits              -    $1,000,000 
 

5. UMBRELLA  LIABILITY  
     (In excess of above noted coverage’s) Each Occurrence     -     $2,000,000 
    

6. PROFESSIONAL LIABILITY               Each Occurrence     -         $1,000,000 
         (Required if respondent providing quotation for professional services). 
 

7. FIDELITY BOND  (Employee Dishonesty) Each Occurrence -        $    100,000  
 
Certificates shall state that the policy or policies shall not expire, be cancelled, or altered without at 
least thirty (30) days prior written notice to Fulton County Government. Policies and Certificates of 
Insurance are to list Fulton County Government as an Additional Insured (except for Workers’ 
Compensation) and shall conform to all terms and conditions (including coverage of the 
indemnification and hold harmless agreement) contained in the Insurance and Risk Management 
Provisions.  
 
If Fulton County Government shall so request, the Offeror, Contractor or Vendor will furnish the 
County for its inspection and approval such policies of insurance with all endorsements, or confirmed 
specimens thereof certified by the insurance company to be true and correct copies.  
 
Such certificates and notices shall be sent to: 
 

  Fulton County Government – Purchasing Department 
  130 Peachtree Street, S.W. 
  Suite 1168 
  Atlanta, Georgia  30303-3459 

 
The Contractor/Vendor shall insure that the Request for Bid/Proposal number and Project Description 
appears on the Certificate of Insurance.  
  
It is understood that Insurance in no way Limits the Liability of the Contractor/Vendor. 
 

INDEMNIFICATION AND HOLD HARMLESS AGREEMENT 
 

Contractor/Vendor hereby agrees to release, indemnify, defend and hold harmless the County, it’s 
Commissioners, officers, employees, subcontractors, successors, assigns and agents, from and 
against any and all losses (including death), claims, damages, liabilities, costs and expenses 
(including but not limited to all actions, proceedings, or investigations in respect thereof and any costs 
of judgments, settlements, court costs, attorney’s fees or expenses, regardless of the outcome of any 
such action, proceeding, or investigation), caused by, relating to, based upon or arising out of any act 
or omission by contractor, it’s directors, officers, employees, subcontractors, successors, assigns or 
agents, suppliers, or otherwise in connection with it’s acceptance, or the performance, or 
nonperformance, of it’s obligations under this agreements. 
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THE OFFEROR ACKNOWLEDGES HAVING READ, UNDERSTANDING, AND AGREES TO 
COMPLY WITH THE ABOVE STATEMENTS, AND IS AUTHORIZED TO SIGN CONTRACTS ON 
BEHALF OF THE RESPONDING COMPANY. 
 
COMPANY:__________________________      SIGNATURE:__________________________ 
 
NAME:____________________TITLE:_______________________ DATE:__________________ 
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ARTICLE  11 
INSURANCE 

 
11.1 OWNER-CONTROLLED INSURANCE PROGRAM 
 
11.1.1 INTRODUCTION 
 

Fulton County has implemented an Owner-Controlled Insurance Program ("OCIP") that 
covers this Project.  Certain relevant provisions of the County’s OCIP are outlined below. This 
OCIP does not affect Fulton County Government’s statutory immunity. Under the OCIP, the 
County shall furnish certain portions of the Workers' Compensation, General Liability, and 
Builder's Risk insurance associated with the County’s construction projects.  Insurance 
furnished under the OCIP covers the County, the Contractor and its Sub-Contractors of all 
tiers (with some exceptions, as described below), and other persons or interests as the 
County may designate in connection with the performance of the Work.    As detailed below, 
the Contractor still provides certain other portions of insurance coverage not included in the 
OCIP. 

 
11.1.2 DEFINITIONS SPECIFIC TO THIS ARTICLE 11 
 
11.1.2.1 “Owner-Controlled Insurance Program” (OCIP) means an insurance delivery method that 

assures the Contractor, and its Sub-Contractors of all tiers, and other persons or interests as 
the County may designate in connection with the performance of the work are insured for 
certain prescribed Statutory Workers' Compensation, Employers Liability and Commercial 
General Liability, and such other coverages as the County may in writing specifically add or 
delete for the Project.  

 
11.1.2.2  “OCIP Administrator” means the administrator retained by the County to implement and 

administer the OCIP.  The OCIP Administrator is Resurgens Risk Management/Willis. 
 
11.1.2.3 The term “enrolled” applies to the entities covered under the OCIP.  The Contractor is 

enrolled in the OCIP.  The Contractor’s Sub-Contractors of all tiers shall be enrolled in the 
OCIP, provided in general that they are performing construction work at the Project site and 
that the work being performed is not temporary to the project and is an elemental component 
of the completed project. The Contractor shall assure that all enrolled Sub-Contractors of all 
tiers satisfy all safety program obligations, claim management and applicable insurance 
requirements relative to the OCIP.  The Contractor understands that all Contractor 
obligations set forth in the County’s OCIP, whether performed directly by the Contractor 
obligations set forth in the County’s OCIP, whether performed directly by the Contractor or 
indirectly by its enrolled Sub-Contractors, are the responsibility of the Contractor.  Whenever 
this Agreement establishes obligations for Contractor with respect to the OCIP, it shall also 
be deemed to establish obligations for enrolled Sub-Contractors.  Certain exceptions apply to 
enrolled entities, as described below. 

 
11.1.2.4The term “non-enrolled” applies to the entities not covered under the OCIP.  In general 

vendors, suppliers, fabricators, material dealers, drivers and others who merely transport, 
pick up, deliver or carry materials, personnel, parts or equipment or any other items or 
persons to or form the Project site shall be considered non-enrolled entities for the purpose 
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of insurance coverage under the County’s OCIP. This non-enrolled OCIP Contractor status 
also applies to those contractors whose only work is temporary to the site and are not 
involved in any project construction that is part of the work on the finished project.  The 
Contractor shall assure that all non-enrolled Sub-Contractors of all tiers satisfy all safety 
program obligations, claim management and applicable insurance requirements relative to 
the OCIP. 

 
11.1.2.5 “Agent” means the Fulton County’s designated Representative, as defined within this 

Agreement.  For purposes of the OCIP, the County’s designated Representative shall serve 
as the County’s primary contact for communication with the Contractor related to the OCIP. 

 
11.1.3 INSURANCE OBLIGATIONS OF THE COUNTY AND CONTRACTOR 
 
11.1.3.1 INSURANCE PROVIDED BY THE COUNTY UNDER ITS OCIP. 
 
  (a) The County shall secure and thereafter maintain, except as otherwise provided herein, the 

insurance coverages described in Subparagraphs 11.1.3.2, 11.1.3.3, and 11.1.3.4 below, 
covering as insured parties the County, the Contractor and its Sub-Contractors of all tiers 
(except as detailed below), and such other persons or interests as the County may designate 
in connection with the performance of the Work, and with limits not less than those specified 
for each coverage (“OCIP insurance coverage”). 

 
 (b) No insurance coverage provided by the County’s OCIP shall extend to the activities or 

products of the following: 
 
   (i) Any person and/or organization that fabricates and/or manufactures products, 

materials, and/or supplies away from the Project site(s). 
 
   (ii) Any non-enrolled architect, engineer or surveyor and their consultants except where 

required by the Contract Documents. 
 
   (iii) Truckers, material-delivery, vendors, suppliers, and operators (as independent 

contractors), whose operation(s) and/or employee(s) is/are engaged solely in the 
loading, hauling and/or unloading of material, supplies and/or equipment to or from 
the Project site(s). 

 
   (iv) Any employee(s) of the Contractor or an enrolled or non-enrolled Sub-Contractor of 

any tier, including employee(s) of truckers, material-delivery, vendors, suppliers, and 
operators (as independent contractors), which is/are engaged solely in the loading, 
hauling and/or unloading of material, supplies and/or equipment to or from the Project 
site(s). 

 
   (v) Any employee(s) of the Contractor or an enrolled Sub-Contractor of any tier that does 

not work and/or generate payroll at the Project site(s). 
 

(vi) Any employee(s) of the Contractor or an enrolled Sub-Contractor of any tier, not 
specifically required to perform Work at the Project site(s), that occasionally visits  the 
Project site(s) to make deliveries, pick up supplies and/or personnel, to perform 
supervisory and/or progress inspections, or for any other reason. 
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(vii) Any other entity specifically to be determined by the County to be excluded. 
   (viii) Any leased or temporary laborers. 
 
 (c) Unless herein otherwise specifically indicated, the policies set forth in Subparagraphs 

11.1.3.2, 11.1.3.3 and 11.1.3.4 below shall cover only those operations of the insured 
parties performed at the Project site or sites incidental to the Work called for in this 
Owner-Contractor Agreement. 

 
 (d) The County assumes no obligation to provide insurance other than that evidenced by the 

policies referred to in Subparagraphs 11.1.3.2, 11.1.3.3 and 11.1.3.4.  Furthermore, any 
obligation of the County to provide insurance under its OCIP is expressly limited to the 
insurance referred to in Subparagraphs 11.1.3.2, 11.1.3.3 and 11.1.3.4.  The County, 
however, reserves the right to furnish insurance coverage of various types and limits, 
provided that such coverage shall not be less than that specified below (so long as such 
insurance and limits are reasonably available in the insurance market) and provided that 
the costs of such insurance shall be borne by the County. 

 
11.1.3.2  WORKERS' COMPENSATION INSURANCE 
 

 Workers' Compensation insurance in statutory limits of the Workers' Compensation laws 
of the State of Georgia, with Coverage B - Employer's Liability, to limits of not less than 
one million dollars ($1,000,000) covering operations of the insured parties at the Project 
site.  Coverage der the Broad Form All States extension is also included.  This insurance 
is primary for all occurrences at the Project site. 

 
11.1.3.3 LIABILITY INSURANCE (EXCLUDING MOTOR VEHICLE LIABILITY) 
 

(a) Liability insurance (excluding Motor Vehicle Liability) under a Commercial General 
Liability insurance policy and covering the insured parties in connection with the 
performance of the Work at the Project site, including hazards of operations (explosion, 
collapse and underground exposures), independent contractors, employees as additional 
insured’s, completed operations (for 5 years after final completion of the Work), 
contractual liability coverage (for contracts related to the Work), personal injury liability 
coverage, and excess Employer's Liability coverage for claims arising out of the Work 
hereunder, for personal injury, bodily injury, and property damage, in policies of insurance 
such that the total available limits to all insured’s combined will not be less than twenty-
five million dollars ($25,000,000) combined single limits for each occurrence and 
aggregates, as applicable. 

 
(b) Notwithstanding the actual policy deductible, the Contractor shall be liable for a deductible 

not to exceed five thousand dollars ($5,000) each occurrence, to the extent losses 
payable are attributable to, involve, or relate to the performance, actions, errors, 
omissions, or negligence of the Contractor or its Sub-Contractors, uninsured parties, or 
any other entity or person for whom it may be responsible.  The Contractor's deductible 
shall include the costs of defense, including court costs and attorneys' fees of a covered 
OCIP claim and shall not be construed to affect the Contractor rights to indemnify the 
County under the contract. All such deductibles shall be collected as part of the Contract 
close-out process and final payment. 
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(c) The insurance provided under the OCIP will not extend coverage for products liability to 
any insured party or uninsured party.  However, Products/Completed Operations liability 
arising from manufacturing or assembly of items manufactured or assembled at the 
project site, as required by the contract, is covered. 

 
11.1.3.4 ALL RISK BUILDER'S RISK, INCLUDING TRANSIT 
 

(a) All Risk Builder's Risk, including transit and installation risks, insuring the interest of the 
County, the Contractor and its Sub-Contractors, providing coverage on an All Risk basis, 
including, but not limited to, coverage against flood, fire, lightning, wind damage, hail, 
explosion, riot or civil commotion, aircraft and other vehicles, and collapse. 
 

(b) The policies for such insurance will be secured and maintained by the County in a form 
and amount as determined by Fulton County.  The amount may be amended depending 
on the amount of a specific project. 
 

(c) Coverage will include materials, supplies and equipment that are intended for specific 
installation in the Work while such materials, supplies and equipment are located at the 
Project site, in transit or while temporarily located away from the Project site for the 
purpose of repair, adjustment or storage at the risk of one of the insured parties. 
 

(d) Except as otherwise provided in Subparagraph 11.1.3.4(c), this insurance will not include 
coverage for tools or clothing of workers, or tools, equipment, protective fencing, 
scaffolding, temporary structures, coffer damming, pipe stulling or bracing, or forms 
owned, rented or used by the Contractor, its Sub-Contractors, or uninsured parties and 
used in the performance of the Work, unless such items are  specifically identified in this 
Agreement and their values declared under the Builder's Risk insurance policy. 
 

(e) The County, its officers, agents, employees and consultants rendering services at the 
Project site, and the OCIP Administrator will not be liable or responsible for loss or 
damage to the items excluded in Subparagraph 111.3.4(d), and the Contractor shall 
indemnify and hold harmless the County, its officers, agents, employees, its consultants 
rendering services at the Project site, the OCIP Administrator, and other Project 
contractors and their Sub-Contractors from claims or causes of action brought by any 
person or parties as a result of loss or damage to such excluded items. 
 

(f) The Builder's Risk policy will be endorsed waiving the carrier's rights of recovery under 
subrogation against the County, its officers, agents, employees and consultants rendering 
services at the Project site, the OCIP Administrator, and the Contractor and its Sub-
Contractors, whose respective interests are insured under such policy. 
 

(g) Notwithstanding the actual policy deductible, the Contractor shall be liable for a deductible 
not to exceed five thousand dollars ($5,000) each occurrence for all perils excluding theft 
and mysterious disappearance, and twenty-five thousand dollars ($25,000) each 
occurrence for theft and mysterious disappearance. All such deductibles shall be 
collected as part of the Contract close-out process and final payment. 
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11.1.3.5 ONTRACTOR RETAINS VARIOUS OBLIGATIONS 
 
 Nothing contained herein, or in any document referenced herein, shall relieve, limit or be 

construed to relieve or limit the Contractor, its Sub-Contractors or uninsured parties of 
responsibility or obligations otherwise imposed by the Contract.  The OCIP shall not be 
construed as limiting, among other things: 

 
 (a) The extent to which the Contractor may be held legally responsible for damages to 

persons or property. 
 

 (b) The Contractor's indemnity obligations under this Agreement. 
 
11.1.3.6 CONTRACTOR RESPONSIBILITY TO REPAIR DEFECTIVE OR DAMAGED WORK 
 
 (a) Notwithstanding the provisions of this Agreement, and until final acceptance of the Work 

by the County, the Contractor shall have full and complete charge and care of the Work or 
any portion thereof (including the Owner-furnished supplies, material, equipment or other 
items to be utilized or incorporated in the Work). 

 
 (b) The Contractor shall rebuild, repair, restore and make good losses of, and injuries or 

damages to, the Work or any portion thereof (including the Owner-furnished supplies, 
material, equipment or other items to be utilized with, or incorporated in, the Work and 
which are in the Project site) before final acceptance of the Work.  Such rebuilding, repair 
or restoration shall be at the Contractor's sole cost and expense provided, however, the 
County will make available applicable proceeds from the Builder's Risk policy provided by 
the County, as specified in Section 11.1.3.4. 

 
11.1.3.7 ADDITIONAL INSURED  
 
 The Additional Insured on the County’s OCIP policies shall include Fulton County; the 

County’s officers, agents, employees, and consultants; the OCIP Administrator; and 
Contractors, including their Sub-Contractors of any tier (but excluding suppliers, vendors, 
material-delivery, truckers or haulers) whom Fulton County has contracted with and for whom 
the County has agreed to furnish coverage under the OCIP. 

 
11.1.3.8 OWNER'S RIGHT TO AUDIT 
 
 (a) The Contractor hereby warrants to the County the accuracy of the information provided 

on the OCIP Insurance Information Form submitted with its bid, and agrees that the 
County, its officers, agents, insurance carriers and the OCIP Administrator may audit the 
records of the Contractor and its Sub-Contractors to confirm the accuracy of the 
information provided, including, but not limited to, the accuracy of all estimated payrolls, 
and to ascertain any effect on insurance resulting from changes in the Work.  The audit 
will be held during the Contractor's normal business hours at the office of the Contractor 
or at another mutually agreeable location. 

 
 (b) The County shall be entitled to credits in OCIP insurance premiums that may accrue as a 

result of the audit. 
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 (c) The Contractor shall maintain or cause to be maintained sufficient records as may be 
necessary to audit its compliance and its Sub-Contractors' compliance with the 
requirements of the OCIP. 

 
11.1.3.9           ASSIGNMENT 
 
 The Contractor and each of its Sub-Contractors of any tier shall assign to the County all 

return premiums, premium refunds, dividends and other monies due or to become due in 
connection with the insurance provided by the County.  The Contractor and its Sub-
Contractors of any tier shall execute such other further documentation as may be required by 
the County to effectuate this assignment. 

 
11.1.3.10 OCIP CLAIMS 
 
 The Contractor, its Sub-Contractors and uninsured parties shall assist the County, its agents, 

and the OCIP Administrator and provide the utmost cooperation in the adjustment of claims 
arising out of the operations conducted under, or in connection with, the Work and shall 
cooperate with the County's insurance carriers in claims and demands that arise out of the 
Work and that the insurance carriers are called upon to adjust or resist. 

 
11.1.3.11 LIMITATIONS ON OCIP COVERAGES 
 
 Although the scope of coverages afforded under this program may provide coverage beyond 

the scope required by the Owner-Contractor Agreement in the absence of an OCIP, the 
County makes no warranty or representation that such broad coverage will remain in effect 
throughout the duration of the Work.   The County further does not warrant or represent that 
the OCIP coverages constitute an insurance portfolio, which adequately addresses all the 
risk faced by the Contractor or its Sub-Contractor(s).  The Contractor and Sub-Contractors of 
every tier shall satisfy themselves as to the existence, extent and adequacy of the OCIP 
coverages prior to the commencement of the Work. The cost to obtain any “extra” coverages 
shall be the responsibility of the Contractor.  The County shall not assume any responsibility 
for the premium cost of any “extra” insurance.  The County shall issue Certificates of 
Insurance and make available copies of specimen insurance policies at the time of the Notice 
to Proceed. 

 
11.1.3.12 ALTERNATIVE INSURANCE 
 
 In the event the County, after commencement of the Work, is unable to furnish, or elects not 

to furnish or to continue to furnish, the insurance coverage herein described, and upon 30 
days written notice from the County, the following shall be required: 

 
 (a) The Contractor shall secure and maintain all, or as much of the insurance herein 

described, as the County designates, at the County's expense, and the County will 
thereafter no longer be obligated to furnish such insurance. 

 
 (b) All insurance secured by the Contractor or its Sub-Contractors pursuant to this 

subparagraph shall be in policies subject to the prior written approval of the County as to 
form, content, limits of liability, cost and issuing company as outlined in the “Base Bid” 
version of this Article 11, i.e., as if the OCIP had not been implemented for the Project. 
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11.1.3.13 PROCEDURES AND SERVICES 
 
 The Contractor shall fully comply with, and shall require its Sub-Contractors of any tier to fully 

comply with, all of said plans, procedures and services, including but not limited to, 
completion of all necessary applications for coverage, prompt and full compliance with all 
audit requests and claim reporting procedures, and full compliance with the safety, loss 
prevention and loss control programs implemented by, or at the request of the County.  

 
11.1.3.14   INSURANCE NECESSARY FOR THE WORK, BUT COVERING OPERATIONS 

OUTSIDE THE OCIP 
 
 (a) The Contractor shall, for the duration of this Agreement, provide and maintain insurance 

and shall require each Sub-Contractor to provide and maintain insurance of the type and 
in the limits as described in Paragraph 11.2, which is intended to cover employee injury, 
personal injury, bodily injury and property damage liability for ongoing operations work 
performed away from the Project site.   

 
 (b) The insurance described in Subparagraphs 11.2.1.2.B (Motor Vehicle Liability) and 

11.2.1.2.D (Professional Liability) shall apply to Work performed by both enrolled and 
non-enrolled entities both at and away from the Project site, and shall be provided and 
maintained for the duration of this Agreement.  Such insurance shall name the parties 
required to secure same as insureds and shall be in a form and through issuing 
companies acceptable to the County.  Such insurance shall contain a defense of suits 
provision. 

 
 (c) The Contractor shall assure that all non-enrolled entities provide and maintain, for the 

duration of this Agreement, insurance of the type and in the limits as described in 
Paragraph 11.2, which shall cover those entities for employee injury, personal injury, 
bodily injury, and property damage liability for any Work performed at the Project site. 

 
11.1.3.15 CONTRACTOR OCIP OBLIGATIONS 
 
 (a) The Contractor and each of its Sub-Contractors shall: 
 
  (i) Furnish to Fulton County’s designated Representative all information and 

documentation that the County may require from time to time, in connection with the 
issuance of policies under this Agreement, in such form and substance as the OCIP 
Administrator may prescribe. 

 
  (ii) Furnish to the County’s designated Representative monthly certified payroll and 

accident summary reports on forms provided by the OCIP Administrator, and payroll 
records, as required. 

 
  (iii) Segregate their respective reports relating to the Work for which OCIP coverage is 

herein provided, from their records relating to other work for which such coverage is 
not provided. 

 
  (iv)  Promptly comply with the recommendations of the OCIP insurance carriers, as 

submitted through the County’s designated Representative. 
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 (b) The Contractor shall not violate or knowingly permit to be violated any conditions of the 
policies of insurance provided by the County under the terms of this Agreement, and shall 
at all times satisfy the requirements of the issuing insurance companies. 

 
 (c) The Contractor shall assure that all OCIP requirements imposed upon and to be 

performed by the Contractor shall likewise be imposed upon, assumed and performed by 
each of its Sub-Contractors and uninsured parties with whom it or its Sub-Contractors 
have a contractual relationship and are performing work under the Contract. 

 
 (d) The Contractor shall furnish each bidding and negotiating Sub-Contractor, vendor, 

supplier, material dealer or other person or business entity that may provide goods or 
services in connection with the Work, a copy of this document describing the insurance 
requirements for the Contractor, and its Sub-Contractors shall require each to impose the 
same requirement in their subcontracting and procurement procedures. 

 
 (e) If the Contractor or any of its Sub-Contractors should fail to comply with the requirements 

of this document, the County may withhold payments due to the Contractor or suspend 
the Work until such time as the Contractor and its Sub-Contractors have performed such 
obligations to the reasonable satisfaction of the County. 

 
 (f) The Contractor agrees that the Contract Sum includes all costs of complying with the 

OCIP, as herein described. 
 
11.1.3.16 NOTICES, COSTS AND LOSSES 
 
 (a) All policies of insurance that either the Contractor, its Sub-Contractors, or the County is 

required to secure and maintain, shall be endorsed to provide that the insurance company 
shall notify the County, the Contractor, and each Named Insured at least thirty (30) days 
prior to the effective date of any cancellation or modification of such policies. 

 
(b) The Contractor shall furnish to the County’s designated Representative certificates of 

insurance for insurance required to be maintained by the Contractor and its Sub-
Contractors, as provided herein. Prior to the issuance of the Notice to Proceed, the 
Contractor shall not be permitted on the Project site. 

  
 (c) The County will pay the cost of the premiums for the insurance described above as being 

provided by the County, and the County will receive and pay, as the case may be, all 
adjustments in such costs, whether by way of dividends or otherwise.  The Contractor 
shall execute such instruments of assignment as may be necessary to permit the 
County's receipt of such adjustments and shall cause all Sub-Contractors covered by 
such insurance to do the same. 

 
 (d) The Contractor shall be responsible for the payment of the deductible amounts indicated 

in Subparagraphs 11.1.3.3 and 11.1.3.4. If the actual County-provided OCIP. policies 
have deductible amounts greater than those indicated in Subparagraphs 11.1.3.3 and 
11.1.3.4, such excess amounts will be paid by the Contractor. 

 
(e) The Contractor shall be responsible for all losses greater than OCIP policy limits. 
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 (f) Payments by the insurer for all losses covered under the All Risk Builder's Risk policy, as 
specified in Section 11.1.3.4, will be made to the County.  The County will make proceeds 
from the Builder's Risk policy available to the Contractor for rebuilding work damaged by 
covered perils. 

 
11.1.3.17 SUBROGATION AND WAIVER 
 
 (a) The Contractor shall require all policies of insurance that are related to the Work and that 

are secured and maintained by the Contractor and its Sub-Contractors to include clauses 
providing that each underwriter and carrier shall waive all of their respective rights of 
recovery, under subrogation or otherwise, against the County, its officers, agents, 
employees and consultants rendering services at the Project site, the OCIP Administrator, 
the Contractor and its Sub-Contractors, regardless of tier, and all other Project 
contractors and their Sub-Contractors, regardless of tier. 

 
 (b) The Contractor waives all rights of recovery against its Sub-Contractors, the County, its 

officers, agents, employees and consultants rendering services at the Project site, the 
OCIP Administrator, and other Project contractors and their Sub-Contractors, regardless 
of tier, that the Contractor may have or acquire because of deductible clauses in or 
inadequacy of limits of policies of insurance that are in any way related to the Work and 
that are secured and maintained by the Contractor. 

 
(c) The Contractor shall require its Sub-Contractors of every tier to waive the rights of 

recovery in the same manner (as waived in the preceding paragraph by the Contractor) 
against the County, its officers, agents, employees and consultants rendering services at 
the Project site, the OCIP Administrator, the Contractor, and other Project contractors and 
their Sub-Contractors, regardless of tier. 

 
11.1.3.18 COVERAGE DETERMINED BY POLICY 
 
 The coverages referred to above are set forth in full in the respective policy forms, and the 

foregoing descriptions of such policies are not intended to be complete, or to alter or amend 
any provision of the actual policies, and in matters, if any, in which the said description may 
be conflicting with such instruments, the provisions of the policies of the insurance shall 
govern. 

 
11.2 CONTRACTOR’S LIABILITY INSURANCE 
 
11.2.1 Pursuant to the exclusions of the Owner-Controlled Insurance Program (OCIP) described in 

Paragraph 11.1 above, the Contractor shall purchase and maintain during the life of this 
Agreement, from a company or companies licensed to do business in its agents and 
acceptable to the County, such insurance as shall fully protect him, the County, any other 
Professional Consultant or Architect or Engineer hired by the County, and any parties, 
consultants, or Sub-Contractors performing work covered by this Agreement from any and all 
claims, including those resulting from bodily injury (including accidental death), professional 
liability of the property damage (other than to the work itself) or personal injury which may 
arise or result from the Contractor's operations under this Agreement which are not 
covered under the OCIP, whether such operations be by himself or by any Sub-Contractor, 
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or by anyone directly or indirectly employed by any of them, or by anyone for whose acts any 
of them may be liable. 

 
 (a) Said insurance shall specifically provide coverage during the life of this Agreement to the 

County, its agents, any Professional Consultant or Architect or Engineer hired by the 
County, and any Sub-Contractor performing work covered by this Agreement for claims 
made by any persons, including the employees and parties in privity of the contract with 
the Contractor, claiming injury as a result of the performance of the Project. 

 
 (b)  At a minimum, such insurance must include but not necessarily be limited to: 
 

  (i)   Worker's Compensation and Employer's Liability insurance (for all operations away 
from the Project site); 

 
  (ii) Motor Vehicle Liability insurance, covering all motor vehicles, whether owned, 

non-owned, or hired (for all operations both at and away from the Project site); 
 
  (iii) Comprehensive (or Commercial) General Liability insurance, with Broad Form 

Liability endorsement. Comprehensive (or Commercial) General Liability policy with 
Broad Form Liability endorsement shall be further endorsed naming County, Program 
Manager, Construction Manager, and County's Professional Consultants as 
additional insured (for all operations away from the Project site). 

 
(iv) Professional Liability insurance, specifying that the Contractor shall be responsiblethe 

County for acts, errors and omissions of the Contractor's directors, officers, 
employees and parties in privity of the contract with the Contractor to perform a 
portion of the work, including their agents and employees (for all operations both at 
and away from the Project site).  The Contractor shall require the architects and the 
engineers that are responsible for the design and engineering to purchase and 
maintain liability insurance with no less coverage than $1,000,000.00 or 10% of the 
construction value of the Work, whichever is greater, throughout the duration of the 
project and for two years following the Date of Substantial Completion. 

 
11.2.2 The insurance required by Subparagraph 11.2.1 above shall be written for not less than the 

following liability limits, or greater if required by law.  Evidence of such insurance shall be 
provided PRIOR to the day of actual work being performed (refer to OCIP Enrollment 
procedures provided by the OCIP Administrator for more assistance, or contact Fulton 
County’s designated Representative.) 

 
   (a)  Worker's Compensation 
 
  Each Accident   GA Statutory Limits 
  Disease – Policy Limit  $500,000 
  Disease – Each Employee  $100,000 
  Employers Liability   $1,000,000 
   
  General Liability 
 
  Bodily Injury/Property Damage $1,000,000 
  Personal Injury   $1,000,000 

General Aggregate   $2,000,000 
 
Automobile Liability 
 
Bodily Injury   $1,000,000 CLS 
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Excess/Umbrella 
 
As specified and required in the Contract 
 
Professional Liability (if required by the specific Contract and Project) 
 
Limit of $1,000,000 or 10% of Contract value, whichever is greater. 

 
 

Note: The Contractor shall provide and shall require all Sub-Contractors performing work 
under this Agreement to  obtain an insurance certificate showing proof of insurance coverage 
conforming to the above limits, and showing FULTON COUNTY GOVERNMENT as the 
“Certificate Holder” and “Additional Insured” without such certificate, the Contractor and any 
Sub-contractor are considered NON-ENROLLED in OCIP, and cannot commence work. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

END OF SECTION No. VI 



 
T077K New Hope Road Sidewalks 

ITB No. 06ITB48536K-RS 
 

Page 72 of 237 

 
SECTION VII 

 
DRAFT AGREEMENT 

 
T077K - NEW HOPE ROAD SIDEWALKS  

 
 
Contractor: ______________________________ Project No. ___________________ 
 
Address: ________________________________ Telephone: ___________________ 
 
Contact: ________________________________ Facsimile: ____________________ 
 
THIS AGREEMENT is effective as of the ________ day of _________________, 2006, by and 
between Fulton County, a political subdivision of the State of Georgia (hereinafter called the 
“County”), and the above named CONTRACTOR in accordance with all provisions of this 
Construction agreement, consisting of the following Contract Documents: 
 
   General Conditions 
   Special Conditions 
   Bid Form 
   Quantities and Pricing 
   Scope of Work and Technical Specifications 
   Drawings and Specifications 
   Exhibits 
   Insurance Forms 
   Purchasing Forms 
   Office of Contract Compliance Forms 
    
WITNESSETH:  That the said Contractor has agreed, and by these presents does agree with the said 
County, for an in consideration of a Contract Price of __________________($__________) and other 
good and valuable consideration, and under the penalty expressed on Bonds hereto attached, to 
furnish all equipment, tools, materials, skill, and labor of every description necessary to carry out and 
complete in good, firm, and substantial, and workmanlike manner, the Work specified, in strict 
conformity with the Drawings and the Specifications hereinafter set forth, which Drawings and 
Specifications together with the bid submittals made by the Contractor, General Conditions, Special 
Provisions, Detailed Specifications, Exhibits, and this Agreement, shall all form essential parts of this 
Contract. The Work covered by this Contract includes all Work indicated on Plans and Specifications 
and listed in the Bid entitled: 
 

Project Number: T077K 
 

Project Name: New Hope Road Sidewalks 
 
The Contractor shall commence the Work with adequate force and equipment within 10 days from 
receipt of Notice to Proceed from the County, and shall complete the work within One Hundred and  
Fifty (150) Available days from the Notice to Proceed or the date work begins, whichever comes 
first.   The Contractor shall remain responsible for performing, in accordance with the terms of the 
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contract, all work assigned prior to the expiration of the said calendar days allowed for completion of 
the work even if the work is not completed until after the expiration of such days. 
 
For each Available  day that any work remains uncompleted after the time allowed for completion of 
the work, the Contractor shall pay the County the sum of $ 500.00 not as a penalty but as liquidated 
damages, which liquidated damages the County may deduct from any money due the contractor.  At 
the County’s convenience and not to it prejudice the County may provide written notice of the 
commencement of the assessment of liquidated damages. 
 
As full compensation for the faithful performance of this Contract, the County shall pay the Contractor 
in accordance with the General Conditions and the prices stipulated in the Bid, hereto attached. 
 
It is further mutually agreed between the parties hereto that if, at any time after the execution of this 
Agreement and the Surety Bonds hereto attached for its faithful performance, the County shall deem 
the surety or sureties upon such bonds to be unsatisfactory, or, if, for any reason, such bonds cease 
to be adequate to cover the performance of the Work, the Contractor shall, at his expense, within five 
days after receipt of notice from the County so to do, furnish an additional bond or bonds in such form 
and amount, and with such surety or sureties as shall be satisfactory to the County.  In such event no 
further payment to the Contractor shall be deemed to be due under this Agreement until such new or 
additional security for the faithful performance of the Work shall be furnished in manner and form 
satisfactory to the County. 
 

The Contractor hereby assumes the entire responsibility and liability for any and all injury to or 
death of any and all persons, including the Contractor’s agents, servants, and employees, and 
in addition thereto, for any and all damages to property caused by or resulting from or arising 
out of any act or omission in connection with this contract or the prosecution of work 
hereunder, whether caused by the Contractor or the Contractor’s agents, Servants, or 
employees, or by any of the Contractor’s subcontractors or suppliers, and the Contractor shall 
indemnify and hold harmless the County, the Construction Manager, or any of their 
subcontractors from and against any and all loss and/or expense which they or any of them 
may suffer or pay as a result of claims or suits due to, because of, or arising out of any and all 
such injuries, deaths and/or damage, irrespective of County or Construction Manager 
negligence (except that no party shall be indemnified for their own sole negligence).  The 
Contractor, if requested, shall assume and defend at the Contractor’s own expense, any suit, 
action or other legal proceedings arising there from, and the Contractor hereby agrees to 
satisfy, pay, and cause to be discharged of record any judgment which may be rendered 
against the County and the Construction Manager arising there from. 

 
In the event of any such loss, expense, damage, or injury, or if any claim or demand for 
damages as heretofore set forth is made against the County or the Construction Manager, the 
County may withhold from any payment due or thereafter to become due to the Contractor 
under the terms of this Contract, an amount sufficient in its judgment to protect and indemnify it 
and the Construction Manager from any and all claims, expense, loss, damages, or injury; and 
the County, in its discretion, may require the Contractor to furnish a surety bond satisfactory to 
the County providing for such protection and indemnity, which bond shall be furnished by the 
Contractor within five (5) days after written demand has been made therefore.  The expense of 
said Bond shall be borne by the Contractor.  [See General Conditions for similar 
provisions] 
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This Contract constitutes the full agreement between the parties, and the Contractor shall not sublet, 
assign, transfer, pledge, convey, sell or otherwise dispose of the whole or any part of this Contract or 
his right, title, or interest therein to any person, firm or corporation without the previous consent of the 
County in writing.  Subject to applicable provisions of law, this Contract shall be in full force and effect 
as a Contract, from the date on which a fully executed and approved counterpart hereof is delivered 
to the Contractor and shall remain and continue in full force and effect until after the expiration of any 
guarantee period and the Contractor and his sureties are finally released by the County.   
 
This agreement was approved by the Fulton County Board of Commissioner on INSERT BOC 
APPROVAL DATE.  
 
Attest:         
 
NAME OF CONTRACTOR 
 
_____________________________    By: _____________________________ 
 
 
Title: _________________________ 
 
 
Seal (Affix) 
 
 
 
 
Attest:        FULTON COUNTY, GEORGIA 
 
 
 
By: _______________________________   By: _____________________________ 
      Mark Massey, Clerk to the Commission                 Karen Handel, Commission Chair  
                         Board of Commissioners 
 
 
 
 
APPROVED AS TO FORM:     APPROVED AS TO CONTENT: 
 
 
 
By: ____________________________    By: _____________________________ 
              Office of County Attorney           Angela Parker, Director  
                  Department of Public Works 
 

  
 
 

END OF SECTION No. VII



 
T077K New Hope Road Sidewalks 

ITB No. 06ITB48536K-RS 
 

Page 75 of 237 

 
SECTION VIII-A 

 
PERFORMANCE BOND REQUIREMENTS 

 
No contract with Fulton County for work to be done shall be valid for any purpose unless the Contractor 
shall give a Performance Bond with good and sufficient surety payable to, in favor of and for the 
protection of Fulton County. The Performance Bond shall be in the amount of at 100% of the total 
contract amount payable by the terms of the Contract and shall be written on the enclosed form. 
 
Surety companies executing Bonds must appear on the Treasury Department's most current list 
(Circular 570 as amended) and be authorized to transact business as a surety in Georgia. 
 
Attestation for the corporation must be by the corporate officer; for a partnership by another 
partner; for an individual by a notary with the corporate seal. 
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PERFORMANCE BOND 
 

KNOW ALL MEN BY THESE PRESENTS  [INSERT CONTRACTOR NAME] (hereinafter 
called the “Principal”) and [insert name of surety] (hereinafter called the “Surety”), are held and firmly 
bound unto FULTON COUNTY, a political subdivision of the State of Georgia (hereinafter called the 
“Owner”) and their successors and assigns, the penal sum of [100% of contract amount], lawful 
money of the United States of America, for the payment of which the principal and the Surety bind 
themselves, their administrators, executors, successors and assigns, jointly and severally, firmly by 
these presents.   
 

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract 
(Contract) with the Owner, dated                         , which is incorporated herein by reference in its 
entirety, for the [NAME OF PROJECT], more particularly described in the Contract (herein called the 
“Project”); and 
 

NOW, THEREFORE, the conditions of this obligation are as follows, that if the Principal shall 
fully and completely perform all the undertakings, covenants, terms, conditions, warranties, and 
guarantees contained in the Contract, including all modifications, amendments, changes, deletions, 
additions, and alterations thereto that may hereafter be made, then this obligation shall be void; 
otherwise it shall remain in full force and effect. 
 

Whenever the Principal shall be, and declared by the Owner to be, in default under the 
Construction-Type Contract, the Surety shall promptly remedy the default as follows: 
 

1. Complete the Contract in accordance with its terms and conditions; or, at the sole option 
of the Owner, 

 
2. Obtain a bid or bids for completing the Contract in accordance with its terms and 

conditions, and upon determination by the Surety and the Owner of the lowest 
responsible bidder, arrange for a contract between such bidder and Owner and make 
available as the work progresses (even though there should be a default or succession 
of defaults under the Contract or contracts of completion arranged under this 
paragraph) sufficient funds to pay the cost of completion less the balance of the contract 
price; but not exceeding, including other costs and damages for which the Surety may 
be liable hereunder, the penal sum set forth in the first paragraph hereof, as may be 
adjusted, and the Surety shall make available and pay to the Owner the funds required 
by this Paragraph prior to the payment of the Owner of the balance of the contract price, 
or any portion thereof.  The term “balance of the contract price,” as used in this 
paragraph, shall mean the total amount payable by the Owner to the Contractor under 
the Contract, and any amendments thereto, less the amount paid by the Owner to the 
Contractor; or, at the sole option of the Owner, 

 
3. Allow Owner to complete the work and reimburse the Owner for all reasonable costs 

incurred in completing the work. 
 

In addition to performing as required in the above paragraphs, the Surety shall indemnify and hold 
harmless the Owner from any and all losses, liability and damages, claims, judgments, liens, costs 
and fees of every description, including reasonable attorney’s fees, litigation costs and expert witness 
fees, which the Owner may incur, sustain or suffer by reason of the failure or default on the part of the 
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Principal in the performance of any or all of the terms, provisions, and requirements of the Contract, 
including any and all amendments and modifications thereto, or incurred by the Owner in making 
good any such failure of performance on the part of the Principal. 
 

The Surety shall commence performance of its obligations and undertakings under this Bond 
promptly and without delay, after written notice from the Owner to the Surety. 
 

The Surety hereby waives notice of any and all modifications, omissions, additions, changes, 
alterations, extensions of time, changes in payment terms, and any other amendments in or about the 
Contract, and agrees that the obligations undertaken by this Bond shall not be impaired in any 
manner by reason of any such modifications, omissions, additions, changes, alterations, extensions 
of time, change in payment terms, and amendments. 
 

The Surety hereby agrees that this Bond shall be deemed amended automatically and 
immediately, without formal or separate amendments hereto, upon any amendment to the Contract, 
so as to bind the Principal and the Surety to the full and faithful performance of the Contract as so 
amended or modified, and so as to increase the penal sum to the adjusted Contract Price of the 
Contract. 
 

No right of action shall accrue on this Bond to or for the use of any person, entity, or 
corporation other than the Owner and any other obligee named herein, or their executors, 
administrators, successors or assigns. 
 

This Bond is intended to comply with O.C.G.A. Section 36-91-1 et seq., and shall be 
interpreted so; as to comply with; the minimum requirements thereof.  However, in the event the 
express language of this Bond extends protection to; the Owner beyond that contemplated by 
O.C.G.A. Section 36-91-1 et seq. and O.C.G.A. Section 13-10-1, as amended, or any other statutory 
law applicable to this Project, then the additional protection shall be enforced in favor of the Owner, 
whether or not such protection is found in the applicable statutes. 
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IN WITNESS WHEREOF the undersigned have caused this instrument to be executed and their 
respective corporate seals to be affixed and attested by their duly authorized representatives this          
day of                                          , 20            . 
 
 

                                                                  (SEAL) 
(Principal) 

 
By:____________________________________                      

                                                              
 
 
Attest: 
 
 ________________________________                                                                   
Secretary 
 
 
 
 
 

                                                                (SEAL) 
(Surety) 

 
By:____________________________________                      

                                                               
Attest: 
 
 ________________________________                                                                
Secretary 
 
 
 

                                                                         
______________________________________          
(Address of Surety’s Home Office) 
 

 
 

 ______________________________________            
      (Resident Agent of Surety) 
 

 
END OF SECTION No.  VIII-A 
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SECTION VIII-B 
PAYMENT BOND REQUIREMENTS 

 
No Contract with Fulton County for work to be done shall be valid for any purpose unless the Contractor 
shall give a Payment Bond with good and sufficient surety payable to Fulton County for the use and 
protection of all sub-contractors and all persons supplying labor, materials, machinery, and equipment 
in the prosecution of the work provided for in the Contract. The Payment Bond shall be in the amount of 
100% of the total contract amount payable by the terms of the Contract and shall be written on the 
following form. 
 
Surety companies executing Bonds must appear on the Treasury Department's most current list 
(Circular 570 as amended) and be authorized to transact business in the State of Georgia. 
 
Attestation for the corporation must be by the corporate officer; for a partnership by another partner; for 
an individual by a notary with the corporate seal. 
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PAYMENT BOND 
 

KNOW ALL MEN BY THESE PRESENTS that [INSERT NAME OF CONTRACTOR] 
(hereinafter called the “Principal”) and [insert name of surety] (hereinafter called the “Surety”), are 
held and firmly bound unto FULTON COUNTY, a political subdivision of the State of Georgia 
(hereinafter called the “Owner”), its successors and assigns as obligee, in the penal sum of [100% of 
contract amount], lawful money of the United States of America, for the payment of which the 
Principal and the Surety bind themselves, their administrators, executors, successors and assigns, 
jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract with 
the Owner, dated [insert date of contract], which is incorporated herein by reference in its entirety 
(hereinafter called the “Contract”), for construction-type services of a project known as T077K New 
Hope Road Sidewalks, as more particularly described in the Contract (hereinafter called the 
“Project”); 
 

NOW, THEREFORE, the condition of this obligation is such that if the Principal shall promptly 
make payment to all persons working on or supplying labor or materials under the Contract, and any 
amendments thereto, with regard to labor or materials furnished and used in the Project, and with 
regard to labor or materials furnished but not so used, then this obligation shall be void; but otherwise 
it shall remain in full force and effect. 
 

1. A “Claimant’ shall be defined herein as any subcontractor, person, party, partnership, 
corporation or the entity furnishing labor, services or materials used, or reasonably required for use, 
in the performance of the Contract, without regard to whether such labor, services or materials were 
sold, leased or rented, and without regard to whether such Claimant is or is not in privity of contract 
with the Principal or any subcontractor performing work on the Project, including, but not limited to, 
the following labor, services, or materials: water, gas, power, light, heat, oil, gasoline, telephone 
service or rental of equipment directly applicable to the Contract. 
 

2. In the event a Claimant files a lien against the property of the Owner, and the Principal 
fails or refuses to satisfy or remove it promptly, the Surety shall satisfy or remove the lien promptly 
upon written notice from the Owner, either by bond or as otherwise provided in the Contract. 
 

3. The Surety hereby waives notice of any and all modifications, omissions, additions, 
changes, alterations, extensions of time, changes in the payment terms, and any other amendments 
in or about the Contract and agrees that the obligations undertaken by this Bond shall not be impaired 
in any manner by reason of any such modifications, omissions, additions, changes, alterations, 
extensions of time, changes in payment terms, and amendments. 
 

4. The Surety hereby agrees that this Bond shall be deemed amended automatically and 
immediately, without formal or separate amendments hereto, upon any amendment or modifications 
to the Contract, so as to bind the Principal and Surety, jointly and severally, to the full payment of any 
Claimant under the Contract, as amended or modified, provided only that the Surety shall not be 
liable for more than the penal sum of the Bond, as specified in the first paragraph hereof. 
 

5. This Bond is made for the use and benefit of all persons, firms, and corporations who or 
which may furnish any materials or perform any labor for or on account of the construction-type 
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services to be performed or supplied under the Contract, and any amendments thereto, and they and 
each of them may sue hereon. 

 
6. No action may be maintained on this Bond after one (1) year from the date the last 

services, labor, or materials were provided under the Contract by the Claimant prosecuting said 
action. 

 
7.  This Bond is intended to comply with O.C.G.A. Section 13-10-1, and shall be interpreted so 

as to comply with the minimum requirements thereof.  However, in the event the express language of 
this Bond extends protection to the Owner beyond that contemplated by O.C.G.A. Section 13-10-1, or 
any other statutory law applicable to this Project, then the additional protection shall be enforced in 
favor of the Owner, whether or not such protection is found in the applicable statutes.  
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IN WITNESS WHEREOF, the Principal and Surety have hereunto affixed their corporate seals and 
caused this obligations to be signed by their duly authorized representatives this              of          
      , 20____.         
 
 
 

                                                                  (SEAL) 
(Principal) 

 
By:____________________________________                      

                                                                   
 
Attest: 
 
 ___________________________________                                                                   
Secretary 
 
 
 

                                                                (SEAL) 
(Surety) 

 
By:___________________________________     

 
                                                           

Attest: 
 
___________________________________                                                                
Secretary 
 

                                                                     
 
 

_____________________________________                        
(Address of Surety’s Home Office) 

 
 

_____________________________________                             
(Resident Agent of Surety) 

 
 

 
END OF SECTION No. VIII-B 
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SECTION IX 
 

GENERAL CONDITIONS 
 

Unless otherwise modified by the Special Provisions, all work performed under this contract shall be 
in accordance with the Georgia Department of Transportation Standard Specifications, Construction 
of Roads and Bridges, 2001 Edition, and Special Provisions modifying them.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

END OF SECTION No. IX 
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SECTION X 
 

SPECIAL PROVISIONS 
 
SECTION 101 DEFINITION AND TERMS 
 
Section 101.04 AVAILABLE DAY  
Delete the phrase:” at least five hours of” 
 
Section 101.14 COMMISSIONER 
 
Delete as written and substitute the following: THE FULTON COUNTY BOARD OF 
COMMISSIONERS 
 
Section 101.22 DEPARTMENT 
 
Delete as written and substitute the following: THE FULTON COUNTY BOARD OF 
COMMISSIONERS 
 
Section 101.24 ENGINEER 
 
Delete as written and substitute the following:   The Fulton County Director of Public Works, Acting 
directly or through his duly authorized representative or, as revealed by the context in which used, the 
entity responsible for the design, engineering and specifications to the plans.  
 
Section 101.31 HOLIDAYS 
 
Substitute: Fulton County for State of Georgia 
 
Delete the following: January 19, Lee’s Birthday; 3rd Monday in February, Washington’s Birthday; 
April 26, Confederate Memorial Day; 2nd Monday in October, Columbus Day. 
 
Add the following: Friday following Thanksgiving; Christmas Eve. 
 
Section 101.48 PROPOSAL 
 
THE TERM PROPOSAL SHALL BE CONSIDERED TO BE SYNONYMOUS WITH BID. 
 
Add the following definitions: 
 
Section 101.84 COUNTY 
 
THE FULTON COUNTY BOARD OF COMMISSIONERS 
 
Section 101.85 OWNER FULTON COUNTY, GEORGIA OR ITS AUTHORIZED 
REPRESENTATIVE(S) 
 
Section 101.86 CONSTRUCTION MANAGER 
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THE OWNER’S AUTHORIZED REPRESENTATIVE, WHO SHALL MANAGE THE CONTRACT ON 
BEHALF OF OWNER. 
 
SECTION 102 BIDDING REQUIREMENTS AND CONDITIONS 
 
Section 102.01 PREQUALIFICATION OF BIDDERS  
 
Add the following: This section also applies to Fulton County vendors. 
 
Section 102.03 CONTENTS OF PROPOSAL FORMS 
Delete in its entirety and substitute the following: 
 
Bid Submittal 
 
Bids Shall Clearly indicate the Legal Name, Address, and Telephone Number of the Bidder 
(Company, Firm, Partnership, Individual).  Bids shall be Signed above the Typed or Printed Name 
and Title of the Signer.  The Signer Shall Have the Authority to Bind the Bidder to the Submitted Bid. 
 
One (1) Original Bid Package and Three (3) Copies of the Bid Shall Be Submitted in One Sealed 
Package, Clearly Marked on the Outside Sealed Bid for “NEW HOPE ROAD SIDEWALKS 
(T077K)” and Addressed to: 
 

Fulton County Department of Purchasing 
130 Peachtree Street, S.E., Suite 1168 

Atlanta, Georgia 30303 
 
If utility work subject to the requirements of O.C.G.A. Section 43-14-8.2 is required for the project, the 
outside of the Bid shall also be marked, Utility Contractor’s License Number _________________. 
 
Failure to Mark Outside of Bid Envelope as Indicated above will Result in Rejection of Bid. 
 
Information to be Submitted 
 
Failure to submit any required data item may be cause for rejection.  Bidders may submit such other 
data as they deem appropriate. However, voluminous or overly elaborate Bids are discouraged. 
 
Bid Information Shall Include: 
 
1. Price Quote - Provide a Price Quote for Each Individual Project for Which a Bid is 
Submitted on the Forms Provided in the Bid Documents. 
 
2. Bid Bond - As required by Section 102.08. 
 
3. Insurance - Refer to Added Section 102.15. 
 
4. Compliance with Equal Opportunity Requirements - Refer to Section 102.07G and Added 
Section 107.26. 
 
5. Project Schedule - Provide a Project Schedule in Accordance with Section 108.03. 
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6. Affidavits - Signed, Certified Copies of the Non-Conflict of Interest Certification; Non-
Collusion Affidavit of Bidder; Non-Collusion Affidavit of Sub-contractor; and Special 
Assurances for Utility Contract Work within Public Right-of-Way. 
 
7. Organization Description - Provide a Short Resume of the Organization.  Include Types of 
Similar Services/products Performed/provided by the Firm. 
 
1. Project History - Provide a description of experience the firm has had with projects similar 
to the one described herein.  Include contact person, name of project and telephone number, 
other than members of your firm, that can be contacted regarding this project. 
 
2. Current Workload - Provide the existing workload of personnel to be assigned, showing 
ability to meet project needs. 
3. Organization - Provide a personnel summary of those individuals anticipated to be 
assigned to the project and the percentage of project for which each will be responsible. 
 
4. Financial capability - Provide certified copies of financial statements for the previous three 
(3) years. Note: Privately held companies should submit such financial statements as will 
allow adequate comparison with the financial data of publicly held companies. 
 
12. References - Provide a list of references, contacts and telephone numbers that may be contacted 
regarding firm performance on the form provided. 
 
Section 102.05 EXAMINATION OF PLANS, SPECIFICATIONS, SPECIAL PROVISIONS, AND SITE 
OF THE WORK 
 
Add the following Paragraphs: 
 
The drawings, specifications, contract documents, and all supplemental documents are considered 
essential parts of the Contract, and requirements occurring in one are as binding as though occurring 
in all.  They are intended to define, describe, and provide for all work necessary to complete the 
project in an acceptable manner, ready for use, occupancy, or operation by the Owner in case of 
conflict between the drawings and specifications, the specifications will govern.  Figure dimensions on 
drawings shall govern over scale dimensions, and detailed drawings shall govern over general 
drawings. 
 
In cases where products or quantities are omitted from the specifications, the description and 
quantities shown on the drawings shall govern. 
 
The County will not be responsible for Bidders errors or misjudgment, nor for any information on local 
conditions or general laws and regulations.  
 
The Bidder shall notify the Owner of the date and time he/she proposes to examine the work site(s).  
The Bidder shall confine the examination to the specific areas designated for the proposed 
construction, including easements and public rights-of-way.  If, due to some unforeseen reason, the 
Owner’s proceedings for obtaining the proposed construction site have not been completed, the 
bidder may enter the site only with the express consent of the property owner.  The Bidder is solely 
responsible for any and all damages caused and/or resulting from the site examination.   
Section 102.06 PREPARATION OF PROPOSAL 
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Delete fourth paragraph, beginning at the Certificate of Current Capacity. 
 
Add the following: 
  
The Bidder shall comply with the relevant requirements of all Federal State, County or local laws.  
The Bidder warrants that it has not employed or retained any company or person, other than a bona-
fide employee working solely for the Bidder, to solicit or secure this Agreement, and that it has not 
paid or agreed to pay any company or person, other than a bona-fide employee working solely for the 
Bidder, any fee, commission, percentage, brokerage fee, gifts, or any consideration, contingent upon 
or resulting from the award or making of this Agreement. For breech or violation of this warranty, the 
Owner shall have the right to annul this Agreement without liability, or, at its discretion, to deduct from 
the Agreement price or consideration, or otherwise recover, the full amount of such fee, commission, 
percentage, brokerage fee, gift or contingent fee. 
 
Delete the paragraph beginning “All bids in excess of $500,000” and subsequent paragraphs. 
 
Section 102.07 REJECTION OF PROPOSALS 
In the first sentence of introductory paragraph, delete the phrase:  If the Certificate of Current 
Capacity is not executed under Oath and Substantiated, Delete paragraph “H” and substitute the 
following: 
 
EQUAL OPPORTUNITY: 
Except as otherwise provided, during the performance of this Contract the Contractor agrees as 
follows: 
 
A) The Contractor will not discriminate against any employee or applicant for employment because of 
race, color, religion, sex, or national origin.  The Contractor will take affirmative action to ensure that 
applicants are employed and treated during employment without regard to race, color, religion, sex, or 
national origin. Such action shall include, but not be limited to, the following: 
 
1. Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection for training, including 
apprenticeship. 
 
2. The Contractor agrees to post in conspicuous places, available to employees and applicants 
for employment, notices setting forth the provisions of this Equal Opportunity Clause.  The Contractor 
will in all solicitations or advertisements for employees placed by or on behalf of the Contractor, state 
that all qualified applicants will receive consideration for employment without regard to race, color, 
religion, sex, or national origin. 
 
B) The Contractor will send to each labor union or representative of workers with which Contractor 
has collective bargaining agreement or other contract or understanding, a notice advising the labor 
union or worker's representative of the Contractor's commitments under this Equal Opportunity 
Clause, and shall post copies of the notice in conspicuous places available to employees and 
applicants for employment.  Contractor agrees to comply with all Lawful agreements, if any, which the 
contractor had made with any association, union, or other entity, with respect to wages, salaries and 
working conditions, so as not to cause inconvenience, picketing, or work stoppage.  
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C) The Contractor shall include the provisions of this Equal Opportunity Article in every subcontract 
or purchase order so that such provisions will be binding upon each subcontractor or vendor.  Failure 
of a successful bidder or contractor to fully disclose all the contractors or subcontractors to be 
engaged in a given public contract award may result in cancellation of the contract and imposition of a 
sanction on such violating bidder or contractor for the period of one (1) year. 
Section 102.08 PROPOSAL GUARANTY 
 
Delete in its entirety and substitute: 
 
Each bidder must submit with the bid a separate bid bond for each project, each in an amount not 
less than five (5) percent of the dollar amount bid.  Bonds must be written by a licensed Georgia 
agent in a company licensed to write surety bonds in the State of Georgia, and acceptable to Fulton 
County.  Bonds are to be made out to Fulton County, Georgia. 
 
Attorneys-in-fact who sign bids and/or contract bonds must file a certified and effectively dated copy 
of their power-of-attorney with each bond. 
 
Bonds shall be written by a surety listed in the Department of the Treasury circular 570; authorized to 
do business in the State of Georgia; and shall have an underwriting limitation in excess of 100% of 
the bid amount.  The bonds and surety shall be subject to approval by the Attorney for the County. 
 
Each bidder must submit with the bid proof of ability to provide a separate Performance and a 
Payment Bond for each project.  The Performance bond shall be in an amount equal to One 
Hundred Percent (100%) of the contract amount and the Payment Bond shall be in an amount equal 
to One Hundred Percent (100%) of the contract amount.  If awarded the Contract, the successful 
Contractor will be required to provide a separate Performance and Payment Bonds for each project 
within seven days after Notice of Award and prior to the start of any work. 
 
Section 102.09 DELIVERY OF PROPOSALS 
 
Delete in its entirety and substitute the following: 
 
Any bids received after the above-stated time and date will not be considered.  It shall be the sole 
responsibility of the bidder to have his/her bid delivered to the Fulton County Department of 
Purchasing and Land for receipt on or before the above stated time and date. If a bid is sent by U.S. 
Mail, the bidder shall be responsible for its timely delivery to the Purchasing Department.  Bids 
delayed by mail will not be considered, shall not be opened, and arrangements shall be made for their 
return at the bidders request and expense. 
 
Any bids may be withdrawn up until the date and time set above for receipt of the bids.  Any bid not 
so withdrawn shall, upon opening, constitute an irrevocable offer for a period of sixty (60) days to 
furnish Fulton County with the services set forth in the attached Scopes of Work until a bid has been 
duly submitted and accepted by the Fulton County Board of Commissioners.  No guarantee or 
representation is made herein as to the time between receipt of bid and subsequent Board action. 
 
All expenses for making bids to the County are to be borne by the bidder. 
Add the following sections: 
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Section 102.15 INSURANCE REQUIREMENTS 
 
The insurance requirements for this contract are described in, and the contractor shall comply with, 
the Owner Controlled Insurance Program, attached to and made a part of this contract. 
 
Any insurance provided by the Contractor pursuant to this bid must be obtained from a company 
licensed to do business by the Georgia Department of Insurance. 
Section 102.16 ADDENDA AND INTERPRETATION 
 
Add the following as 102.16: 
 
No interpretation of the meaning of the Bid Documents will be made orally to any Bidder.  Any request 
for such interpretation shall be in writing addressed to  Fulton County Purchasing Department, Attn: 
Rholanda M. Stanberry, 130 Peachtree Street, S.E., Suite 1168, Atlanta, GA,30303. Each such 
interpretation shall be given in writing, separately numbered and dated, and furnished to each 
interested Bidder. Any request not received in time to accomplish such interpretation and distribution 
will not be accepted. 
 
Only communications from firms which are in writing and signed will be recognized by the County.  
The County shall not be responsible for oral interpretations given by any County Employee, 
representative or others.  The issuance of an addendum is the only official method whereby 
interpretation, clarification, or additional information can be given and upon which the bidder may rely. 
 
If any addenda are issue to this Invitation to Bid, the County will attempt to notify all prospective 
bidders who have secured same.  However, it shall be the responsibility of each bidder, prior to 
submitting the bid, to contact the Fulton County Department of Purchasing at (404) 730-5800 to 
determine if addenda were issued and to make such addenda a part of the bid. 
 
SECTION 103 - AWARD OF CONTRACT AND EXECUTION OF CONTRACT 
 
Add the following: 
 
Any agreement or contract resulting from the acceptance of a bid shall be on a County approved 
document form.  The county reserves the right to reject any agreement that does not conform to the 
ITB and any County requirement for agreement and contract. The County reserves the right to modify 
the agreement resulting from this bid upon the recommendation of the County Attorney. 
 
Section 103.01 CONSIDERATION OF PROPOSALS 
 
Delete in its entirety and substitute the following: 
 
The County reserves the right to accept or reject any and/or all bids, to waive irregularities and 
technicalities, and to request resubmission. Any sole response that is received on the submission 
date may or may not be rejected by the County depending on available competition and timely needs 
of the County.  There is no obligation on the part of the County to award the contract to the lowest 
bidder and the County reserves the right to award the contract to the lowest responsible bidder 
submitting a responsive bid with a resulting agreement which is most advantageous and in the best 
interest of the County.  The County shall be the sole judge of the bid and the resulting agreement that 
is in its best interest and its decision shall be final.  The County also reserves the right to make such 
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investigation as it deems necessary to determine the ability of any bidder to perform the work or 
service requested.  Information the County deems necessary to make this determination shall be 
provided by the bidder. Such information may include, but shall not be limited to, current financial 
statements by an independent CPA; verification of availability of personnel; and past performance 
records. 
 
Section 103.02 AWARD OF CONTRACT 
 
Delete in its entirety and substitute the following: 
 
Section 103.02  AWARD OF CONTRACT 
Subject to Section 103.01, the award(s) shall be made by the Board of Commissioners of Fulton 
County to the lowest responsive and responsible bidder(s) as soon as possible after receipt of bids, 
taking into consideration price and the responsiveness to the requirements set forth in the Request 
for Bid.  Should the Owner require additional time to award a contract, the time may be extended by 
mutual agreement between the Owner and the successful Contractor.  If an Award of Contract has 
not been made within sixty (60) days from the bid opening date, or within the extension mutually 
agreed upon, the Bidder may withdraw the bid without further liability on the part of either party. 
 
Section 103.06 EXECUTION OF CONTRACT 
 
Delete in its entirety and substitute the following: 
 
The Owner shall furnish the Contractor(s) the conformed copies of Contract Documents within fifteen 
(15) days of Notice of Award of Contract, for execution by the Contractor(s) and the Contractor’s 
surety. 
 
Within ten (10) days after receipt, the Contractor shall return all documents properly executed by the 
Contractor and the Contractor’s surety.  
 
Attached to each document shall be the power-of-attorney for the person executing the bonds for the 
surety and certificates of insurance for the required insurance coverage. 
 
Within thirty (30) days after receipt of the documents executed by the Contractor and his surety with 
the power-of-attorney and certificates of insurance, the Owner shall complete the execution of the 
documents.  Distribution of the completed documents will be made upon completion. 
 
Should the Contractor and/or surety fail to execute the documents within time specified, the Owner 
shall have the right to proceed on the Bid Bond accompanying the bid.  If the Owner fails to execute 
the documents within the time limit specified, the Contractor shall have the right to withdraw the 
Contractor’s bid without penalty. 
 
Section 103.07 FAILURE TO EXECUTE CONTRACT 
 
Delete in its entirety and substitute the following:  
 
Subject to O.C.G.A. Section 13-10-1 et. seq. (as amended) and O.C.G.A. 36-91-1 et. seq., failure to 
execute the Contract, Contract Performance and Payment Bonds, or furnish satisfactory proof of 
carriage of the insurance required within ten (10) days after receipt of copies of the Contract may be 
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just cause for annulment of the award and for the forfeiture of the proposal guaranty or bid bond to 
Fulton County, not as a penalty, but as liquidation of damages sustained.  At the decision of the 
County, the award may then be made to the next lowest responsible Bidder, or the work may be re-
advertised or constructed by County forces.  The Contract and Contract bonds shall be executed in 
quadruplicate. 
 
SECTION 104 - SCOPE OF WORK 
 
Section 104.03 ALTERATION OF PLANS OR CHARACTER OF WORK 
 
Retain 104.03 B, C, and D and delete remainder in its entirety and substitute the following: 
 
A. CHANGES IN THE WORK: 
 
The Construction Manager as the Owner’s Agent may, pursuant to Fulton County Change Order 
Procedures (800-6), at any time, without notice to the sureties, by written order designated or 
indicated to be a change order, make any change in the Work within the general scope of the 
Contract, including but not limited to changes in the following: 
 
1. In the specifications (including drawings and designs); 
2. In the method or manner of performance of the work; 
3. In the Owner-furnished facilities, equipment, materials, services, or site; or 
4. Directing acceleration in the performance of the work. 
 
Any other written order or oral order (which terms as used in this paragraph (b) shall include direction, 
instruction, interpretation or determination) from the Construction Manager which causes any such 
change, shall be treated as a change order under this clause, provided that the Contractor gives the 
Construction Manager written notice stating the date, circumstances, and source of the order and that 
the Contractor regards the order as a change order. 
  
Except as herein provided, no other, statement, or conduct of the Construction Manager shall be 
treated as a change under this clause or entitle the Contractor to an equitable adjustment hereunder.  
All change orders shall be issued pursuant to the Owner’s change order policies and procedures. 
 
If any change under this clause causes an increase in the Contractor’s cost of, or the time required 
for, the performance of any part of the Work under this Contract, whether or not changed by any 
order, an adjustment may be made and the Contract modified in writing accordingly; provided, 
however, that except for claims based on defective plans or specifications, no claim for any change 
under (b) above shall be allowed for any costs incurred more than five (5) days before the Contractor 
gives written notice as therein required; and provided further, that in the case of defective plans or 
specifications for which the Owner is responsible, the adjustment shall include any increased cost 
reasonably incurred by the Contractor in attempting to comply with such defective plans or 
specifications.  The responsibility of the owner for defective plans or specifications under this Section 
shall be determined on the same standard of liability as applies to claims for delay under Section 
105.13B. 
 
If the Contractor intends to assert a claim for an equitable adjustment under this clause, he must, 
within thirty (30) days after receipt of a written change order under (a) above or the furnishing of a 
written notice under (b) above, submit to the Construction Manager a written statement setting forth 
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the general nature and monetary extent of such claim, unless this period is extended by the 
Construction Manager.  The statement of claim hereunder may be included in the notice under (b) 
above. 
 
The Owner may, when changes are minor or when changes would result in relatively small changes 
in the Contract Price or Contract Time, elect to postpone the issuance of a Change Order until such 
time that a single change order of substantial importance can be issued incorporating several 
changes.  In such cases, the Owner shall indicate this intent in a written response to the Contractor’s 
request for a change. 
 
No claim by the Contractor for an adjustment hereunder shall be allowed if asserted after final 
payment under this Contract. 
 
B.   CHANGES IN CONTRACT PRICE: 
 
The Contract Price constitutes the total compensation (subject to authorized adjustment) payable to 
Contractor for performing the work.  All duties, responsibilities, and obligations assigned to or 
undertaken by the Contractor shall be at Contractor’s expense without changes in the Contract Price. 
 
The Contract Price may only be changed by a Change Order (800-6).  Any claim for an increase in 
the Contract Price shall be based on written notice delivered to the Construction Manager within 
fifteen (15) days of the occurrence of the event giving rise to the claim. Notice of the amount of the 
claim with supporting data shall be delivered within thirty (30) days of such occurrence unless the 
Construction Manager allows an additional period of time to ascertain accurate cost data.  Any 
change in the Contract Price resulting from any such claim shall be incorporated in a Change Order. 
 
The value of any work by a Change Order of any claim for an increase or decrease in the Contract 
Price shall be determined in one of the following methods in the order of precedence listed below: 
 
1) By estimating the number of unit quantities of each part of the work which is changed (either 
increased or decreased) and then multiplying the estimated number of such unit quantities by the 
price Bid (which price shall include the Contractor’s overhead and profit) for a unit quantity thereof. 
 
2) The Owner shall fix the total lump sum value of the change in the work of the Contractor following 
submittal within a reasonable time from the Contractor of an estimate of the direct cost of the work, 
which shall be added to or deducted from the Contract Price (which estimate shall include the 
Contractor’s overhead and profits.  If the Contractor does not submit an estimate of cost of the work 
in a reasonable time or if the Owner and Contractor do not reach agreement on the cost, the Owner 
may fix the total lump sum value at some reasonable amount.  On any lump sum change which 
involves a net credit to the Owner, no allowance for overhead and profit shall be included. 
 
C.   CHANGES IN CONTRACT TIME: 
 
The Contract Time may be changed only by a Change Order (800-6).  Changes in the Work 
described in the subsection above entitled Changes in the Work and any other claim made by the 
Contractor for a change in the Contract Time shall be evaluated by the Owner with the assistance 
and input of the Construction Manager and if the conditions warrant, an appropriate adjustment of the 
Contract Time will be made. 
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The Owner, when making these evaluations shall take into consideration the amount and scope of 
Work which has been changed and shall evaluate if the change in Work has affected the critical path 
activities as currently approved on the Schedule of Record such that it would delay the completion of 
the Project.  If after these evaluations have been made and in the opinion of the Owner, the 
Contractor is due an extension of time, then it shall be granted by a Change Order and the Owner 
shall pay the associated cost due the Contractor for direct field costs attributable to such extension.  
 
Section 104.05 MAINTENANCE DURING CONSTRUCTION 
 
Add to Section 104.05 F: 
 
F. For this contract, all flaggers must have received training and a certificate upon completion of the 
training program. All costs for providing certified flaggers will be born by the Contractor and payment 
to the Contractor will be included in the overall price bid for the project or in the item for Traffic Control 
when Traffic Control is included in the Contract as a pay item. 
 
 Failure to provide certified flaggers as required above shall be reason for the Construction 
Manager suspending work involving the flagger(s) and withholding all payments due until the 
Contractor provides the certified flaggers. 
 
Add the following as Section 104.05 H: 
 
H.  The Contractor shall not perform work, move equipment or materials on the traveled way that 
slows traffic flow between the hours of 7:00 a.m. to 9:00 a.m. and 4:00 p.m. to 6:00 p.m.  Equipment 
or materials moved on or across the traveled way at other times shall be done in such a manner as 
not to unduly interfere with traffic. 
 
 In the event that compliance with the objectives stated above are not achieved, the Construction 
Manager shall close down all operations being performed.  The Construction Manager shall also 
withhold any payments due, when necessary, until the above requirements have been met. 
 
 There will be no separate measurement of payment for the work described herein, and all cost, 
direct or indirect, for complying with this requirement shall be included in the price bid for TRAFFIC 
CONTROL. 
 
SECTION 105 - CONTROL OF WORK 
 
Section 105.02 PLANS AND WORKING DRAWINGS 
 
Add the following: 
 
SHOP DRAWINGS:  
 
The term "shop drawings" includes as-built drawings, diagrams, layouts, prints, descriptive literature, 
test reports, samples, calculations, schedules, schematics, material lists and information and items of 
similar meaning furnished by the Contractor to explain in detail specific portions of the Work required 
by the Contract. 
 
A. SUBMITTAL REQUIRED: 
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The Contractor shall furnish to the Construction Manager for review in accordance with the procedure 
outlined below, as-built drawings and descriptive literature for all manufactured or fabricated products.  
Performance curves and detailed information on non-manufactured products shall be provided when 
requested by the Construction Manager.  Additional information such as special drawings, schedules, 
calculations and curves, shall be provided as specifically required in the Contract Documents.  All 
submittals shall become the property of the OWNER with unrestricted rights of publication, disclosure, 
and use without attribution.  Submittals shall include, but are not limited to, the following: 
 
1.  Labeling: Labeling equipment shall include: 
 
a.   Job name and job location. 
b. Specification reference section and numbers. 
c. Contract Drawing reference section and numbers. 
 
2.  Orderliness of Submittal: Shop drawings shall include in either a typed form or by 
reference numbers indicated on the submittal all items referenced in the Specification.  This 
list shall follow the sequence of the Specifications. 
 
3.  Drawings (as-built): Drawings of equipment and materials shall be job specific and 
become the OWNER’s property. Catalog drawings are not acceptable unless they have 
been clearly modified for the Project. 
 
B. CONTRACTOR’S REVIEW: 
 
The Contractor shall review and check Drawings and submittals.  The Contractor shall indicate 
Contractor’s approval by initials and date, and shall also reference each submittal to the paragraph of 
the Specifications or the Drawing number where the item appears.  If the Drawings or submittal 
deviate from the Contract Documents, the Contractor shall advise the Construction Manager, in 
writing, of the deviation and the reasons therefor.  The Contractor shall submit a minimum of six (6) 
copies of all shop drawings to the Construction Manager.  All submittal Drawings shall be certified by 
a Professional Engineer Registered in the State of Georgia.  A transmittal form shall accompany each 
submittal or group of submittal. A separate transmittal sheet shall be used for reference to each 
numbered paragraph of the Specifications. 
 
C. ENGINEER’S REVIEW: 
 
All submittals will be reviewed within a reasonable time after receipt, stamped, dated and initialed by 
the Engineer before they are returned to the Contractor. 
 
1. Acceptable submittals will be marked No Exceptions Taken.  A minimum of three (3) copies will be 
retained by the Engineer for the Engineer’s and the Owner’s use and the remaining copies will be 
returned to the Contractor. 
 
2.   Submittal requiring minor corrections before the product is acceptable will be marked "Make 
Corrections Noted".   The Contractor may not order, fabricate or ship the items included in the 
submittal until the indicated corrections are made. Drawings must be resubmitted for review prior to 
installation or use of products. 
 
3.  Submittals marked "Amend and Resubmit" must be revised to reflect required changes and the 
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initial review procedure repeated.  The "Rejected - See Remarks" notation is used to indicate 
products which are not acceptable. Upon return of a submittal so marked, the Contractor shall repeat 
the initial review procedure utilizing acceptable products. 
 
D. DRAWINGS FOR CONSTRUCTION: 
 
Drawings or other submittal not bearing the Engineer’s No Exceptions Taken notation shall not be 
issued to subcontractor or utilized for construction purposes.  No work shall be done or products 
installed without a drawing or submittal bearing the No Exceptions Taken notation.  The Contractor 
shall maintain at the job site a complete set of shop drawings bearing the Engineer’s stamp. 
 
E. SUBSTITUTIONS: 
 
In the event the Contractor obtains the Engineer’s approval for the use of products other than that 
which is called for in the Contract Documents, the Contractor shall, at Contractor’s expense and using 
methods approved by the Engineer, make any changes to structures, piping and electrical work that 
may be necessary to accommodations these products. 
 
F. CONTRACTOR’S RESPONSIBILITY 
 
Use of the "No Exceptions Taken" notation on shop drawings or other submittal is general and shall 
not relieve the Contractor of the responsibility of furnishing products of the proper dimension, size, 
quality, quantity, materials and all performance characteristics, to efficiently perform the requirements 
and intent of the Contract Documents. The Engineer’s review shall not relieve the Contractor of 
responsibility for errors of any kind on the shop drawings.  Review is intended only to assure 
conformance with the design concept of the Project and compliance with the information given in the 
Contract Documents.  The Contractor is responsible for dimensions to be confirmed and correlated at 
the job site.  
 
The Contractor is also responsible for information that pertains solely to the fabrication processes or 
to the technique of construction and for the coordination of the work of all trades.  Any materially 
differing site condition as between what is shown on the Drawings and Specifications and actually 
found on site shall be immediately reported to the Construction Manager in writing prior to the 
commencement of Work at the site. Failure of the Contractor to notify the Construction Manager in 
writing of the differing site condition prior to performance of Work at the site shall constitute a waiver 
of any claim for additional monies.  Any Change Order necessitated by the differing site condition 
shall be processed as provided under "Changes in the Contract.” 
 
Any ambiguities or need for clarification of the Drawings or Specifications shall be immediately 
reported to the Construction Manager in writing.  Any such ambiguity or need for clarification shall be 
handled by the Construction Manager in writing. No clarification of the Drawings and Specifications 
hereunder by the Construction Manager shall entitle the Contractor to any additional monies unless a 
Change Order has been processed as provided by Section 104.03 hereof. 
 
Any work done by the Contractor following a discovery of such differing site condition or ambiguity or 
need for clarification in the Contract Drawings and Specifications prior to a written report to the 
Construction Manager shall not entitle the Contractor to additional monies and shall be done at the 
Contractor’s risk. 
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The Construction Manager will furnish the Contractor five (5) copies of the Contract Drawings and the 
Specifications, which shall remain the OWNER'S property, one copy of which the Contractor shall 
have available at all times on the Project site. 
 
Section 105.03 CONFORMITY WITH PLANS AND SPECIFICATIONS 
 
Add the following: 
 
Whenever the Engineer’s design is based on a specific product of a particular manufacturer, that 
manufacturer will be shown on the Drawings and/or listed first in the list of approved manufacturers in 
the Specifications.  Substitutions will be considered if the term "Equal To" precedes the names of 
approved manufacturers in the Specifications. 
 
The Contractor may, after receiving the Notice to Proceed, submit shop drawings on the substitute 
product for consideration. 
 
Any Bidder intending to furnish substitute products is cautioned to verify that the item being furnished 
will perform the same functions and have the same capabilities as the item specified.  The Bidder 
should include in the Bid the cost of accessory items which may be required by the substitute product, 
even though named, and the cost of any architectural, structural, mechanical, piping, electrical or 
other modifications required to accommodate the substitution. 
 
Approval of the Engineer is dependent on the Engineer’s determination that the product offered is 
essentially equal in function, performance, quality of manufacture, ease of maintenance, reliability, 
service life and other criteria to that on which the design is based, and will require no major 
modifications to structures, electrical systems, control systems, or piping systems. 
 
Section 105.11 INSPECTION OF WORK 
 
Add the following: 
 
Unless otherwise provided in this Contract, acceptance by the Owner shall be made as promptly as 
practicable after completion and inspection of all work required by this Contract, or that portion of the 
Work that the Construction Manager determines can be accepted separately.  Prior to any such 
inspection, contractor shall provide Record Drawings, certified by a Professional Engineer, registered 
in the State of Georgia, for that portion of the Work to be inspected.  Acceptance shall be final and 
conclusive except as regards latent defects, fraud, or such gross mistakes as may amount to fraud, or 
as regards the Owner’s rights under any warranty or guarantee. 
 
Section 105.13  CLAIMS FOR ADJUSTMENT AND DISPUTES 
 
Delete 105.13 (A) (3) 
 
SECTION 106 - CONTROL OF MATERIALS 
 
Section 106.01 SOURCE OF SUPPLY AND QUANTITY OF MATERIALS 
 
Add the following: 
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Unless otherwise specifically provided in this contract, all equipment, material, and articles 
incorporated in the work covered by this contract are to be new and of the most suitable grade for the 
purpose intended.  Unless otherwise specifically provided in this contract, reference to any 
equipment, material or article, or patented process by trade name, make, or catalog number, shall be 
regarded as establishing a standard of quality and shall not be construed as limiting competition.  The 
Contractor may, at his option, use any equipment, material, article, or process, which in the judgment 
of the Construction Manager, is equal to that named.  The Contractor shall furnish to the Construction 
Manager for his approval the name of the manufacturer, the model number, and other identifying data 
and information respecting the performance, capacity, nature, and rating of the machinery and other 
equipment which the Contractor contemplates incorporating in the work.  When required by this 
contract, or when called for by the Construction Manager, the Contractor shall furnish the 
Construction Manager for approval full information concerning the material or articles which he 
contemplates incorporating in the work. When so directed, samples shall be submitted for approval at 
the Contractor’s expense, with all shipping charges prepaid. 
 
Machinery, equipment, material, and articles installed or used without required approval shall be at 
the risk of subsequent rejection. All work under this contract shall be performed in a skillful and 
workmanlike manner.  
 
SECTION 107 - LEGAL REGULATIONS AND RESPONSIBILITY TO THE PUBLIC 
 
Section 107.01 LAWS TO BE OBSERVED 
 
Delete in its entirety and substitute the following: 
 
The Contractor’s attention is directed to the fact that all applicable Federal, State and County laws, 
municipal ordinances, and the rules and regulations of all authorities having jurisdiction over 
construction of the Projects shall apply to the Contract throughout, and they will be deemed to be 
included in the Contract as though written out in full herein.  The Contractor shall keep fully informed 
of all laws, ordinances and regulations of the Federal, State, County, and municipal governments or 
authorities in any manner affecting those engaged or employed in the Work or the materials used in 
the Work or in any way affecting the conduct of the Work and of all orders and decrees of bodies or 
tribunals having any jurisdiction or authority over same.  If any discrepancy or inconsistency should 
be discovered in these Contract Documents or in the Drawings or Specifications herein referred to, in 
relation to any such law, ordinance, regulation, order or decree, the Contractor shall herewith report 
the same in writing to the Owner.  The Contractor shall at all times observe and comply with all such 
existing and future laws, ordinances and regulations, and shall protect and indemnify the Owner and 
the Owner’s agents against the violation of any such law, ordinance, regulation, order or decree, 
whether by the Contractor or by the Contractor’s employees. 
 
Section 107.02 PERMITS AND LICENSES 
 
Add the following: 
 
Permits and licenses of a temporary nature, including building permits, necessary for the prosecution 
of the Work shall be secured and paid for by the Contractor.  Permits, licenses and easements for 
permanent structures or permanent changes in existing facilities shall be secured and paid for by the 
Owner, unless otherwise specified. The Contractor will pay all sales, consumer, use and other similar 
taxes required by the law of the place where the Work is performed. The Contractor is obligated to 
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comply with all local and state sales and use tax laws. The Contractor shall provide the Owner with 
documentation to assist the Owner in obtaining sales and/or use tax refunds for eligible machinery 
and equipment used for the primary purpose of reducing or eliminating air or water pollution as 
provided for in Chapter 48-8-3(36) and (37) of the Official Code of Georgia Annotated.  Acceptance of 
the project as completed will not be made by the Owner until the Contractor has fully complied with 
this requirement. 
 
Section 107.07 PUBLIC CONVENIENCE AND SAFETY 
 
Add the following: 
 
The Contractor shall install all necessary appurtenances along highways, streets, and roadways in 
accordance with MUTCD and Fulton County regulations, with reference to construction operations, 
safety, traffic control, road maintenance, and repair. 
 
A. PROTECTION OF TRAFFIC: 
 
The contractor shall provide suitable signs, barricades, and lights for protection of traffic in locations 
where traffic may be endangered by Roadway improvements.  They shall be removed as soon as 
conditions which necessitated their placement has been cleared.  No highway, street, or roadway 
shall be closed without first obtaining permission from the proper authority. 
 
1.   The contractor  shall provide, erect and  maintain  all  necessary barricades suitable and 
sufficient lights and other traffic control devices; shall provide qualified flaggers where necessary to 
direct traffic; shall take all necessary precautions for the protection of the work and the safety of the 
public.  Flaggers shall be certified by attending a Georgia DOT approved flagged training program. 
 
2.   Roadway construction traffic devices and their installation shall be in accordance with the 
current Manual On Uniform Traffic Control Devices for Streets and Highways. 
3.   Placement and removal of construction traffic control devices shall be coordinated with the 
DOT and Fulton County a minimum of 48 hours in advance. 
 
4.   Installation of construction traffic control devices shall be performed prior to commencement of 
channel improvement activities.  Construction traffic control devices shall be removed immediately 
following their useful purpose. 
 
5. Traffic control devices used intermittently, such as Flagmen Ahead signs, shall be removed 
and replaced when needed. 
 
6.   Channelization devices shall be positioned preceding an obstruction at a taper length as 
required by current Manual on Uniform Traffic Control Devices for streets and Highways, appropriate 
for the speed limit at location.  Channel devices shall be patrolled to ensure that they are maintained 
in the proper position throughout their period of use. 
 
Section 107.13 PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE 
 
Section 107.13.B. EROSION AND SILTATION CONTROL 
 
Add the following: 
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NOTE:  The Contractor shall comply with all aspects of the National Pollutant Discharge Elimination 
System (NPDES) general Permit No. GAR 100000, effective August 1, 2000. 
All measures for the control of erosion and siltation must follow the guidelines as specified in the 
Georgia Erosion and Sedimentation Act of 1975 (as amended). 
 
Add the following paragraphs to Section 107.13.C: 
 
All measures required to minimize water pollution to affected waters shall be undertaken in the 
proposed Work.  To achieve this end, regard shall be given to the protection of the watershed natural 
cover, measures instituted to assure minimal siltation and bank erosion from the construction, and 
other measures taken to reduce water pollution to a minimum.  The Contractor must adhere to the 
Soil Erosion and Sedimentation Act of 1975 (as amended) and the Erosion and Sedimentation 
Control Ordinance of Fulton County in effect at the time of the issuance of this agreement.  
 
Any area used or involved in the Project disturbed by the Contractor, shall be restored to present or 
better condition even though such area is outside the limits of that specified for grading, grassing or 
landscaping. 
 
All chemicals used during Project construction or furnished for Project operation, whether herbicide, 
pesticide, disinfectant, polymer, reactant or of other classification, must show approval of either EPA 
or USDA.  Use of all such chemicals and disposal of residues shall be in strict conformance with 
instructions. 
 
Necessary sanitary conveniences for the use of the labor on the Work shall be erected and 
maintained by the Contractor to comply with all applicable laws and regulations and in accordance 
with all Safety requirements.  Their use shall be strictly enforced. 
 
Should the Contractor so desire, he may build shanties or other structures for housing tools, 
machinery, and supplies, but they will be permitted only in locations approved by the Construction 
Manager, and their surroundings shall be maintained at all times in a sanitary and satisfactory 
manner.  On or before the completion of the Work, all such structures shall be removed, together with 
all rubbish and trash, at the expense of the Contractor. 
 
The Contractor shall restore all easement areas upon completion of the Work and before leaving the 
Project Work Area.  The Owner reserves the right to withhold funds for unsatisfactory clean-up and 
easement restoration. 
 
Section 107.13 F.  Mailboxes 
 
Delete subsection F and substitute the following:  
 
The Contractor shall have responsibility for removing and relocating all mailboxes to an area outside 
of the construction limits but still accessible for mail deliveries and convenient to the mail carrier and 
the patron during the entire time of construction.  It may be necessary for the Contractor to confer 
with the Post Office serving the area.  The U.S. Postal Service has provided guidelines for the final 
placement of mailboxes as shown in the following figures.  
 
As soon as construction has progressed to the stage that the mailbox may be erected in its 
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permanent position, the Contractor shall coordinate the erection with the patron and the Post Office 
serving the area.  Any damages to the posts or mailboxes due to the removal and/or relocations by 
the Contractor will remain the responsibility of the Contractor, all damages posts and/or mailboxes 
shall be replaced and installed by the Contractor at his expense, excluding mailbox enclosures of 
masonry construction.  
 
Any cost or costs to the Contractor for removing, relocating or installations of mailboxes as stated 
above, shall be included in the overall bid price. 
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Section 107.16 OPENING SECTION OF PROJECT TO TRAFFIC 
 
Add the following: 
 
The Owner shall have the right to take possession of or use any completed or partially completed part of 
the Work.  Prior to such possession or use, the Construction Manager shall furnish the Contractor an 
itemized list of work remaining to be performed or corrected on such portions of the Project as are to be 
possessed or used by the Owner, provided that failure to list any item of Work shall not relieve the 
Contractor of the responsibility for compliance with the terms of the Contract.  Such possession or use 
shall not be deemed an acceptance of any Work under the Contract.  While the Owner has such 
possession or use, the Contractor, notwithstanding the provisions of the article of this Contract, entitled, 
Permits and Responsibilities, shall be relieved of the responsibility for the loss or damage to the Work 
resulting from the Owner’s possession or use.  If such prior possession or use by the Owner delays the 
progress of the Work or causes additional expense to the Contractor, such shall be transmitted to the 
owner in writing and an equitable adjustment in the Contract Price or the time of completion may be 
made, and the Contract may be modified in writing accordingly. 
 
Section 107.18 ACQUISITION OF RIGHT OF WAY 
 
Add the following paragraphs: 
 

The Owner will provide, as indicated in the Contract Documents, the lands upon which the Work is to 
be done, rights-of-way for access thereto, and such other lands which are designated for the use of 
the Contractor. The Contractor shall confine the Contractor’s Work and all associated activities to the 
easements and other areas designated for the Contractor’s use.  The Contractor shall comply with 
any limits on construction methods and practices which may be required by easement agreements.  
If, due to some unforeseen reason, the necessary easements are not obtained as scheduled, the 
Contractor may receive an extension of Contract Time, dependent upon the effect on the critical path 
activities of the project schedule. 
 
Notwithstanding any provision to the contrary herein, should the owner fail to obtain the necessary 
rights-of-way contemplated in the scope of work, and should the work to be performed be stopped, 
delayed and/or enjoined by a court-of-law or otherwise, either party may terminate this agreement 
pursuant to the Termination for Convenience Clause and such clause shall govern in all respects any 
termination stemming from the Owners failure to obtain the necessary rights-of-way contemplated in 
the scope of work. 
 
The Contractor shall inspect all easements and rights-of-way to insure that the County has obtained 
all land and rights-of-way as shown in the plans necessary for completion of the Work to be 
performed pursuant to the Contract Documents.  The Contractor shall comply with all stipulations 
contained in easements acquired by the Department. 
 
Section 107.20 NO WAIVER OF LEGAL RIGHTS 
 
Add the words AND WARRANTY to the title of this section. 
 
Add the following: 
 
WARRANTY: 
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The Contractor shall warrant for a period of one year from the date of the final acceptance that the 
completed project is free from all defects due to faulty products or workmanship and the Contractor 
shall promptly make such corrections as may be necessary by reason of such defects. The Owner 
will give notice of observed defects with reasonable promptness.  In the event that the Contractor 
should fail to make such repairs, adjustments, or other work that may be made necessary by such 
defects, the Owner may do so and charge the Contractor the cost thereby incurred.  The 
Performance Bond shall remain in full force and effect through the warranty period. 
 
Section 107.21 CONTRACTORS RESPONSIBILITY FOR UTILITY PROPERTY AND SERVICE 
 
Add the following sentence to 107.21.A: 
 
The Contractor is responsible for the location of above and below ground utilities and structures 
which may be affected by the Work. 
 
Add the following to 107.21.B: 
 
EXISTING UNDERGROUND UTILITIES AND OBSTRUCTIONS: 
 
The contractor, as required by Georgia Law (Code Section 25-9-1 through 25-9-13), shall call the 
Utilities Protection Center (UPC) at 325-5000 or 1-800-282-7411, and all utilities, agencies or 
departments that own/or operate utilities in the vicinity of the construction work site to verify the 
location of existing utilities. 
 
A. EXISTING UTILITY LOCATION: 
 
 The following steps shall be exercised to avoid interruption of existing utility service. 
 
1. Provide the required notice to the utility owners and allow them to locate their facilities 
according to the Georgia Law. 
 
2. Expose the facility to verify its true location and grade in advance of roadway improvement.  
Repair or have repaired, any damage to utilities resulting from locating or exposing their true location. 
 
3. Avoid utility damage and interruption by protecting it with means or methods recommended by 
the utility owner. 
 
Add the following to 107.21.C. 
 
The Contractor shall so schedule the Work that the operation of any existing facility, including water 
mains and sewers, will not be interrupted. In the event certain tie-ins or other operations make it 
absolutely necessary to interrupt the operation of existing facilities, the Owner will be notified and 
such work will be done at a time and in a manner acceptable to the Construction Manager.  Bypasses 
of untreated or partially treated wastes which are absolutely necessary to complete the Work shall be 
shown on the Construction Progress Schedule.  The Construction Manager shall be notified in writing 
of the date and time, and duration of such bypasses at least ten (10) days in advance. 
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The Contractor shall protect from damage all existing improvements or utilities at or in proximity to the 
site of he Work, and shall repair or restore any damage to such facilities resulting from failure to 
exercise reasonable care, in the performance of work.  If the Contractor fails or refuses to repair any 
such damage promptly, the Owner may have the Work performed and charges the cost thereof to the 
Contractor. 
 
Prior to implementing Roadway Improvements, the Contractor shall verify all existing utilities true 
vertical and horizontal location within the vicinity.  In order to avoid conflicts between existing and 
proposed facilities or utilities, the Contractor shall take whatever means may be necessary to protect 
existing facilities or utilities during performance of Roadway Improvements, as approved by the 
Engineer/Construction Manager.  No payment will be made for the relocation of existing utilities or for 
any work associated with the protection of existing facilities or utilities unless contract pay items are 
included. 
 
The owner and/or operators of private or public utilities shall have access to such utilities at all times 
for the installation, maintenance, adjustment, repair and operation of said utilities.  No extra 
compensation will be allowed because of the delay or interference caused by such work. 
 
The plans show the approximate location of certain underground utilities, gas mains, water lines, 
drains, telephone cables, and structures according to information presented and available in the 
records.  The determination of the exact location and other data on all existing facilities, their proper 
protection, maintenance and support during the prosecution of the work, is the express responsibility 
of the Contractor. 
 
Wherever existing utilities are encountered which conflict in actual position and location with the 
proposed work, the Contractor shall promptly notify the utility owner and Construction Manager. 
 
Temporary support, beams or bridging for utilities shall be left in place during backfill operations 
unless otherwise directed by the Construction Manager. 
 
All costs in connection with supporting, protecting, relocating, removal, repair of damage, restoration 
of other ground structures, whether or not they are shown on the plans, not borne by the owner or 
owners of the utilities shall be borne by the Contractor. 
 
No separate payment will be made for any work performed as herein above specified unless 
otherwise stated in the bid as a separate payment item. All costs in connection therewith shall be 
included in the contract price for the item to which the work pertains. 
 
The Contractor shall be solely and directly responsible to the owner and/or other operator of such 
utility properties for any damage, injury, expense, loss, inconvenience or delay, or for any suits, 
actions, claims or any character brought on account of any damages which may result from the 
carrying out of the work. 
 
The utilities shown on the plans are for the Contractor’s benefit and are to be considered as 
approximate in location and are not all inclusive or exact.  It is the Contractor’s responsibility to 
contact all utilities and have them locate their lines in the field.  Utilities shall be contacted a minimum 
of two (2) working days prior to commencing of construction. 
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It will be the Contractor’s responsibility to conform to all the requirements of the specifications as they 
relate to cooperation with utility owners and the protection of utility installations that exist on the 
Project. 

 
The Contractor will not be paid for any delays or extra expense caused by utility facilities, 
obstructions, or any other items not being removed or relocated to clear construction in advance of 
his work.  It shall be the responsibility of the Contractor to coordinate his work with any work to be 
performed by others in any right-of-way clearance and arrange a schedule of operations that will 
allow for completion of the Project without undue delay. 
 
Information concerning utility facilities known to exist within the Project limits is shown on the contract 
drawings. 
 
Add the following Section 107.26 EQUAL OPPORTUNITY 
 
Except as otherwise provided, during the performance of this Contract the Contractor agrees as 
follows: 
 
The Contractor will not discriminate against any employee or applicant for employment because of 
race, color, religion, sex, or national origin.  
 
The Contract will take affirmative action to ensure that applications are employed and treated during 
employment without regard to race, color, religion, sex, or national origin.  Such action shall include 
but not be limited to, the following. 
 
Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection for training, including 
apprenticeship.   

 
The Contractor agrees to post in conspicuous places, available to employees and applicants for 
employment, notices setting forth the provisions of this Equal Opportunity Clause. 
 
The Contractor will in all solicitations or advertisement for employees placed by or on behalf of the 
Contractor, state that all qualified applicants will receive consideration for employment without regard 
to race, color, religion, sex, or national origin. 
 
The Contractor will send to each labor union or representative of workers with which Contractor has 
collective bargaining agreements or other contracts or understanding, a notice advising the labor 
union or worker’s representative of the Contractor’s commitments under this Equal Opportunity 
Clause, and shall post copies of the notice in conspicuous places available to employees and 
applicants for employment. Contractor agrees to comply with all Lawful agreements, if any, which the 
contractor had made with any association, union, or other entity, with respect to wages, salaries, and 
working conditions so as not to cause inconvenience, picketing, or work stoppage. 
 
The Contractor shall include the provisions of this Equal Opportunity article in every subcontract or 
purchase order so that such provisions will be binding upon each subcontractor or vendor. 
 
Failure of a successful bidder or contractor to fully disclose all the contractors or subcontractors to be 
engaged in a given public contract award may result in cancellation of the contract and imposition of a 
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sanction on such violating bidder or contractor for the period of one (1) year. 
 
SECTION 108 - PROSECUTION AND PROGRESS 
 
108.01 SUBLETTING OF CONTRACT 

 
Change the following: 
 
In the third and fifth paragraphs, change the reference to "seventy percent (70%)" to read "sixty-five 
percent (65%)." 
 
Delete the following: 
 
All that remaining portion of the sixth paragraph starting with the sentence beginning: Except for certain 
items exempted.  
 
Add the following: 
 
In accordance with the provisions stated above, the following items are designated Specialty Items 
whenever they appear in the Contract: 
 
 All Grassing Items 
 All Fencing Items 
 All Highway Lighting Items 
 All Highway Sign Items 
 All Guardrail Items (Except Bridge Handrail) 
 All Utility Items 
 All Comfort and Convenience Facilities Rest Areas 
 All Landscaping Items 
 All Pressure Grouting, Slab Removal and Replacement 
 All Permanent Traffic Markings 
 All Signal Systems 
 All Railroad Trackwork above Sub-ballast 
 Construction Layout 
 
If the Contractor elects to sublet a Specialty Item, no work on any such Specialty Items shall be begun 
without prior approval of the necessary subcontract. 
 
The Contractor’s cost for Construction Layout shall be fully documented prior to deduction from the 
original Contract Amount. 
 
108.02 NOTICE TO PROCEED: 
 
Retain as written except as follows: 
 
Delete the second paragraph which begins "Within 10 calendar days..." and substitute the following: 
 
Within 10 calendar days after the Notice to Proceed has been issued, the Contractor shall begin the 
work.  Contract Time charges for calendar day projects will begin on the date the Contractor starts to 
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work, or 10 days after the Notice to Proceed, whichever comes first. For Completion Date Projects 
Contracts Time charges shall begin on the day after the Notice to Proceed. 
 
(When Applicable):  Right-of-Way Acquisition on this project is complete with the exception of parcel 
numbers ____,____,_____,____, _____,_____,______,_____,.  These parcels will be available no later 
than ____________, __________________200___. 
The Owner has the authority to suspend the Work wholly or in part, for as long as he may deem 
necessary, because of unsuitable weather, or other conditions considered unfavorable for continuing the 
Work, or for as long as he may deem necessary by reason of failure of the Contractor to carry out orders 
given, or to comply with any provision of the Contract.  If the performance of all or any portion of the 
Work is suspended or delayed by the Owner, in writing, for an unreasonable period of time (not originally 
anticipated, customary, or inherent to the construction industry) and the Contractor believes that 
additional compensation and/or contract time is due as a result of such suspension or delay, the 
Contractor shall submit to the Owner, in writing, a request for adjustment within 7 calendar days of 
receipt of the notice to resume work.  The request shall set forth the reasons and support for such 
adjustment. 
 
Upon receipt, the Owner will evaluate the Contractor’s request.  If the Owner agrees that the cost and/or 
time required for the performance of the Contract has increased as a result of such suspension and the 
suspension was caused by conditions beyond the control of, and not the fault of the Contractor, its 
suppliers, or subcontractors at any approved tier, and not caused by weather, the Owner will make an 
adjustment (excluding profit) and modify the Contact in writing accordingly.  The Owner will notify the 
Contractor of his/her determination whether or not an adjustment of the Contract is warranted. 
 
No contract adjustment will be allowed unless the Contractor has submitted the request for adjustment 
within the time prescribed. 
 
No contract adjustment will be allowed under this clause to the extent that performance would have been 
suspended or delayed by any other cause, or for which an adjustment is provided for or excluded under 
any other term or condition of this Contract. 
 
Section 108.03 PROSECUTION AND PROGRESS 
 
Retain as written and add the following:  
 
“Any work necessary to be performed by the Contractor to complete the project on time after regular 
working hours, on Saturdays, Sundays, or Legal Holidays, shall be performed without additional expense 
to the County.” 
 
“The County reserves the right to prohibit work on weekends or holidays when major activities or events 
are scheduled or anticipated.” 
 
Delete as written and substitute the following:  
 
“Immediately after execution and delivery of the Contract and before the first partial payment is made, 
the Contractor shall deliver to the Engineer an estimated construction Progress Schedule, in triplicate, in 
a form satisfactory to the Engineer showing the proposed dates of commencement and completion of 
each of the various subdivisions of work required under the Contract Documents and the anticipated 
amount of each monthly payment that will become due to the Contractor in accordance with the Project 
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Schedule.  This Schedule shall be in a bar chart or critical path method format and in sufficient detail to 
assure adequate planning and execution of the work and to assist the Engineer in appraising the 
reasonableness of the proposed Schedule and evaluating progress of the work. 
The Progress Schedule must be activity oriented and not event oriented, except for determination of 
milestones.  The Schedule shall be prepared under the supervision of the Contractors’ regular 
management personnel to show the order and interdependence of activities and the sequence in which 
the work is to be accomplished as planned by the Contractor.  The selection and number of activities 
shall be subject to the Engineer’s approval. 
Contractor shall submit at monthly intervals an updated Progress Schedule showing the status of 
completed and remaining work.  The monthly update shall indicate the date upon which activities were 
started and completed.  The time estimated to complete partially completed activities shall be indicated.  
Changes in contract work shall be incorporated into the Progress Schedule no later than the first monthly 
update following the date that a written directive is issued. 
 
In addition to the updated Schedule, the monthly update shall include a narrative report which shall 
include a description of current and anticipated problem areas, delaying factors and their impact, and an 
explanation of corrective actions taken or proposed. 
 
The complete Progress Schedule, including a schedule of anticipated earnings, shall be submitted within 
thirty (30) calendar days after receipt of Notice to Proceed.  The approved Progress Schedule shall then 
be the Schedule to be used by the Contractor for planning, organizing, and directing the work, and for 
reporting progress.  If the Contractor thereafter desires to make changes in the Schedule, he shall notify 
the Engineer in writing stating the reasons for the change.  If the Engineer considers these changes to be 
of a major nature, he may require the Contractor to revise and submit for approval, without additional 
cost to the County, all of the affected portions of the Progress Schedule to show the effect of the entire 
project.  
 
Failure to submit an updated schedule with the monthly payment request will be cause for rejection of the 
payment request.  If, in the opinion of the Engineer, the Contractor falls behind in his schedule or will not 
be able to complete the project within the time limits, he may require the Contractor to revise his 
schedule and put additional equipment and/or manpower on the job as so ordered at no additional cost 
to the County.   
 
Section 108.06  TEMPORARY SUSPENSION OF WORK 
 
Add the following paragraphs:  
 
“In the event of temporary suspension of work, or during inclement weather, or whenever the Engineer 
shall direct, the Contractor will, and will cause his subcontractors to protect carefully his and their work 
and materials against damage or injury from the weather.  If, in the opinion of the Engineer, any work or 
materials shall have been damaged or injured by reason of failure on the part of the Contractor or any of 
his subcontractors to protect his work, such materials shall be removed and replaced at the expense of 
the Contractor. 
 
Should the County be prevented or enjoined from proceeding with work either before or after the start of 
construction by reason of any litigation or by any reason beyond the control of the County, the Contractor 
shall not be entitled to make or assert claim for damage by reason of said delay; but time for completion 
of the work will be extended to such reasonable time as the County may determine will compensate for 
time lost by such delay with such determination to be set forth in writing.” 
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SECTION 108.07  DETERMINATION OF CONTRACT TIME 
 
Add the following:  
 
A. It is the intent of this Special Provision to require the Contractor to have the road open to two-way 

traffic as soon as possible. The date of beginning and times for the completion of the work are 
therefore essential conditions of the Contract Documents. 

 
SECTION 108.08  LIQUIDATED DAMAGES 
Add the following: 

 
At the County’s convenience and not to it prejudice the County may provide written notice of the 
commencement of the assessment of liquidated damages. 

 
 
SECTION 109 - MEASUREMENT AND PAYMENT 
 
Section 109.07 PARTIAL PAYMENTS 
 
Section 109.07.A:  Delete the first sentence of the second paragraph, beginning with the words, "When 
so requested . . . " 
 
Delete Paragraphs 109.07A8a,b & d and substitute the following: 
 
As long as the gross value of completed work is less than 50% of the total Contract amount, or if the 
Contractor is not maintaining his construction schedule to the satisfaction of the Engineer, the County 
shall retain 10% of the gross value of the completed work as indicated by the current estimate certified 
by the Engineer for payment. 
 
After the gross value of completed work becomes equal to or exceeds 50% of the total Contract amount 
within a time period satisfactory to the County, then the total amount to be retained shall be 5% of the 
gross value of the completed work as indicated by current estimates, until all pay items are substantially 
completed.  When time charges have ceased as defined in 108.07G and pending final acceptance and 
final payment, the amount retained may be further reduced at the discretion of the Engineer, subject to 
agreement by the Contractor and his Surety. 
 
Add as Section 109.07A11: 
 
11.  INVOICES AND REQUESTS FOR PAYMENT:   Invoices and requests for payment shall describe in 

sufficient detail to permit meaningful review by the Contract Manager the work completed for which 
the invoice or request is being submitted and shall not contain any provision adding to or altering the 
terms of the contract with regard to timeliness of payment or any other term of the contract.  Any 
invoice containing any such provision shall be denied and is of no force or effect whether or not 
executed, accepted, or paid by the County.  The Contractor shall re-submit the invoice or request for 
payment in a form consistent with the terms of the contract. 

 
Section 109.07.C:  Delete as written and substitute the following: 
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Interest will be paid upon funds retained pursuant to Section 109.07.A. in accordance with Georgia Law. 
 
Section 109.07.D:  Change reference to "2-1/2%" to read "10%." 
Add as Section 109.07.E: 
 
The Contractor shall promptly pay each subcontractor upon the receipt of payment from the County.  
Such payment shall be made from the amount paid to the Contractor pursuant to the subcontractor's 
work.  The Contractor shall also maintain the records of the percentage retained from payments to the 
Contractor pursuant to such subcontractor's work.  The Contractor shall procure agreements from each 
subcontractor requiring each subcontractor to pay their subcontractors, agents and employees in a 
similar manner.  The County reserves the right to inquire of any subcontractor, supplier, materialman, or 
subcontractor, the status of any indebtedness of the Contractor.  The County further reserves the right to 
require the contractor to designate on each instrument of payment exceeding $400.00 to subcontractors, 
suppliers, materialmen, and subcontractors that such payment is on account of the work under this 
Contract.  Neither the County nor the Contract or Program Managers shall have any obligation to pay 
any subcontractor except as otherwise required by law. 
 
Section 109.08 FINAL PAYMENT 
 
Delete in its entirety with the exception of the first sentence and substitute the following: 
 
Final Payment: Upon completion by the Contractor of the Work, including the receipt of any final written 
submissions of the Contractor, including drawings, and documentation of completion of punch list items,  
and the approval thereof by the COUNTY, the COUNTY will pay the Contractor a sum equal to 100 
percent (100%) of the compensation set forth herein, less any assessed liquidated damages and the 
total of all previous partial payments, paid or in the process of payment. 
 
Invoices and requests for payment shall not contain any provision adding to or altering the terms of the 
contract with regard to timeliness of payment or any other term of the contract.  Any invoice containing 
any such provision shall be denied and is of no force or effect whether or not executed, accepted, or paid 
by the County.  The Contractor shall re-submit the invoice or request for payment in a form consistent 
with the terms of the contract.   
 
Final payment will be acknowledged by the Contractor on a form provided by the County, which form the 
Contractor will execute and return to the County.  The County shall send such form to the Contractor by 
certified mail, return receipt requested.  The return receipt card shall be conclusive evidence of tender by 
the County of the final payment.  The Contractor agrees that acceptance of this final payment shall be in 
full and final settlement of all claims arising against the County or the Contract Manager for work done, 
materials furnished, costs incurred, or otherwise arising out of this Agreement and shall release the 
County from any and all further claims of whatever nature, whether known or unknown for and on 
account of said Agreement, and for any and all work done, and labor and materials furnished, in 
connection with same.  The failure of the Contractor within 120 days of tender of the final payment to 
execute and return the release form or to notify the County of any dispute of the final payment shall 
operate as an acceptance of the County’s tender as correct and shall operate as and be a release to the 
County and its Construction Manager from all claims of liability under this contract and for any act or 
neglect of the County or the Construction Manager. 
 
In the event the Contractor timely disputes the amount of the final payment as stated therein, the amount 
due the Contractor shall be deemed by the Contractor and the County to be an unliquidated sum and no 
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interest shall accrue or be payable on the sum finally determined to be due to the Contractor for any 
period prior to final determination of such sum, whether such determination be by agreement of the 
Contractor and the County or by final judgment of the proper court in the event of litigation between the 
County and the Contractor.  The Contractor specifically waives and renounces any and all rights it may 
have under Section 13-6-13 of the Official Code of Georgia and agrees that in the event suit is brought 
by the Contractor against the County for any sum claimed by the Contractor under the Contract or for 
any extra or additional work, no interest shall be awarded on any sum found to be due from the County to 
the Contractor in the final judgment entered in such suit.  All final judgements shall draw interest at the 
legal rate, as specified by law.  Also, the Contractor agrees that notwithstanding any provision or 
provisions of Chapter 11 of Title 13 of the Official Code of Georgia that the provisions of this contract 
control as to when and how the Contractor shall be paid for the Work.  Further, the Contractor waive and 
renounces any and all rights it may have under Chapter 11 of Title 13 of the Official Code of Georgia. 
 
Add the Following: 
 
SECTION 109.10 PROMPT PAYMENT 
 
The Contractor expressly agrees that the payment provisions within this Contract shall supersede the 
rates of interest, payment periods, and contract and subcontract terms provided for under the Georgia 
Prompt Pay Act, O.C.G.A. Section 13-11-1 et seq., and that the rates of interest, payment periods, and 
contract and subcontract terms provided for under the Prompt Pay Act shall have no application to this 
Contract and are hereby waived.  The County shall not be liable for any late payment interest or penalty. 
 
 
SECTION 150  TRAFFIC CONTROL 
 
Add the following: 
 
150.01 DESCRIPTION: This section as supplemented by the Plans, Specifications, and Manual on 
Uniform Traffic Control Devices (MUTCD) shall be considered the Traffic Control Plan.  Activities shall 
consist of furnishing, installing, maintaining, and removing necessary traffic signs, barricades, lights, 
signals, cones, pavement markings, and other traffic control devices and shall include flagging and other 
means for guidance and protection of vehicular and pedestrian traffic through the Work Zone. This Work 
shall include both maintaining existing devices (excluding Traffic Signals) and installing additional 
devices as necessary in construction work zones. 
 
For this project, all references in the Standard Construction Details listed below to Type I Barricades, 
Type II Barricades, Types “A” flashing-lights and Type “C” steady burn lights are deleted, except that 
Type “C” lights will be required for tapers in nighttime lane closures. 
 
For this project, all references to flags on construction warning signs in the Standard 
Construction Details listed below are deleted except for signs which are mounted at less than 
seven feet (7’) in height (portable signs). 
 
Standard Construction Details 
 
• Typical By-Pass Detour for Two-Lane Highway 
• Typical Detour Across Median 
• Transition of 4-Lane Divided Highway to 2-Lane Highway 



 
T077K New Hope Road Sidewalks 

ITB No. 06ITB48536K-RS 
 

Page 112 of 237 

• Traffic Control General Notes, Standard Legend, Miscellaneous Details 
 
In addition, G20-1, G20-2A, and W20-1 signs shown on Georgia Standards 9102, 9106, 9107, and 
applicable Standard Construction Details shall conform to Part VI of the MUTCD, Revision 3, dated 
September 3, 1993. 
When any provisions of this Specification or the Plans do not meet the minimum requirements of the 
MUTCD, the MUTCD controls. The 1988 Edition of the MUTCD and Revision 3, dated September, 1993, 
of Part VI shall be in effect for the duration of the project. 
  

The Contractor shall designate, prior to beginning any work, a Work Site Traffic Supervisor 
who shall be responsible for initiating, installing and maintaining all traffic control devices as 
described in Sub-Section 150.01.  The Work Site Traffic Supervisor shall have to least one year 
experience directly related to work site traffic control in a supervisory or responsible capacity 
and shall have been certified by the American Traffic Services Association Work Site Traffic 
Supervisor Certification Program or and equal approved by Georgia Department of 
Transportation. 

 
The Work Site Traffic Supervisor shall have a copy of the MUTCD on the job site.  Copies of the current 
MUTCD may be obtained from: 
U.S. Government Printing Office 
Superintendent of Documents 
Mail Stop: SSOP 
Washington, D.C. 20402-9328 
 
The Work Site Traffic Supervisor, or his approved responsible representative shall be available on a 
twenty-four hour basis with access to all equipment and materials needed to maintain traffic control and 
handle traffic related situations. The Work Site Traffic Supervisor shall ensure that routine deficiencies 
are corrected within a twenty-four hour period. 
 
The Work Site Traffic Supervisor shall be available on the site within forty-five (45) minutes after 
notification of an emergency situation, prepared to positively respond to repair the roadway or to provide 
alternate traffic arrangements. Failure to actively pursue corrective as directed will result in a payment 
deduction in accordance with Sub-Section 150.08 from monies due or to become due the contractor.  In 
addition, in emergency situations, Standard Specification Sub-Section 105.15 is amended to delete the 
requirement of forty-eight hours prior to the Engineer proceeding the maintenance operations. 
 
The Work Site Traffic Supervisor shall verify daily that the Portable Variable Message Signs are in good 
operating condition and are displaying the appropriate messages. 
  
To ensure that the provisions of this Sub-Section are adequately adhered to , the Work Site Traffic 
Supervisor shall submit on a weekly basis a completed Traffic Control Report Form for the Project 
Engineer’s review and comment. 
 
Failure to comply with the provisions of this modification of Section 150 shall be grounds for decertification 
and/or removal of the Work Site Traffic Supervisor from the project. 
 
Failure to maintain a designated Work Site Traffic Supervisor or failure to comply with the provisions of this 
Document will result in cessation of all activities except traffic and erosion control and such other activities 
deemed to be necessary for Project maintenance and safety. 
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A. All traffic control devices used during the construction of a project shall meet the Standards utilized in 

the MUTCD, and shall comply with the requirements of these Specifications, Project Plans, and 
Special Provisions.  Reference is made to Subsections 104.05, 107.07, and 107.09. 

 
B. All reflectorization for construction (black on orange) signs, object markers, and channelization 

devices shall meet the requirements of Section 913, Type II or III unless otherwise specified.  All 
other signs shall meet the requirements of Type I unless otherwise specified. 

 
C. No work shall be started on any project until the appropriate traffic control devices have been placed 

in accordance with Project requirements.  Changes to traffic flow shall not commence unless all labor, 
materials, and equipment necessary to make the changes are available on the Project. 

 
D. The Contractor shall secure the Engineer’s approval of the Contractor’s proposed plan of operation, 

sequence of work and methods of providing for the safe passage of vehicular and pedestrian traffic 
before it is placed in operation. The proposed plan of operation shall supplement the approved traffic 
control plan, proposed by the Contractor, shall be submitted to the Department for approval in 
accordance with Subsection 104.03 of the Standard Specifications. 

 
Some additional traffic control details will be required prior to any major shifts of traffic. The traffic 
control details shall include, but not be limited to, the following: 

 
1.  A detailed drawing showing traffic location and laneage for each step of the change. 
 
2.  The location, size, and message of all signs required by the MUTCD, Plans, Special 

Provisions, and other signs as required to fit conditions. 
 
3.  The method to be used in, and the limits of, the obliteration of conflicting lines and markings. 
   
4.  Type, location, and extent of new lines and markings. 
 
5.  Horizontal and vertical alignment and superelevation rates for detours, including cross section 

and profile grades along each edge of exist of existing pavement. 
 
6. Drainage details for temporary and permanent alignments. 
 
7.  Location, length, and/or spacing of channelization and protective devices (temporary barrier, 

quardrail, barricades, etc.) 
 
8.   Starting time, duration and date of planned change. 
 
9.  For each traffic shift, a paving plan, erection plan, or work site plan, as appropriate, detailing 

workforce, materials, and equipment necessary to accomplish the proposed work. This will be 
the minimum resource allocation required in order to start the work. 

 
The above details shall be submitted to the Engineer for approval at least 14 days prior to the 
anticipated traffic shift. The Contractor shall have traffic control details for a traffic shift which has 
been approved by the Engineer prior to commencement of the physical shift. All preparatory work 
relative to the traffic shift which does not interfere with traffic shall be accomplished prior to the 
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designated starting time. The Engineer and the Contractor’s representative will verify that all 
conditions have been met prior to the Contractor obtaining materials for the actual traffic shift. 

F.   Traffic control devices shall be in acceptable condition when first erected on the project and shall be 
maintained in accordance with Subsection 104.05 throughout the construction period. All 
unacceptable traffic control devices shall be replaced within 24 hours. When not in use, all traffic 
control devices shall be removed, placed or covered so as not to be visible to traffic. If traffic control 
devices are left in place for more than ten days after completion of the Work, the Department shall 
have the right to remove such devices, claim possession thereof, and deduct the cost of such 
removal from any monies due, or which may become due, the Contractor. 

 
G.    The Department reserves the right to restrict construction operations when, in the Engineer, the 

continuance of the Work would seriously hinder traffic flow on days immediately before, on, or after 
holidays or other days in which unusual traffic conditions exist, including threatening or inclement 
weather. 

 
150.02 TEMPORARY TRAFFIC CONTROL ZONES: 
 

A. In addition to the other provisions contained herein, work zone traffic control shall be 
accomplished using the following means and materials: 

 
1. Portable advance warning signs as required by the contract or meeting the requirements of the 

MUTCD and Sub-Section 150.03. 
 
2. Portable sequential or flashing arrow panels as shown in the Plans or Specifications for use on 

Interstate or multi-lane highway lane closure only, shall be a minimum size of 48” high by 96” 
wide with not less than 15 lamps used for the arrow.  The arrow shall occupy virtually the entire 
size of the arrow panel and shall have a minimum legibility distance of one mile. The minimum 
legibility distance is that distance at which the arrow panel can be comprehended by an 
observer on a sunny day, or clear night. Arrow panels shall be equipped with automatic 
dimming features for use during hours of darkness. The arrow panels shall also meet the 
requirements as shown in the MUTCD. The sequential or flashing arrow panels shall not be 
used for lane closures on two-lane, two-way highways when traffic is restricted to one-lane 
operations in which case, appropriate signing, flaggers and when required, pilot vehicles will 
be deemed sufficient. 

 
3. Portable changeable message signs meeting the requirements of Section 632 and the 

MUTCD. 
 
4. Channelization devices meeting the standards of the MUTCD and Subsection 150.05. 
 
5. Precast concrete barrier meeting the requirements of Section 622. 
 
6. Temporary traffic signals meeting the requirements of Section 647. 
 
7. Pavement marking materials complying with Subsection 150.04.A. 

 
B. LANE CLOSURES: 

 
1.  All lanes closures shall have prior approval of the Engineer. Lane closures that require same 
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direction traffic to be split around the Work Area will not be approved for roadways with posted 
speeds of 35 mph or greater, excluding turn lanes. 

2. On multilane highways where traffic has been shifted to the inside lanes for overnight use, the 
entrance and exit ramps shall have channelization devices placed on both sides of the ramp. 
The temporary ramp taper length shall be greater than, or equal to, the existing taper length. 
Interim EXIT gore signs shall be placed at the ramp divergence. Channelization device spacing 
shall be 10 feet for 200 feet in advance of the temporary gore, and 10 feet for the first 100 feet 
of the temporary gore. 

 
3. Termination Area: The transition to normal or full width highway at the end of a lane closure 

shall be a maximum of 150 feet. 
 
4. To provide the greatest possible convenience to the public in accordance with Subsection 

107.07, the Contractor shall remove all signs, lane closure markings, and devices immediately 
when lane closure work is completed or temporarily suspended for any length of time or as 
directed by the Engineer. 

  
C.    TRAFFIC PACING METHOD: 

 
1. PACING OF TRAFFIC:  With prior approval from the Engineer, traffic may be paced allowing 

the Contractor up ten (10) minutes maximum to work in or above all lanes of traffic for the 
following purposes: 

 
a.   Placing bridge members or other bridge work. 
 
b. Placing overhead sign structures. 
 
c. Other work items requiring interruption of traffic. 

 
The  Contractor shall provide a uniformed police officer with patrol vehicle and blue flashing 
light for each direction of pacing. The police officer, Engineer, and flaggers at ramps shall be 
provided with a radio which will provide continuous contact with the Contractor. 
 
When ready to start the work activity, the police vehicle will put into the travel lanes and act as 
a pilot vehicle slowing the traffic thereby providing a gap in traffic allowing the Contractor to 
perform the Work. Any on-ramps between the pace and the work area shall be blocked during 
pacing of traffic, with a flagger properly dressed and equipped with a Stop/Slow paddle. Each 
ramp should be opened after the police vehicle has passed. 
 
Pilot vehicles shall travel at a safe pace speed, desirably not less than 20 mph interstate and 
10 mph non-interstate. The Contractor shall provide a vehicle to proceed in front of the police 
vehicle and behind the other to inform the Contractor’s work force when all vehicles have 
cleared the area. 
 
Traffic will not be permitted to stop during pacing except in extreme cases as approved by the 
Engineer. 

 
2.  METHODS OF SIGNING FOR TRAFFIC PACING: At a point not less than 1,000 feet in 

advance of the beginning point of the pace, the Contractor shall erect and cover a W-special 
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sign (72 inch x 72 inch) with a Type “B” flashing light, with the legend “ TRAFFIC SLOWED 
AHEAD SHORT DELAY” (See Detail 150-A). A portable changeable message sign may be 
used in lieu of the W-special sign. On divided highways this sign shall be double indicated. A 
worker with a two-way radio shall be posted at the sign, and upon notice that the traffic is to be 
paced shall turn on the flashing light and reveal the sign. When traffic is not being paced, the 
flashing light shall be turned off and the sign covered or removed. W-special signs are 
reflectorized black on orange, Series “C” letters and borders of the size specified. 

 
D. The Contractor’s truck and other vehicles shall travel in the direction of normal roadway traffic 

unless separated by positive barrier, or when construction activity necessitates otherwise, and 
shall not reverse direction except at intersection, interchanges, or approved temporary crossings. 

 
E.   The Contractor shall ensure that dust, mud, and other debris from construction activities do not 

interfere with normal traffic operations or adjacent properties.  
 
F. Existing street lighting shall remain lighted as long as practical and until removal is approved by 

the Engineer. 
 
G. Adequate temporary lighting shall be provided at all nighttime work sites where workers will be 

immediately adjacent to traffic. 
 
H. For their own protection, workers in or adjacent to traffic during nighttime operation shall wear 

reflectorized vests. 
 
I. The parking of Contractor’s and/or workers personal vehicles within the work area or adjacent to 

traffic is prohibited. 
 
J. The Work Site Traffic Supervisor shall monitor the work to ensure that all the rocks, boulders, 

construction debris, stockpiled materials, equipment, tools and other potential hazards are kept 
clear of the travelway. These items shall be stored in a location, in so far as practical, where they 
will not be subject to a vehicle running off the road and striking them. 

 
K. All existing pedestrian walkways shall be maintained. Whenever changes to the worksite 

necessitate changes to existing walkways, temporary walkways shall be provided and maintained, 
with appropriate signs as necessary, to allow safe passage of pedestrian traffic. 

 
150.03 SIGNS: 
 

A. When required for proper traffic control during construction of the project, all existing guide, 
warning, and regulatory signs shall be maintained by the Contractor in accordance with these 
Specifications. Existing street name signs shall be maintained at street intersections. All existing 
illuminated signs shall remain lighted and be maintained by the Contractor. 

 
B. When not in use, all inappropriate traffic signs or portions thereof shall be removed, placed or 

covered so as not to be visible to traffic. All construction warning signs shall be removed within 
seven calendar days after time charges are stopped or pay items are complete. Subsequent 
punch list or other work to be performed shall be accomplished utilizing temporary construction 
warning signs that shall be removed daily. 
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C. The Contractor shall not remove any existing signs and supports without prior approval form the 
Engineer. All existing signs and supports which are to be removed shall be stored and protected 
as directed by the Engineer, and become the property of the Department unless otherwise 
specified in the contract documents. 

 
D. Interim guide, warning, or regulatory signs required to direct traffic shall be furnished, installed, 

reused and maintained by the Contractor in accordance with the MUTCD, the Plans, Special 
Provisions, or as directed by the Engineer. These signs shall remain the property of the 
Contractor. The bottom of all interim signs shall be at least seven feet above the level of pavement 
edge. 

 
E. Existing special guide signs on the Project shall be maintained until conditions require a change in 

location or legend content. When change is required, existing signs shall be modified and 
continued in use if the required modification can be made within existing sign borders using 
design requirements (legend, letter size, spacing, border, etc.) equal to that of the existing signs, 
or of Subsection 150.03.E.5. Differing legend designs shall not be mixed in the same sign. 

 
1. SPECIAL GUIDE SIGNS: Special guide signs are those expressway or freeway guide signs 

that are designed with a message content (legend) that applies to a particular roadway 
location. When an existing special guide sign is in conflict with work to be performed, the 
Contractor shall remove the conflicting sign and reset it in a new, non-conflicting location with 
has been approved by the Engineer. 

 
2. INTERIM SPECIAL GUIDE SIGNS: When it is not possible to utilize existing  signs, either in 

place or relocated, the Contractor shall furnish, erect, maintain, modify, relocate, and remove 
new interim special signs in accordance with the Plans or as directed by the Engineer. 

 
3. INTERIM OVERHEAD GUIDE SIGN STRUCTURES:  Interim overhead special guide sign 

structures are not required to be lighted unless specifically required by the  Plans. If lighting is 
required the sign shall be lighted as soon as erected and shall remain lighted, during the hours 
of darkness, until the interim sign is no longer required. The Contractor shall notify the Power 
Company at least thirty (30) days prior to desiring connection to the power source. 

 
4. The installation of new permanent special guide signs and the permanent modification or 

resetting of existing special guide signs, when included in the contract, shall be accomplished 
as soon as practical to minimize the use of interim special guide signs. If lighting is required by 
the Plans, all new permanent overhead special guide signs shall be lighted as soon as 
erected. 

 
5. Interim special guide signs that may be required in addition to, or a replacement for, existing 

expressway and freeway (interstate) signs shall be designed and fabricated in compliance with 
the minimum requirements for guide signing contained in Part 2E “Guide Signs Expressways” 
and Part 2F “Guide Signs Freeways” of the MUTCD, except that the minimum size of all letters 
and numerals in the names of places, streets and highways on all signs shall be 16 inches 
Series “E” initial upper-case and 12 inches lower-case. All interstate shields on these signs 
shall be 48 inches and 60 inches for two-numeral and three-numeral routes, respectively. 
Additionally, the exit road name or route shield shall be placed on the exit gore sign. 

 
F. MATERIALS – INTERIM SIGNS: 
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1. POSTS – Posts for all interim signs shall meet the requirements of Section 911 except that 

green or silver paint may be used in lieu of galvanization for steel posts or structural shape 
posts. Wood posts are not required to be pressure treated. 

 
 Post for all interim signs shall be constructed to yield upon impact unless the posts are 

protected by guardrail, portable barrier, impact attenuator or other type of positive barrier 
protection. Unprotected posts shall meet the breakaway requirements of the “1985 AASHTO 
Standard Specifications for Structural Supports for Highway Signs, Luminaries and Traffic 
Signals”. Unprotected post splices will not be permitted any higher than four inches above the 
ground line to lessen the possibility of affecting the undercarriage of a vehicle. 

 
2. SIGN BLANKS AND PANELS – All sign blanks and panels shall conform to Section 912 of the 

Specifications except that blanks and panels may be ferrous based or other metal alloys. Type 
1 and Type 2 sign blanks shall have a minimum thickness of 0.08 inches regardless of the sign 
type used. Alternative sign blank materials (composites, poly carbonates, fiberglass reinforced 
plastics, recycled plastics, etc.) shall have a letter of approval from the Office of Materials and 
Research for use as interim construction signs before these materials are allowed to be 
incorporated into the work. Signs shall be painted to prevent rust if other metals are used in 
lieu of aluminum. Plywood blanks or panels will not be permitted 

 
G. All existing, interim and new permanent signs shall be installed so as to be completely visible for 

an advance distance in compliance with the MUTCD. Limbs, brush, construction equipment and 
materials shall be kept clear of the driver’s line of sight to the signs. 

 
H. Portable advance warning signs shall be placed ahead of construction in accordance with Part VI 

of the MUTCD and shall include a series of at least three advance road construction (W20-1) 
signs placed at the termini of the project. The series shall have the legend ROAD WORK (1500 
FEET, 1000 FEET, AND 500 FEET). In addition to the above, multi-lane divided highways shall 
also have the legend ROAD WORK (2 MILES, 1 MILE, AND ½ MILE.) On-ramps and at grade 
intersecting roadways shall be signed with a minimum of one portable ROAD WORK AHEAD sign. 
Portable advance warning signs shall be in place only during times that construction is in progress 
or as directed by the Engineer. Signs shall be removed or covered at all other times. 

 
 Construction warning signs which are mounted at less than seven feet in height (portable signs) 

shall have two 18 inch x 18 inch fluorescent red-orange or orange-red warning flags mounted on 
each sign. Project mileage indicated on the G20-1 sign shall be the actual project mileage 
rounded up to the nearest whole mile. All construction warning signs on divided highways shall be 
double indicated (i.e., on the left and right sides of the roadway.) 

 
I. The sequential or flashing arrow panels shall be placed on the shoulder at or near the point where 

the lane closing transition begins. The panels shall be mounted on a vehicle, trailer, or other 
suitable support. Vehicle mounted panels shall be provided with remote controls. Minimum 
mounting height shall be seven feet above the roadway to the bottom of the panel, except on 
vehicle mounted panels which should be as high as practical. 

 
J. The portable changeable message sign, when specified, shall be placed ahead of construction 

activities and shall meet the requirements of Section 632 and the MUTCD. 
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K. The flashing beacon assembly, when specified, shall be used in conjunction with construction 
warning signs, regulatory, or guide signs to inform traffic of special road conditions which require 
additional driver attention. The flashing beacon assembly shall be installed in accordance with the 
requirements of Section 647. 

 
150.04 PAVEMENT MARKINGS 
 

A. Generally, full pattern pavement markings in accordance wit Section 652 and in conformance with 
Section 3A and 3B, except 3B-3 and 3B-5, of the MUTCD are required on all courses before the 
roadway is opened to traffic. No passing zones shall be marked to conform to Section 150.04 E. 
During construction and maintenance activities on all highways open to traffic, both existing 
markings and markings applied under this Section shall be fully maintained until Final Acceptance. 
If the pavement markings are, or become, unsatisfactory in the judgment of the Engineer due to 
wear, weathering, or construction activities, they shall be restored immediately. On resurfacing 
projects pavement markings shall be provided on all surfaces that are placed over existing 
markings. On widening and reconstruction projects (where the lane configuration is altered from 
the pre-construction layout) pavement markings will be as required by the Plans or the Engineer. 
On new construction projects pavement marking plans will be provided. 

 
B. MATERIALS: All traffic striping applied under this Section shall be a minimum four inches in width 

and shall conform to the requirements of Section 652, except as modified herein. Raised 
pavement markers (RPMs) shall meet the requirements of Section 654. Markings on the final 
surface course which must be removed shall be a removable type. The Contractor will be 
permitted to use paint, thermoplastic, or tape on pavement which is to be overlaid as part of the 
project, unless otherwise directed by the Engineer. Partial (skip) reflectorization (i.e. reflectorizing 
only a portion of a stripe) will not be allowed. 

 
C. USAGE: The Contractor shall sequence the work in such a manner as to allow the installation of 

markings in the final lane configuration at the earliest possible stage. 
 
 Inappropriate or conflicting existing pavement markings shall be removed. 
 
 When shifting of traffic necessitated removal of centerline, lane lines, or edge lines, all such lines 

shall be removed prior to, during, or immediately after any change so at to present the least 
interference with traffic. 

 
 Before any change in traffic lane(s) alignment, marking removal equipment shall be present on the 

project for immediate use. If marking removal equipment failures occur, the equipment shall be 
repaired or replaced (including leasing equipment if necessary), so that the removal can be 
accomplished without delay. 

 
 Except for the final surface, marking on asphaltic concrete may be obliterated by an overlay 

course, when approved by the Engineer. When an asphaltic concrete overlay is placed for the 
sole purpose of eliminating conflicting markings and the in place asphaltic  concrete section will 
allow, said overlay will be eligible for payment only if designated in the Plans. Overlays to 
obliterate lines will be paid for only once and further traffic shifts in the same area shall be 
accomplished with removable markings. Only the minimum asphaltic concrete thickness required 
to cover lines (generally 60 lb./sq. yd. Of Asphaltic Concrete “H”) will be allowed. Excessive build-
up will not be permitted. When an overlay for the sole purpose of eliminating conflicting markings 
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is not allowed, the markings no longer applicable shall be removed in accordance with Subsection 
656.02. The elimination of conflicting pavement markings by overpainting with paint or liquid 
asphalt is not acceptable. 

 
D. Raised pavement markers (RPMs) are required as listed below for all asphaltic concrete 

pavements before the roadway is open to traffic. When Portland Cement Concrete is an 
intermediate or final surface and is open to traffic, one calendar day is allowed for cleaning and 
drying before the installation of RPMs is required. 

 
1. On Interstate and limited access highways under construction, excluding projects consisting 

primarily of asphalt resurfacing  items, retro-reflective raised pavement markers (RPMs) shall 
be placed and/or maintained on intermediate pavement surfaces opened to traffic as follows: 

 
a. SUPPLEMENTING LANE LINES: 

 
  80 foot centers on skip lines curvature less than three degrees. (Includes tangents) 

40 foot centers on solid lines and all lines with curvature between three degrees and six 
degrees. 

 
  20 foot centers on curves over six degrees. 
 
  20 foot centers on lane transitions or shifts. 
 

b. SUPPLEMENTING RAMP GORE LINES: 
 
  20 foot centers, two each, placed side by side. 
 

c. OTHER LINES: 
 
  As shown on the plans or directed by the Engineer. 
 

2. On other highways under construction RPMs shall be used and/or maintained on intermediate 
pavement surfaces as follows: 

  
a. SUPPLEMENTING LANE LINES AND SOLID LINES: 
  
 40 foot centers except on lane shifts. (When required in the Plans or Contract) 
  
 20 foot centers on lane shifts. (Required in all cases) 
 
b. SUPPLEMENTING DOUBLE SOLID LINES: 
 
 40 foot centers (one each beside each line) except on lane shifts. (When required in the 

Plans or Contract) 
 
 20 foot centers on lane shifts. (Required in all cases) 
  
 RPMs are not allowed on right edge lines. 
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E. EXCEPTIONS FOR INTERIM MARKINGS: Some exceptions to the time of placement and pattern 
of markings are permitted as noted below, however, full pattern pavement markings are required 
for the completed project.  

 
1. TWO-LANE, TWO-WAY ROADWAYS 

 
a. SKIP LINES: All interim skip (broken) stripe shall conform to Section 652 except that stripes 

shall be at least four feet long with a maximum gap of 36 feet. On curves greater than six 
degrees, a two-foot stripe with a maximum gap of 18 feet shall be used. In lane shift areas 
skip lines will not be allowed. Solid Lines will be required. Interim skip lines must be 
replaced with markings in full compliance with Section 652 prior to expiration of the 14 
calendar day period. 

 
 Interim raised pavement markers may be substituted for the interim skip (broken) stripes. If 

raised pavement markers are substituted for the four foot interim skip stripe, four markers 
spaced at equal interim raised pavement markers are substituted for interim skip lines. 

 
 Interim raised pavement markers shall be retro-reflective, shall be the same color as the 

pavement markers for which they are substituted, and shall be visible during daytime. 
 
 The type of interim marker and method of attachment to the pavement shall be approved 

by the Office of Materials and Research but in no case will the markers be attached by the 
use of nails. 

 
 The interim raised pavement markers shall be maintained until the full pattern pavement 

markings are applied. At the time full pattern pavement markings are applied the interim 
raised markers shall be removed in a manner that will not interfere with application of the 
full pattern pavement markings. 

 
b. NO PASSING BARRIER: On two-lane, two-way roadways for periods not to exceed three 

calendar days where skip centerlines are in place, no-passing zones shall be identified by 
using post or portable mounted DO NOT PASS regulatory signs (R4-1 24” x 30”) shall be 
placed at the end of each no-passing zone. Post mounted signs shall be placed in 
accordance with the MUTCD. Portable signs shall have a minimum vertical height of three 
feet above the pavement surface to the bottom of the sign and be secured in such a 
manner as to not be easily blown over or misaligned. 

 
c. EDGELINES: 
 
 (1) Bituminous Surface Treatment Paving: Edgelines will not be required on intermediate 

surfaces (including asphaltic concrete leveling for bituminous surface treatment paving) that 
are in use for a period of less than 60 calendar days except at bridge approaches, on lane 
transitions, lane shifts, and in such other areas as determined by the Engineer. On the final 
surface, edgelines shall be placed within 30 calendar days of the time that the final surface 
was placed. 

 
 (2) All Other Types of Pavement: Edgelines will not be required on intermediate surfaces 

that are in use for a period of less than 30 calendar days except at bridge approaches, on 
lane transitions, lane shifts, and in such other areas as determined by the Engineer. On the 



 
T077K New Hope Road Sidewalks 

ITB No. 06ITB48536K-RS 
 

Page 122 of 237 

final surface, edgelines shall be placed within 14 calendar days of the time that the surface 
was placed. 

d. MISCELLANEOUS PAVEMENT MARKINGS: School zones, railroads, stopbars, symbols, 
words and other similar markings shall be placed on final surfaces conforming to Section 
652 within 14 calendar days of completion of the final surface. On intermediate surfaces 
these marking will generally not be required unless specified by the Engineer because of 
special conditions or when the intermediate surface will be in use for more than 45 calendar 
days. 

  
2. MULTI-LANE HIGHWAYS – WITH NO PAVED SHOULDER(S) OR PAVED SHOULDER(S) 

FOUR FEET OR LESS 
 

a. UNDIVIDED HIGHWAYS (INCLUDES PAVE CENTER TURN LANE) 
 

(1) Centerlines and No-Passing Barrier – Full pattern centerlines and no-passing barriers 
shall be restored before nightfall. 

 
(2) Lanelines – Interim skip (broken) stripe as described in Subsection 150.04. E.1.a. may 

be used for periods not to exceed three calendar days. In lane shift areas skip lines are 
not allowed. Solid lines are required. 

 
(3) Edgelines – Edgelines shall be placed on intermediate and final surfaces within three 

calendar days of obliteration. 
 

b. DIVIDED HIGHWAYS (GRASS OR RAISED MEDIAN) 
 

(1) Lanelines – Full pattern skip shall be restored before nightfall. In lane shift areas skip 
lines are not allowed. Solid lines are required. 

 
(2) Centerline/Edgeline – Solid lines shall be placed on intermediate and final surfaces 

within three calendar days of obliteration. 
 

c. Miscellaneous Pavement Markings Same as Subsection 150.04.E.1.d. 
 

3. LIMITED ACCESS ROADWAYS AND ROADWAYS WITH PAVED SHOULDERS GREATER 
THAN FOUR FEET 

 
a. Same as Subsection 150.04.E.2. except as noted in (b) below. 
 
b. EDGELINES -  

 
(1) Asphaltic Concrete Pavement – Edgelines shall be placed on intermediate and final 

surfaces prior to opening to traffic. 
 
(2) Portland Cement Concrete Pavement – Edgelines shall be placed on any surface open 

to traffic no later than one calendar day after work is completed on a section of 
roadway. All water and residue shall be removed prior to daily striping.  

 
F. APPLICATION OF PAVEMENT MARKINGS: The Contractor shall furnish layout, clean as 
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necessary, and preline the surface for the placement markings applied under this Section. All 
existing marking tape on final surfaces shall be removed prior to placement of final markings. 
Pavement markings shall re-establish No-Passing Zones in the locations and configuration that 
existed prior to construction. Existing No-Passing Zones shall be clearly identified as to location 
prior to construction by staking or erection of DO NOT PASS and PASS WITH CARE signs. On 
new location projects and on projects where either horizontal or vertical alignments have been 
modified, the location of No-Passing Zones will be identified by the Engineer. 

G. MOBILE OPERATIONS: When pavement markings (centerlines, lane lines, and edge lines) are 
applied I a continuous operation by moving vehicles and equipment, the following minimum 
equipment and warning devices shall be required in addition to the requirements of the MUTCD: 

 
1. A lead vehicle is required for two-way traffic conditions and shall have an approved sequential 

or flashing arrow panel mounted so as to be easily visible to oncoming traffic. A lead vehicle is 
not required for low volume off-system routes and one-way traffic applications. 

 
2. The work vehicle applying markings shall have a sequential or flashing arrow panel mounted 

on the rear. If the work vehicle is also functioning as the lead vehicle then an approved arrow 
panel shall be mounted so as to be easily visible to oncoming traffic. The work vehicle shall 
follow directly behind the lead vehicle. 

 
3. The work vehicle placing cones shall follow directly behind the work vehicle applying the 

markings. The cone work vehicle shall have a sequential or flashing arrow panel mounted on 
the rear. 

 
4. For multi-lane roadways a protection vehicle shall follow the above vehicles and the protection 

vehicle shall also display a prominent sign with the legend PASS ON LEFT (RIGHT). On 
interstate and limited access roadways, the protection vehicle shall be equipped with a truck 
mounted attenuator (TMA) that is certified for impacts not less than 45 mph in accordance with 
NCHRP 230. 

 
5. All vehicles shall be equipped with the official slow moving vehicle symbol sign and left and 

right-side rear mounted flashing yellow lights. 
 
150.05 CHANNELIZATION 
 
A. GENERAL: Channelization shall clearly delineate the travelway through the work zone and alert 

drivers and pedestrians to conditions created by work activities in or near the travelway. 
Channelization shall be done in accordance with the plans and specifications, the MUTCD, and 
the following requirements. 

 
1. Types of Devices Permitted for Channelization in Construction Work Zones: 

 
a. DRUMS: 

 
(1) DESIGN: Drums shall meet the minimum requirement of the MUTCD and shall be 

reflectorized as required in Subsection 150.01.C. 
 
(2) APPLICATION: Drums shall be used as the required channelizing device to delineate 

the full length of a lane closure, shift, or encroachment, except as modified by this 
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Subsection. 
 

(a) TRANSITION TAPERS AND LANE CLOSURES: Drums shall be used on all 
transition tapers. The minimum length of the approach transition taper for a lane 
closure, shift, or encroachment for highways with posted speed of 45 mph or greater 
shall be equal to the lane width of lateral shift (Ft.) x the posted speed limit (Mph), (L 
= WS), but not less than 150 feet.  For multiple lane closures, only one lane shall be 
closed per taper with a minimum tangent length of 2L between tapers.  The length of 
a closed lane, excluding the transition taper, will be limited to two miles, unless 
otherwise approved or directed by the Engineer.  Drums shall be placed the full 
length of the taper spaced at maximum intervals in fee equal to the numerical speed 
limit (EXAMPLE: 55 MPH Speed Limit = 55 feet maximum spacing). 

 
 For taper lengths on urban, residential or other streets where the posted speed is 40 

mph or less, the minimum length of the approach transition taper shall be computed 
using the formula L + WS2/60.  Greater taper length shall be used when required for 
individual situations.  

 
 Drums with stead burning lights, for the length of the taper only, are required if the 

condition exists into the night.  
 
(b) LONGITUDINAL CHANNELIZATION:  Drums shall be spaced as listed below for 

various roadside work conditions except as modified by Subsection 150.06.  Spacing 
shall be used for situations meeting any of the conditions listed as follows:  

 
(1) 50 FOOT SPACING MAXIMUM: 

 
(a) For difference in elevation exceeding two inches.  
 
(b) For healed sections no steeper than 4:1 as shown in Subsection 150.06, 

Detail 150-E. 
 

(2) 100 FOOT SPACING MAXIMUM:  
 

(a) For difference in elevation of two inches or less 
 
(b) Flush areas where equipment or workers are within ten feet of the travel lane  

 
(3) 200 FOOT SPACING MAXIMUM:  Where equipment or workers are more than 

ten feet from travel lane.  Lateral offset clearance to be four feet from the travel 
lane.  

 
(a) For paved areas eight feet or greater in width that are paved flush with a 

standard width travel lane.  
 
(b) For disturbed shoulder areas not completed to typical section that are flush to 

the travel lane and considered a usable shoulder.  
 
 When the appropriate signs are posted advising of conditions such as soft or 
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low shoulder, drum may be removed after shoulders are completed to typical 
section and grassed and after guardrail or other safety devices have been 
installed. 

 
b. VERTICAL PANELS:  

 
(1) DESIGN:  All vertical panels shall have a minimum of 270 square inches of retro-

reflective area facing the traffic and shall meet the requirements of the MUTCD. 
 
(2) APPLICATION:  Lane encroachment by the drum on the travelway should permit a 

remaining lane width of ten feet.  When encroachment reduces the travelway to less 
than ten feet, vertical panels shall be used to restore the travelway to ten feet or greater.  
No other application of verbal panels will be permitted.  

c. CONES:  
 

(1) DESIGN:  All cones shall be a minimum of 28 inches in height regardless of application 
and shall meet the requirements of the MUTCD. 

 
(2) APPLICATION:  For longitudinal channelizing only, cones will be permitted for daylight 

closures or minor shifts.  (Drums are required for all tapers.)  The use of cones for 
nighttime work will not be permitted.  

 
d. BARRICADES: 

 
(1) DESIGN:  The use of Type I and Type II barricades will not be permitted.  Type III 

barricades shall meet the minimum requirements of the MUTCD and shall be 
reflectorized as required in Subsection 150.01.C. 

 
(2) APPLICATION:  Type III barricades shall be placed as required by the plans, the 

Standards, and as directed by the Engineer.  
 

e. WARNING LIGHTS: 
 

(1) DESIGN:  All warning lights shall meet the requirements of the MUTCD. 
 
(2) APPLICATION: 

 
(a) Type A low intensity flashing lights shall be used as shown in the Plans, the 

Standards, and as directed by the Engineer.  Flashing lights are not required for 
advance warning signs in Subsection 150.03.H. 

   
(b) Type C Steady Burn lights shall be used on all tapers when the condition exists into 

the night.  Steady burn lights shall also be used as shown in the Plans, the 
Standards, and as directed by the Engineer.  

 
f. PORTABLE BARRIERS:  

  
(1) DESIGN:  Portable Barriers shall meet the requirements of Section 622 – PRECAST 

CONCRETE BARRIER. 
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(2) APPLICATION:  Portable Barrier shall be placed as required by the plans, standards, 

and as directed by the Engineer. When Portable Barrier is located 20 feet or less from a 
travel lane, yellow reflectors shall be fixed to the top of the barrier at intervals not 
greater than 50 feet and shall be mounted approximately two inches above the barrier.  
The reflectors shall be either 10”x10” square Type V (or equal) reflective sheeting 
mounted on flat-sheet panels, or 8” diameter center-mounted sealed prismatic reflex 
reflectors housed in an aluminum backing with a single grommeted hole.  
Approach end of Portable Barrier shall be flared or protected by and impact attenuator 
(crash cushion) or other approved treatment in accordance with Georgia Standard 
4960, Construction Details and Standard Specifications.  

 
On interstate or other controlled access highways where lane shift or crossovers cause 
opposing traffic to be separated by less than 40 ft., precast concrete barrier shall be 
used as a separator.  

 
B. TEMPORARY SAND LOADED ATTENUATOR MODULES  

 
1. DESCRIPTION:  This work consists of furnishing, installation, maintenance, relocation, reuse 

as required, and removal of Temporary Sand Loaded Attenuator Modules for traffic impact 
attenuators. 

 
2. MATERIALS:  Materials used in the Attenuator shall meet the requirements of Subsection 

648.02 for Type 2 Sand Loaded Modules – Cylindrical Drums or Type 2-A Sand Loaded 
Modules – Stabilizer Drums with Wine Glass shaped Inner Containers.  

 
3. CONSTRUCTION:  Temporary Sand Loaded Attenuator Module installation shall conform to 

the requirements of Subsection 648.03, Manufacturer’s recommendations, and Georgia 
Standard 4960 and shall be installed at locations designated by the Engineer.  

 
C. PORTABLE IMPACT ATTENUATORS:  

 
1. DESCRIPTION:  This work consists of the furnishing (including spare parts), installation, 

maintenance, relocation, reuse as required, and removal of Portable Impact Attenuators.  
 
2. MATERIALS:  Materials used in the Attenuator shall meet the requirements of Section 650 for 

Type A Portable Impact Attenuators.  
 
3. CONSTRUCTION:  Portable Impact Attenuator installation shall conform to the requirements 

of Subsection 650.03, Manufacturer’s recommendations, and Georgia Standard 4960 and shall 
be installed at locations designated by the Engineer, and/or shown on the plans.  

 
D. TEMPORARY GUARDRAIL ANCHORAGE – Type 11:  

 
1. DESCRIPTION:  This work consists of the furnishing, installation, maintenance and removal of 

Temporary Guardrail Anchorage – Type 11 used for Portable Barrier or temporary guardrail 
end treatment.  

 
2. MATERIALS:  Materials used in the Temporary Guardrail Anchorage – Type 11 shall meet the 
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requirements of Subsection 641.02 of the Standard Specifications and current Georgia 
Standards and may be new or used.  Materials salvaged from the Project which meet the 
requirements of Standards may be utilized if available.  The use of any salvaged materials will 
require prior approval of the Engineer.  

 
3. CONSTRUCTION:  Installation of the Temporary Guardrail Anchorage – Type 11 shall 

conform to the requirements of the Plans, current Georgia Standards and Subsection 641.03 
of the Standard Specifications.  Installation shall also include sufficient additional guardrail and 
appurtenances to effect the transition and connection to Temporary Concrete Barrier as 
required by the details in Georgia Standard 4960. 

 
150.06 EXCAVATION ADJACENT TO A TRAVEL LANE:  Construction work involving trenching adjacent 
to a travelway shall not begin until the Contractor is able to continuously place the required typical 
section to within two inches of the existing pavement elevation, or heal the remaining difference in 
elevation to the traveled way as shown in Detail 150-E. 
 
Channelization devices and placement during the construction period shall conform to the requirements 
of Subsection 150.05 and Details 150-B, 150-C, 150-D, and 150-E.  In addition to the signs specified in 
Section 150 and the MUTCD, a W-20 sign with the legend “(LEFT) (RIGHT) LANE NARROWS” with two 
flags shall be kept just off the paving edge and 500 feet upstream of the point where channelization 
devices are erected on the paving edge.  
 

A. STONE BASES, SOIL AGGREGATE BASES, AND SOIL BASES:  Drop-offs in elevation of more 
than two inches between surfaces carrying, or adjacent to, traffic will not be allowed for more than 
24 hours.  However, where the Contractor has demonstrated the ability to continuously excavate 
and open as a start up area for periods not to exceed 48 hours.  

 
B. ASPHALT BASES/BINDERS:  Drop-offs in elevation of more than two inches between surfaces 

carrying or adjacent to traffic will not be allowed for more than 48 hours.  
 
C. PORTLAND CEMENT CONCRETE AND CEMENT STABILIZED BASES:  Construction work 

adjacent to the traveled way which involves these types of bases shall be healed within 48 hours 
after the curing period is complete for each section placed.  During the placement period, traffic 
control devices will be in accordance with Subsection 150.05 and  Detail 150.B.  

 
D. MISCELLANEOUS EXCAVATIONS OR DROP-OFFS ADJACENT TO TRAVELWAY:  Work such 

as drainage structures, utility facilities, or any other work which results in a drop-off adjacent to the 
travelway shall be performed expeditiously so as to minimize the exposure to the hazard.  As soon 
as practical, the excavation shall be backfilled to the minimum requirements of Detail 150-E.  In no 
case will the drop-off be allowed to exist more than five calendar days.  This may require stage 
construction, such as plating and backfilling the incomplete work.  
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150.07  FLAGGING AND PILOT CARS:   
 

A. Flaggers shall be provided as required to handle traffic, as specified in the Plans or Special 
Provisions, and as required by the Engineer. 

 
B. All flaggers shall meet the requirements of the MUTCD and shall have received training and a 

certificate upon completion of the training from a Department approved training program.  Failure 
to provide certified flaggers as required above shall be reason for the Engineer suspending work 
involving the flagger(s) until the Contractor provides the certified flagger(s).   

 
C. Flaggers shall wear high-visibility clothing in compliance with the MUTCD and shall use a 

Stop/Slow paddle meeting the requirements of the MUTCD for controlling traffic.  The Stop/Slow 
paddles shall have a shaft length of seven (7) feet minimum.  In addition to the Stop/Slow paddle, 
a flagger may use a 24 inches square red/orange flag as an additional device to attract attention.  
For night work, the vest shall have reflectorized stripes on front and back. 

 
D. Pilot vehicles shall be provided if specified in the Plans or Specifications and meet the 

requirements of the MUTCD. 
 
E. Signs for flagger traffic control shall be placed in advance of the flagging operation in accordance 

with the MUTCD.  In addition to the signs required by the MUTCD, signs at regular intervals, 
warning of the presence of the flagger shall be placed beyond the point where traffic can 
reasonably be expected to stop under the most severe conditions for that day’s work.  

 
150.08  ENFORCEMENT:  
 
The safe passage of pedestrians and traffic through and around the temporary traffic control zone, while 
minimizing confusion and disruption to traffic flow, shall have priority over all other Contractor activities.  
Continued failure of the Contractor to comply with the requirements of Section 150 (TRAFFIC 
CONTROL) will result in non-refundable deductions of monies from the Contract as shown in this 
Subsection for non-performance of Work.  
 
Failure of the Contractor to comply with this Specification shall be reason for the Engineer suspending all 
other work on the Project, except erosion control and traffic control, taking corrective action as specified 
in Subsection 105.15, and/or withholding payment of monies due the Contractor for any work on the 
Project until traffic control deficiencies are corrected.  These other actions shall be in addition to the 
deductions for non-performance of traffic control.  
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SCHEDULE OF DEDUCTIONS FOR EACH CALENDAR DAY OF 
DEFICIENCIES OF 

TRAFFIC CONTROL INSTALLATION AND/OR MAINTENANCE 

ORIGINAL TOTAL CONTROL AMOUNT 

From More Than To and Including Daily Charge 
$0 $100,000 $100 

100,000 1,000,000 250 
1,000,000 5,000,000 500 
5,000,000 20,000,000 750 

20,000,000 40,000,000 1,000 
40,000,000 ----- 1,500 

 
 
150.09  MEASUREMENT: 
 

A. TRAFFIC CONTROL:  When listed as a pay item in Proposal, payment will be made at the Lump 
Sum price bid, which will include all traffic control not paid for separately, and will be paid as 
follows:  

 
 When the first Construction Report is submitted, a payment of 25 (twenty-five) percent of the 

Lump Sum price will be made.  For each progress payment thereafter, the total of the Project 
percent complete shown on the last pay statement plus 25 (twenty-five) percent will be paid (less 
previous payments), not to exceed one hundred (100) percent and subject to normal retainage.  

  
 When no payment item for Traffic Control – Lump Sum is shown in the Proposal, all of the 

requirements of Section 150 and the Traffic Control Plan shall be in full force and effect.  The cost 
of complying with these requirements will not be paid for separately, but shall be included in the 
overall bid submittal.  

 
B. SIGNS:  When shown as a pay item in the contract, interim special guide signs will be paid for as 

listed below.  All other regulatory, warning, and guide signs, as required by the Contract, will be 
paid for under Traffic Control Lump Sum or included in the overall bid submitted.  

 
1. Interim ground mounted or interim overhead special guide signs will be measured for payment 

by the square foot.  This payment shall be full compensation for furnishing the signs, including 
supports as required, erecting, illuminating overhead signs, maintaining, removing, re-erecting, 
and final removal from the Project.  Payment will be made only one tome regardless of the 
number of moves required.  

 
2. Remove and rest existing special guide signs, ground mount or overhead, complete, in place, 

will be measured for payment per each.  Payment will be made only one time regardless of the 
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number of moves required.  
 

3. Modify special guide signs, ground mount or overhead, will be measured for payment by the 
square foot.  The area measured shall include only that portion of the sign modified.  Payment 
shall include materials, removal from posts or supports when necessary, and remounting as 
required. 

 
C. PRECAST MEDIAN BARRIER:  Precast Median Barrier will be measured as specified in Section 

622. 
 
D. CHANGEABLE MESSAGE SIGN, PORTABLE:  Changeable Message Sign, Portable will be 

measured as specified in Section 632. 
 
E. TEMPORARY GUARDRAIL ANCHORAGE, Type 11:  Temporary Guardrail Anchorage – Type 11 

will be measured by each assembly, complete in place and accepted according to the details 
shown in the plans, which shall also include the additional guardrail and appurtenances necessary 
for transition and connection to Temporary Concrete Barrier.  Payment shall include all necessary 
materials, equipment, labor, site preparation, maintenance and removal.  

 
F. TRAFFIC SIGNAL INSTALLATION – TEMPORARY:  Traffic Signal Installation – Temporary will 

be measured as specified in Section 647.  
 
G. FLASHING BEACON ASSEMBLY:  Flashing Beacon Assemblies will measured as specified in 

Section 647.  
 
H. TEMPORARY, SAND LOADED ATTENUATOR MODULES:  Each Sand Loaded Attenuator 

Module of the type specified includes all material components, hardware, incidentals, labor site 
preparation and maintenance.  Each module will be measured for payment by the drum only once 
regardless of the number of locations installed.  Modules to replace those damaged or destroyed 
by traffic impact will also be measured by the unit for payment.  Upon completion of the project, 
the modules shall be removed and retained by the Contractor.  

 
I. PORTABLE IMPACT ATTENUATORS:  Each Portable Impact Attenuator will be measured by the 

unit which shall include all material components, hardware, incidentals, labor, site preparation, 
and maintenance, including spare parts recommended by the manufacture for repairing minor 
accident damage.  Each unit will be measured only once regardless of the number of locations 
installed, moves required, or number of repairs necessary because of traffic damage.  Upon 
completion of the project, the units shall be removed and retained by the Contractor.  

 
J. PAVEMENT MARKINGS:  Pavement markings will be measured as specified in Section 150. 

 
150.10  PAYMENT: 
 
When shown in the Schedule of Items in the Proposal, the following items will be paid for separately: 
 
Item No. 150. Traffic Control……………………………………………………………………Lump Sum 
 
Item No. 150. Traffic Control, Solid Traffic Stripe ____ Inch, (Color)…………………....per Linear Mile 
 



 
T077K New Hope Road Sidewalks 

ITB No. 06ITB48536K-RS 
 

Page 133 of 237 

Item No. 150. Traffic Control, Skip Traffic Stripe ____ Inch, (Color)…………….…………per Linear Mile 
 
Item No. 150. Traffic Control, Solid Traffic Stripe, Thermoplastic ____ Inch, (Color)…….per Linear 
Mile 
 
Item No. 150. Traffic Control, Skip Traffic Stripe, Thermoplastic ____ Inch, (Color)……..per Linear 
Mile 
 
Item No. 150. Traffic Control, Pavement Arrow with Raised Reflectors………………………….per Each 
 
Item No. 150. Traffic Control, Raised Pavement Markers – All Types……………………………per Each 
 
Item No. 150. Interim Ground Mounted Special Guide Signs……………………………per Square Foot 
 
Item No. 150. Interim Overhead Special Guide Signs…………………………………..…per Square Foot 
 
Item No. 150. Remove & Reset Existing Special Guide Signs, Ground Mount,  
Complete in Place…………………………………………………………………………………………per Each 
 
Item No. 150. Remove & Reset Existing Special Guide Signs, Overhead,  
Complete in Place………………………………………………………………………...……………….per Each 
 
Item No. 150. Traffic Control, Temporary Sand Loaded Attenuator Modules……………………per Each 
 
Item No. 150. Traffic Control, Portable Impact Attenuator………………………………………...per Each 
 
Item No. 150. Traffic Control, Pavement Markers, Words and Symbols……………….per Square Foot 
 
Item No. 150. Traffic Control, Pavement Arrow (Painted) With Raised Reflectors……………per Each 
 
Item No. 150. Modify Special Guide Sign, Ground Mount……………………………..…per Square Foot 
 
Item No. 150. Modify Special Guide Sign, Overhead……………………………….……..per Linear Foot 
 
Item No. 622. Precast Concrete Median Barrier……………………………………………per Linear Foot 
 
Item No. 632. Changeable Message Sign, Portable………………………………….……………per Each 
 
Item No. 641. Temporary Guardrail Anchorage, Type II………………………………………..…per Each 
 
Item No. 647. Traffic Signal Installation, Temp…………………………………………….…….Lump Sum 
 
Item No. 647. Flashing Beacon Assembly, Structure Mounted…………………………..……….per Each 
 
Item No. 647. Flashing Beacon Assembly, Cable Supported…………………...…………………per Each 
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SECTION 167 – WATER QUALITY MONITORING 
 
Section 167.01 DESCRIPTION: 
 
This item shall establish the Contractor's responsibility to meet the requirements of the National Pollutant 
Discharge Elimination System (NPDES) Permit No. GAR 100000 as it pertains to Part V Monitoring, 
Reporting Requirements and Retention of Records. 
 
Section 167.02 CONSTRUCTION: 
 
The Contractor shall select from the Georgia Department of Transportation’s QCL (Qualified Consultant 
List) a prequalified consultant to perform water quality monitoring, inspections, rainfall data collection, 
testing of samples, and reporting the test results on the project will be in accordance with the 
requirements of Part V of the NPDES permit and this specification.  Qualified personnel shall perform all 
monitoring, sampling, inspections, and rainfall data collection. 
 
Qualified personnel are defined as a person who has successfully completed the WECS Certification 
course and maintains a current certification card.  Monitoring consultants shall have employees who 
perform monitoring, sampling, inspections, and rainfall data collection, WECS Certified by October 1, 
2001.   
 
All sampling, monitoring test report, and monitoring summary shall be submitted to the Engineer within 
three (3) working days of the end of the monitoring period.  Failure to submit sampling, monitoring test 
reports, and monitoring summary within the time specified will result in the cessation of all construction 
activities with the exception of traffic control and erosion control.  Continued failure to submit sampling, 
monitoring test reports, and monitoring summary shall result in non-refundable deductions as specified in 
Specification Section 161.03. 
 
Samples may be taken manually or with the use of automatic samplers, in accordance with the permit.   
 
All samples shall be analyzed in accordance with the permit, regardless of the method used to collect the 
samples.  If samples are analyzed in the field using portable turbidimeters, the monitoring results must 
state that they are being used and a digital readout of the NTU’s is what is provided.  Bench sheets, work 
sheets, etc., must be submitted when using portable turbidimeters, no exceptions. 
 
Rainfall Data:  Measurement of rainfall data shall be recorded once every twenty-four (24) hour period, 
by the WECS or qualified personnel.  The measurement of rainfall data shall occur at the active phase of 
construction on this site.  The rainfall data is to be submitted to the Engineer in writing, by the Contractor, 
once per week.  Failure to submit the rainfall data once per week will result in cessation of all 
construction activities, with the exception of traffic control and erosion control.  Continued failure to 
submit the data within the time specified shall result in non-refundable deductions as specified in 
Specification Section 161.03.  
 
Project rain gauges and those used to trigger the automatic samplers are to be emptied after every 
rainfall event.  This will prevent a cumulative effect and prevent automatic samplers from taking samples 
even though the rainfall event was not a qualifying event. 
 
Section 167.03 INSPECTIONS: 
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All inspections shall be documented on form DOT-EC-1. 
 
Daily: 
 
Daily inspections shall be conducted by the WECS or qualified personnel on the following areas: 
 
a. petroleum product storage, usage and handling areas 
b. all locations where vehicles enter/exit the site 
 
Weekly and after Rainfall Events:  
The following areas shall be inspected by the WECS or qualified personnel every seven (7) calendar 
days and within twenty-four (24) hours of the end of a rainfall event that is 0.5 inches or greater:  
 
a. disturbed areas not permanently stabilized 
b. material storage areas 
c. structural control measures (BMP’s) 
 
Within 7 calendar days after the initial installation of the erosion control devices required by the erosion 
control plan, the Engineer shall inspect the installation and condition of each device.  This inspection 
shall be performed for each stage of construction when new devices are installed.  All deficiencies shall 
be reported to the Contractor and corrections shall be made within two business days.   
 
Monthly:  
 
Once per month, the WECS or qualified personnel shall inspect all areas where final stabilization has 
been completed.  These areas shall be inspected for evidence of sediments or pollutants entering the 
drainage system and/or receiving waters.  Any erosion control devices that remain in place shall be 
inspected to verify the maintenance status and that the devices are functioning properly. 
 
These inspections shall continue until the Notice of Termination is submitted. 
 
Failure to perform inspections as required by this Specification and the NPDES permit shall result in the 
cessation of all construction activities with the exception of Traffic Control and Erosion Control.  
Continued failure to perform inspections shall result in non-refundable deductions as specified in 
Specification Section 161.04. 
 
Section 167.04.1 REPORTS: 
 
A.  INSPECTION REPORTS: 
 
All of the above noted inspections shall be summarized in writing on form DOT-EC-1, and must include 
the following information: date(s) of inspection; name of personnel making inspection; status of devices; 
observations; action taken; signature of personnel making the inspection; any incidents of non-
compliance.  The EC-1 form shall be signed by the project WECS. 
All inspection reports shall be submitted to the Engineer within twenty-four (24) hours of the inspection.  
The Engineer will review the submitted inspection reports and inspect the project for compliance and 
concurrence with the submitted reports.  The Engineer will notify the WECS or qualified personnel of any 
additional items that should be added to the inspection report.  Items listed in the inspection report that 
require routine maintenance or correction shall be corrected within twenty-four (24) hours of notification.   
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Failure to submit inspection reports as required by this Specification and the NPDES permit shall result in 
the cessation of all construction activities with the exception of Traffic Control and Erosion Control.  
Continued failure to submit inspection reports shall result in non-refundable deductions as specified in 
Specification 161.03. 
 
In the event BMP’s are not properly installed and maintained, the Contractor shall be responsible for all 
costs associated with additional sampling as specified in Part V.A.5.e and Part V.A.5.f, of the NPDES 
permit.  In the event BMP’s designed by the Contractor are not properly designed, installed and 
maintained, the Contractor shall be responsible for all costs associated with additional sampling as 
specified in Part V.A.5.e and Part V.A.5.f, of the NPDES permit. 
 
B. MONITORING REPORTS: 
 
A summary of the monthly monitoring results shall be submitted to the Engineer, by the Contractor, 
within three (3) working days of the end of the monitoring period.  The monthly monitoring summary shall 
include the following information:  
 
1. Date of sampling. 
2. Rainfall amount on sample date (sample date only). 
3. NTU of sample. 
4. Location where sample was taken (station number, etc.). 
5. Receiving water or outfall sample. 
6. Project number and county. 
 
This monitoring summary shall include the following certification statement, signed by the consultant 
providing monitoring on the project:  “I certify under penalty of law that this document and all attachments 
were prepared under my direct supervision in accordance with a system designed to assure that qualified 
personnel properly gather and evaluate the information submitted.  Based on my inquiry of the person or 
persons who manage the system, or those persons directly responsible for gathering the information, the 
information, is to the best of my knowledge and belief, true, accurate and complete.  I am aware that 
there are significant penalties for submitting false information, including the possibility of fine and 
imprisonment for knowing violations.” 
 
In the event there are no qualifying rainfall events during a monitoring period and no samples are taken, 
a monitoring summary shall be submitted to the Engineer, by the Contractor, within 3 working days of the 
end of the monitoring period.  The monitoring summary shall state that no qualifying rainfall events 
occurred during the monitoring period. 
 
Monitoring results shall be provided to the Engineer within 48 hours of the samples being analyzed.  This 
notification may be verbal or written.  This notification does not replace the monthly monitoring summary. 
 
C. RAINFALL DATA REPORTS: 
 
Measurement of rainfall shall be recorded once each twenty-four (24) hour period by the WECS or 
qualified personnel.  The measurement of rainfall data shall occur at the active phase of construction on 
the site.  This information shall be submitted to the Engineer, by the Contractor, in writing once per week. 
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This report shall be signed by the WECS.  The daily rainfall data supplied by the WECS to the Engineer 
is to be the official rainfall data for the project.  
 
Section 167.05 MEASUREMENT: 
 
This work will be measured for payment in the units shown below. 
Section 167.06 PAYMENT: 
 
Payment for Water Quality Monitoring will be made as follows: 
Monthly: Water Quality Monitoring will be paid for at the Contract Unit Price bid for the monthly costs to 

transport, install, maintain and relocate testing equipment, and perform required inspections, 
submit reports and summaries.  Water Quality Monitoring shall also include providing daily 
rainfall data in accordance with Part V. of the NPDES permit.  Monthly monitoring payments 
begin once land disturbing activities have begun and continue until the final monitoring is 
performed and the NOT is submitted.  In the event there is a month with no qualifying rainfall 
events, the monthly monitoring item will be paid. 

 
Each:  Water Quality Sampling per Each shall be full compensation for meeting the requirements of 

the monitoring sections of the NPDES permit, obtaining samples, and analyzing samples, any 
and all necessary incidentals, and providing results of turbidity tests to the Engineer, within the 
time frame required by the NPDES permit, and this specification.  This item will be based on 
the rainfall events that require sampling as described in Part V.A.5 of the permit.  Payment for 
samples per each, shall begin with the first qualifying rainfall after land disturbing activities 
have begun, and shall continue for all qualifying rainfall events until the final monitoring sample 
has been taken and the NOT submitted.  In the event there is a month with no qualifying 
rainfall events, the sample item will not be paid.  The Department will not pay for samples 
taken and analyzed for rainfall events that are not qualifying events as compared to the daily 
rainfall data supplied by the WECS. 

 
Receiving Water Sampling:  The upstream and downstream samples shall constitute one sample. 
 
Outfall Sampling:  A single outfall sample shall constitute one sample. 
 
Water Quality Sampling will be paid per each, provided the rainfall event meets the permit requirements. 
 
Payment will be made under: 
 

Item 167-0100 Water Quality Monitoring…………………………………………………Per Month 
 

Item 167-0200 Water Quality Sampling…………………………………………………….Per Each 
 
SECTION 702 – VINE, SHRUB AND TREE PLANTING 
 
Section 702.01 DESCRIPTION: 
 
Retain as written and add the following:  
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“Pay Item No. 702-0001 if included in the contract is intended for use as miscellaneous landscaping 
which may or may not be required on the project as directed/requested by the Engineer.  Use of this item 
will be only as specifically authorized by the Fulton County Public Works Department. 
 
Every effort will be made to negotiate an acceptable price with the Contractor for installation of 
landscaping required.  If Fulton County is unable to negotiate an agreeable price with the Contractor, 
Fulton County reserves the right to negotiate both price and warranties with specialty contractors for this 
purpose.  The Contractor will then be required to include the work authorized, utilizing the authorized 
specialty subcontractor.  A maximum allowance of 5% may be included for overhead purposes of the 
prime contractor above the negotiated specialty contractor agreement.” 
Section 702.19    PAYMENT: 
 
Retain as written and add the following:  
 
“For payment purposes, negotiated prices will be converted to a percentage of Item No. 702-0001.  
Payment for this item will be only for amounts authorized by the Engineer.  Final Payment may or may 
not equal 100% of the Lump Sum Price included in the Contract. 
 
Payment will be made under: 
 
Item No. 702-0001. Miscellaneous Landscaping…………………………………………………..per Lump 
Sum 

 
 
 
 
 
 

END OF SPECIAL PROVISIONS 
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DAILY EROSION CONTROL REPORT 
 
FORM D.O.T. E.C.1                        
SHEET ____ OF ____ 
REVISED 4/97 
C2-98 

EROSION CONTROL CHECK LIST 
 
Project No.:    Report No.:     Date of Report:   
 
To be completed weekly by Contractor, checked by DOT Engineer, and entered in project 
records. 
 
CONTROL 
DEVICE 

 DATE OF 
INSTALL 

MAINTENANCE 
REQUIRED 

COMMENTS 
WECS/DOT ENGINEER 

DATE 
FIXED 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 

    

*Sediment control devices should be cleaned out when 50% full or less. 
 
Signature:       Reviewed by:      
  Erosion Control Supervisor          Project Engineer  
 
Estimated amount of total disturbed acreage (or hectares)     not 
temporarily or permanently stabilized. 
 
 
 

END OF SECTION No. X 
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SECTION XI 
 

PRICE QUOTE 
 

Bidder shall utilize the following to submit price quote for the NEW HOPE ROAD SIDEWALKS 
(T077K) 
 

PAY ITEM DESCRIPTION UNIT TOTAL  
QTY. UNIT COST TOTAL COST

ROADWAY ITEMS     

150-1000 TRAFFIC CONTROL – PROJECT NO. CM-7532-00(800) LS 1   

210-0100 GRADING COMPLETE – PROJECT NO. CM-7532-00(800) LS 1   

310-1101 GR AGGR BASE CRS, INCL MATL TN 565   

318-3000 AGGR SURF CRS TN 105   

402-3130 RECYCLED ASPH CONC 12.5 MM SUPERPAVE, GP 2 
ONLY, INCL BITUM MATL TN 15   

441-0014 DRIVEWAY CONCRETE, 4 IN THK SY 200   

441-0104 CONC SIDEWALK, 4 IN SY 1430   

441-4020 CONC VALLEY GUTTER, 6 IN SY 250   

441-6012 CONC CURB & GUTTER, 6 IN X 24 IN, TP 2 LF 2640   

500-3201 CLASS B CONC, RETAINING WALL CY 205   

515-2020 GALV STEEL PIPE HANDRAIL, 2 IN, ROUND LF 125   

607-1000 MORTAR RUBBLE MASONRY CY 167   

634-1200 RIGHT OF WAY MARKER EA 12   

641-1200 GUARDRAIL, TP W LF 125   

641-5012 GUARDRAIL ANCHORAGE, TP 12 EA 2   

DRAINAGE ITEMS     

500-3200 CLASS B CONCRETE, (HEAD WALLS) CY 2   

550-1180 STORM DRAIN PIPE, 18 IN, H 1-10 LF 892   
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PAY ITEM DESCRIPTION UNIT TOTAL  
QTY. UNIT COST TOTAL COST

668-1100 CATCH BASIN, GP 1 EA 7   

TEMPORARY EROSION CONTROL ITEMS     

163-0232 TEMPORARY GRASSING AC 1   

163-0240 MULCH TN 15   

163-0530 CONSTRUCT AND REMOVE BALED STRAW EROSION 
CHECK LF 900   

165-0010 MAINTENANCE OF TEMPORARY SILT FENCE, TP A LF 655   

165-0030 MAINTENANCE OF TEMPORARY SILT FENCE, TP C LF 150   

165-0070 MAINTENANCE OF BALED STRAW EROSION CHECK LF 450   

171-0010 TEMPORARY SILT FENCE, TYPE A LF 1310   

171-0030 TEMPORARY SILT FENCE, TYPE C LF 300   

PERMANENT EROSION CONTROL ITEMS     

167-1000 WATER QUALITY MONITORING AND SAMPLING EA 2   

167-2000 WATER INSPECTIONS EA 2   

603-2182 STN DUMPED RIP-RAP, TP 3, 24 IN SY 12   

603-7000 PLASTIC FILTER FABRIC SY 12   

700-6910 PERMANENT GRASSING AC 1   

700-7000 AGRICULTURAL LIME TN 3   

700-7010 LIQUID LIME GL 3   

700-8000 FERTILIZER MIXED GRADE TN 1   

700-8100 FERTILIZER NITROGEN CONTENT LB 50   

700-9300 SOD SY 2400   

716-2000 EROSION CONTROL MATS, SLOPES SY 450   
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PAY ITEM DESCRIPTION UNIT TOTAL  
QTY. UNIT COST TOTAL COST

SIGNING & MARKING ITEMS     

653-1501 THERMOPLASTIC SOLID TRAF STRIPE, 5 IN WHITE LF 2365   

653-1704 THERMOPLASTIC SOLID TRAF STRIPE, 24 IN, WHITE LF 12   

653-1804 THERMOPLASTIC SOLID TRAF STRIPE, 8 IN, WHITE LF 560   

653-6004 THERMOPLASTIC TRAF STRIPING, WHITE SY 92   

UTILITIES     

670-9730 RELOCATE EXISTING WATER METER INCL. BOX EA 5   

MISC. ITEMS     

702-0001 MISC LANDSCAPING LS 1 $25,000.00 $25,000.00 

 TESTING ALLOWANCE LS 1 $15,000.00 $15,000.00 

      

      

 TOTAL CONSTRUCTION COST:     

 
 
BIDDERS SHALL ENTER ALL UNIT PRICES, MAKE ALL EXTENSIONS, AND TOTAL THE BID 
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END OF SECTION No. XI 
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SECTION XII 
 

FEDERAL AID CONTRACT DOCUMENTS AND DISADVANTAGED BUSINESS ENTERPRISE 
(DBE) FEDERAL AID SPECIAL PROVISIONS 

 
 

FEDERAL AID CONTRACT DOCUMENTS 
 

AND 
 

DISADVANTAGED BUSINESS ENTERPRISE (DBE) 
 

FEDERAL AID SPECIAL PROVISIONS 
 
 

NOTICE TO ALL BIDDERS 
 
 

ALL BIDDERS WHOSE BIDS ARE OVER $500,000 MUST BE PREQUALIFIED BY THE GEORGIA 
DEPARTMENT OF TRANSPORTATION 

 
 
 

NOTICE TO ALL BIDDERS 
 

To report bid rigging activities, call: 
 
 

1-800-424-9071 
 
 

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" 
Monday through Friday, 8:00 a.m. to 5:00 p.m., Eastern Time.  Anyone with the 
knowledge of possible bid rigging, bidder collusion, or other fraudulent activities 
should use the "hotline" to report such activities. 
 
The "hotline" is part of the DOT's continuing effort to identify and investigate highway 
construction contract fraud and abuse, and is operated under the direction of the DOT 
Inspector General.  All information will be treated confidentially and caller anonymity 
will be respected. 
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FEDERAL AID CONTRACT REQUIREMENTS 
 

AND 
 

DISADVANTAGED BUSINESS ENTERPRISE (DBE) 
 

FEDERAL AID SPECIAL PROVISIONS 
 
 

DEPARTMENT OF TRANSPORTATION 
STATE OF GEORGIA 

INSTRUCTIONS TO CONTRACTOR 
 

In order to receive credit toward the Contractor DBE Goal, the prime contractor must complete the 
reverse side and submit this form quarterly to the Engineer in charge of the Contract.  Failure to 
submit this form will result in no credit toward the Contract DBE requirements. 
 
1. Report Number:  Reports must be consecutively numbered.  It will only be necessary to 

submit a report in a quarter when the approved DBE has performed a portion of the work that 
has been designated for the Contract. 

 
2. Date:  Actual date of the quarterly period ending. 
 
3. Earnings To Date:  Show the actual amount that each DBE has earned to date under the 

Contract based on the unit prices paid to the DBE prime contractor and not contract unit 
prices.  When a supplier is used to fulfill the DBE requirements, only 60% of the amount 
earned by the supplier may be entered.  Show the total amount in the space provided. 

 
4. Percent of Contract:  This percentage is calculated using the contract amount and the total 

DBE earnings to date. 
 
5. Certification:  The Contractor or his authorized representative must sign this form prior to 

submittal.  Failure to complete and submit this form in a timely manner may delay monthly 
progress payments. 

 
GENERAL INFORMATION 

 
When the approved DBE is to provide materials, goods or services, this completed form must be 
submitted to the Area Engineer. 
 
The prime contractor may change DBE firms only with the approval of the District Engineer, provided 
the Contract DBE Goal is met and the changes conform to contract regulations.  This form should be 
updated and submitted to the Area Engineer. 
 
Upon completion of the work, a final "DBE Participation Report" will be required and submitted to the 
Area Engineer prior to final payment.  All information shown on the form must be completed, including 
the final earnings of each approved DBE. 
 
When the prime contractor is an approved DBE, it will only be necessary to complete the total DBE 
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earnings to date. 
 
Joint ventures between non-DBE and certified DBE:  Only that portion of the work for which the DBE 
is responsible may be used to satisfy the requirement. 

 
DBE GOALS 

 
VENDOR ID:  BIDDER'S COMPANY NAME:        
 
PROJECT NO. & COUNTY:           
 
LET NO:  LET DATE    TOTAL BID      
 
THE REQUIRED DBE GOAL ON THIS CONTRACT IS   10%    
 
I PROPOSE TO UTILIZE THE FOLLOWING DBE's: 
 

LIST OF DBE PARTICIPANTS 
 

VENDOR 
NUMBER 

DBE NAME/ADDRESS (CITY, 
STATE) 

TYPE OF WORK *WORK 
CODE 

AMOUNT 

     

     

     

     

     

     

     

     

     

     

                                                                  
TOTAL 

 

 
*For Departmental use only.  Do not fill in Vendor Numbers nor Work Codes. 

 
 

PLEASE NOTE: Only 60% of the participation of a DBE Supplier who does not manufacture or 
install the product will be counted toward the goal.  See back of this page for 
further instructions. 

 
 

DEPARTMENT OF TRANSPORTATION 
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STATE OF GEORGIA 
 

FEDERAL AID CERTIFICATION 
(English Project) 

 
Failure to complete appropriate certification requirements identified below or submission of a false 
certification shall render the bid non-responsive. 
 
EQUAL EMPLOYMENT OPPORTUNITY 
 
I further certify that I have  , have not        , participated in a previous contract or 
subcontract subject to the equal opportunity clause, as required by Executive Orders 10923, 11114, 
or 11246, and that I have           , have not      , filed with the Joint Reporting Committee, the 
Director of the Office of Federal Contract Compliance, a Federal Government contracting or 
administering agency, or the former President's Committee on Equal Employment Opportunity, all 
reports due under the applicable filing requirements. 
 
I understand that if I have participated in a previous Contract or Subcontract subject to the Executive 
Orders above and have not filed the required reports that 41 CFR 60-1.7(b)(1) prevents the award of 
this Contract unless I submit a report governing the delinquent period or such other period specified 
by the Federal Highway Administration or by the Director, Office of Federal Contract Compliance, 
U.S. Department of Labor. 
 
Reports and notifications required under 41 CFR 60-4 including reporting subcontract awards in 
excess of $10,000.00 should be addressed to: 
 
    Ms. Carol Gaudin 
    Reginal Director, U.S. Department of Labor 
    Office of Federal Contract Compliance Programs, Region 4 
    Rm 7B75 
    61 Forsyth Street SW 
    Atlanta, Georgia  30303 
 

 
EXAMINATION OF PLANS AND SPECIFICATIONS 

 
I acknowledge that this Project will be constructed in English units. 
 
I certify that I have carefully examined the Plans for this Project and the Standard Specifications, 
2001 Edition, and the Supplemental Specifications and Special Provisions included in and made a 
part of this Proposal, and have also personally examined the site of the work.  On the basis of the 
said Specifications and Plans, I propose to furnish all necessary machinery, tools, apparatus and 
other means of construction, and do all the work and furnish all the materials in the manner specified. 
 
I understand the quantities mentioned are approximate only and are subject to either increase or 
decrease and hereby propose to perform any increased or decreased quantities of work or extra work 
on the basis provided for in the Specifications. 
 
I also hereby agree that the State, or the Department of Transportation, would suffer damages in a 
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sum equal to at least the amount of the enclosed Proposal Guaranty, in the event my Proposal should 
be accepted and a Contract tendered me thereunder and I should refuse to execute same and furnish 
bond as herein required, in consideration of which I hereby agree that, in the event of such failure on 
my part to execute said Contract and furnish bond within fifteen (15) days after the date of the letter 
transmitting the Contract to me, the amount of said Proposal Guaranty shall be and is hereby, 
forfeited to the State, or to the Department of Transportation, as liquidated damages as the result of 
such failure on my part. 
 
I further propose to execute the Contract agreement described in the Specifications as soon as the 
work is awarded to me, and to begin and complete the work within the time limit provided.  I also 
propose to furnish a Contract Bond, approved by the State Transportation Board, as required by the 
laws of the State of Georgia.  This bond shall not only serve to guarantee the completion of the work 
on my part, but also to guarantee the excellence of both workmanship and materials until the work is 
finally accepted, as well as to fully comply with all the laws of the State of Georgia. 
 
CONFLICT OF INTEREST 
 
By signing and submitting this Contract I hereby certify that employees of this company or employee 
of any company supplying material or subcontracting to do work on this Contract will not engage in 
business ventures with employees of the Georgia Department of Transportation (GA DOT) nor shall 
they provide gifts, gratuities, favors, entertainment, loans or other items of value to employees of this 
Department. 
 
Also, by signing and submitting this Contract I hereby certify that I will notify the Georgia Department 
of Transportation through its District Engineer of any business ventures entered into between 
employees of this company or employees of any company supplying material or subcontracting to do 
work on this Contract with a family member of GA DOT employees. 
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DRUG FREE WORKPLACE 
 
 

The undersigned certifies that the provisions of Code Sections 50-24-1 through 50-24-6 of the Official 
Code of Georgia Annotated, relating to the "Drug-free Workplace Act," have been complied with in full.  
The undersigned further certifies that: 

 
1. A drug-free workplace will be provided for the Contractor’s employees during the 

performance of the contract; and, 
 
2. Each Contractor who hires a Subcontractor to work in a drug-free workplace shall secure 

from that Subcontractor the following written certification:  
 
  "As part of the subcontracting agreement with       ,  
                                        (Contractor's Name) 
 
        certifies to the Contractor that a drug-free work 
        (Subcontractor's Name) 

 
  place will be provided for the Subcontractor's employees during the performance of this 

Contract pursuant to Paragraph (7) of Subsection (b) of Code Section 50-24-3." 
 

Also, the undersigned further certifies that he will not engage in unlawful manufacture, sale, distribution, 
dispensation, possession, or use of a controlled substance or marijuana during the performance of the 
Contract. 

 
 
 
 
 
 
              
           Date                    Signature 
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NON-COLLUSION CERTIFICATION 
 

I hereby certify that I have not, nor has any member of the firm(s) or corporation(s), either directly or 
indirectly entered into any agreement, participated in any collusion, nor otherwise taken any action in 
restraint of free competitive bidding in connection with this submitted bid. 
 
It is understood and agreed that this Proposal is one of several competitive bids made to the 
Department of Transportation, and in consideration of mutual agreements of the bidders, similar 
hereto, and in consideration of the sum of One Dollar ($1.00) cash in hand paid, receipt whereof is 
hereby acknowledged, the undersigned agrees that this Proposal shall be an option, which is hereby 
given by the undersigned to the Department of transportation to accept or reject this Proposal at any 
time within thirty (30) calendar days from the date on which this sealed proposal is opened and read, 
unless a longer period is specified in the Proposal or the successful bidder agrees in writing to a 
longer period of time for the award, and in consideration of the premises, it is expressly covenanted 
and agreed that this Proposal is not subject to withdrawal by the Proposer or Bidder, during the term 
of said option. 
 
I hereby acknowledge receipt of the following checked amendments of the Proposal, Plans, 
Specifications and/or other documents pertaining to the Contract. 
 
Amendment Nos: 1   2   3   4   5  .  I understand that 
failure to confirm the receipt of amendments is cause for rejection of bids. 

 
 
 
 
 
 
 
 
 
(Signatures on next page) 
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Witness my hand and seal this the    day of     , 20 . 
 
 
               
       (Print Company Name) 
The bidder(s) whose signature(s) appear on   
this document, having personally appeared  By:       (Seal) 
me, and being duly sworn, deposes and says        Corporate President/Vice President or 
that the above statements are true and correct.          Individual Owner or Partner* 
 
Sworn to and subscribed before me this 
  day of    , 20  
       Joint Bidder: 
 
               
              (Notary Public)     (Print Company Name) 
 
 
       By:       (Seal) 
             Corporate President/Vice President or 
              Individual Owner or Partner 
 
My Commission expires the    day of 
 
    , 20  
 
 
       
           (Federal ID No./IRS No.) 
 
 
 
 



 
T077K New Hope Road Sidewalks 

ITB No. 06ITB48536K-RS 
 

Page 152 of 237 

FEDERAL AID CONTRACT  
 

REQUIRED CONTRACT PROVISIONS 
 
 

SPECIAL PROVISION 
 

First Use 2001 Specifications: November 01, 2002 
 

PROMPT PAYMENT: 
 
Prime Contractors, who sublet a portion of their work, shall pay their subcontractors for satisfactory 
performance of their contracts no later than 15 calendar days from receipt of each payment made to 
them. 
 
Any delay or postponement of payment among the parties may take place only for good cause with 
prior written approval from the Department. 
 
If the contractor is found to be in noncompliance with these provisions, it shall constitute a breach of 
contract and further payments for any work performed may be withheld until corrective action is taken.  
If corrective action is not taken, it may result in termination of the contract. 
 
All subcontract agreements shall contain this requirement. 

 
                    
 
 
 

REQUIRED CONTRACT PROVISIONS FOR FEDERAL-AID CONTRACTS 
 

Revised:  March 25, 1992 
Revised:  January 7, 1994 

Revised:  June 9, 1995 
First Use 2001 Specifications:  November 01, 2002 

 
BUY AMERICA 

 
All manufacturing processes for steel and iron materials and steel and iron coatings permanently 
incorporated into this project must occur in the United States of America.  However, pig iron and 
processed, pelletized, or reduced iron order used in the production of these products may be 
manufactured outside the United States. 
 
This requirement, however, does not prevent a minimal use of foreign materials and coatings, 
providing the cost of materials and coatings used does not exceed one-tenth of one percent (0.1 
percent) of the total contract cost or $2,500.00, whichever is greater. 
 
NOTE:  Coatings include:  epoxy coating, galvanizing, painting and any other coating that protects or 

enhances the value of the material. 
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March 25, 1992 

Revised:  September 6, 1993 
First Use 2001 Specifications:  November 1, 2002 

 
CONVICT PRODUCED MATERIALS 

 
Materials produced by convict labor after July 1, 1991, may not be used for Federal-Aid highway 
construction projects unless it meets the following criteria: 

 
1. The materials must be produced by convicts who are on parole supervised 

release or probation from a prison; or 
 
2. If produced in a qualified prison facility, the amount of such materials produced 

in any 12-month period in such facility for such construction during the 12-
month period ending July 1, 1987.  A qualified prison is defined as one 
producing convict made materials prior to July 1, 1987. 

REQUIRED CONTRACT PROVISIONS 
FEDERAL-AID CONSTRUCTION CONTRACTS 

(Revised June 22, 1999) 
               
 
TABLE OF CONTENTS 
 
I. General 
II. Nondiscrimination 
III. Nonsegregated Facilities 
IV. Payment of Predetermined Minimum Wage 
V. Statements and Payrolls 
VI. Record of Materials, Supplies, and Labor 
VII. Subletting or Assigning the Contract 
VIII. Safety:  Accident Prevention 
IX. False Statements Concerning Highway Projects 
X. Implementation of Clear Air Act and Federal Water Pollution Control Act 
XI. Certification Regarding Debarment, Suspension, Ineligibility, and 
 Voluntary Exclusion 
XII. Certification Regarding Use of Contract Funds for Lobbying 
 
 
ATTACHMENTS 
 
A. Employment Preference for Appalachian Contracts 
 (Included in Appalachian contracts only) 
 
I. GENERAL 
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 1. These contract provisions shall apply to all work performed on the contract by the 
contractor’s own organization and with the assistance of workers under the contractor’s 
immediate superintendence and to all work performed on the contract by piecework, 
station work, or by subcontract. 

 
 2. Except as otherwise provided for in each section, the contractor shall insert in each 

subcontract all of the stipulations contained in these Required Contract Provisions, and 
further require their inclusion in any lower tier subcontract or purchase order that may in 
turn be made.  The Required Contract Provisions shall not be incorporated by reference 
in any case.  The prime contractor shall be responsible for compliance by a 
subcontractor or lower tier subcontractor with these Required Contract Provisions. 

 
 3. A breach of any of the stipulations contained in these Required Contract Provisions 

shall be sufficient grounds for termination of the contract. 
 
 4. A breach of the following clauses of the Required Contract Provisions may also be 

grounds for debarment as provided in 29 CFR 5.12: 
    Section I, paragraph 2; 
    Section IV, paragraphs 1, 2, 3, 4, and 7; 
    Section V, paragraphs 1 and 2a through 2g 
 
 5. Disputes arising out of the labor standards provisions of Section IV (EXCEPT 

PARAGRAPH 5) and Section V of these Required Contract Provisions shall not be 
subject to the general disputes clause of this contract.  Such disputes shall be resolved 
in accordance with the procedures of the U.S. Department of Labor (DOL) as set forth in 
29 CFR 5, 6, and 7.  Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the contracting agency, the 
DOL, or the contractor’s employees or their representatives. 

 
 6. Selection of Labor:  During the performance of this contract, the contractor shall not: 

 
a. discriminate against labor from any other State, possession, or territory of the United 

States (except for employment preference for Appalachian contracts, when applicable, 
as specified in Attachment A), or 

 
b. employ convict labor for any purpose within the limits of the project unless it is labor 

performed by convicts who are on parole, supervised release, or probation. 
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ATTACHMENT A – EMPLOYMENT PREFERENCE FOR APPALACHIAN CONTRACTS 
(Applicable to Appalachian contracts only) 

 
1. During the performance of this contract, the contractor undertaking to do work which is, or 

reasonably may be, done as on-site work, shall give preference to qualified persons who regularly 
reside in the labor area as designated by the DOL wherein the contract work is situated, or by the 
subregion, or the Appalachian counties of the State wherein the contract work is situation, except: 

 a. To the extent that qualified person regularly residing in the area are not available. 
 
 b. For the reasonable needs of the contractor to employ supervisory or specially 

experienced personnel necessary to assure an efficient execution of the contract 
work. 

 
 c. For the obligation of the contractor to offer employment to present or former 

employees as the result of a lawful collective bargaining contract, provided that the 
number of nonresident persons employed under this subparagraph 1c shall not 
exceed 20 percent of the total number of employees employed by the contractor on 
the contract work, except as provided in subparagraph 4 below. 

 
2. The contractor shall place a job order with the State Employment Service indicating (a) the 

classifications of the laborers, mechanics and other employees required to perform the contract 
work, (b) the number of employees required in each classification, (c) the date on which he 
estimates such employees will be required, and (d) any other pertinent information required by the 
State Employment Service to complete the job order form.  The job order may be placed with the 
State Employment Service in writing or by telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order is substantially modified, he shall 
promptly notify the State Employment Service. 

 
3. The contractor shall give full consideration to all qualified job applicants referred to him by the State 

Employment Service.  The contractor is not required to grant employment to any job applicants 
who, in his opinion, are not qualified to perform the classification of work required. 

 
4. If, within 1 week following the placing of a job order by the contractor with the State Employment 

Service, the State Employment Service is unable to refer any qualified job applicants to the 
contractor, or less than the number requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of applicants.  Such certificate shall be 
made a part of the contractor’s permanent project records.  Upon receipt of this certificate, the 
contractor may employ persons who do not normally reside in the labor area to fill positions 
covered by the certificate, notwithstanding the provisions of subparagraph 1c above. 

 
5. The contractor shall include the provisions of Sections 1 through 4 of this Attachment A in every 

subcontract for work which is, or reasonably may be, done as on-site work. 

II. NONDISCRIMINATION 
 

 (Applicable to all Federal-aid construction contracts and to all related subcontracts of 
$10,000 or more.) 
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1. Equal Employment Opportunity:  Equal employment opportunity (EEO) requirements not to 

discriminate and to take affirmative action to assure equal opportunity as set forth under laws, 
executive orders, rules, regulations (28 CFR 35, 29 CFR 1630 and 41 CFR 60) and orders of 
the Secretary of Labor as modified by the provisions herein, and imposed pursuant to 23 
U.S.C. 140 shall constitute the EEO and specific affirmative action standards for the 
contractor’s project activities under this contract.  The Equal Opportunity Construction Contract 
Specifications set forth under 41 CFR 60-4.3 and the provisions of the American Disabilities 
Act of 1990 (42 U.S.C. 12101 et. seq.) set forth under 28 CFR 35 and 29 CFR 1630 are 
incorporated by reference in this contract.  In the execution of this contract, the contractor 
agrees to comply with the following minimum specific requirement activities of EEO: 

 
a. The contractor will work with the State Highway Agency (SHA) and the Federal 

Government in carrying out EEO obligations and in their review of his/her activities 
under the contract 

 
b. The contractor will accept as his operating policy the following statement: 

 
“It is the policy of this Company to assure that applicants are employed, and that 
employees are treated during employment, without regard to their race, religion, sex, color, 
national origin, age or disability.  Such action shall include:  employment, upgrading, 
demotion, or transfer; recruitment or recruitment advertising; layoff or termination; raise of 
pay or other forms of compensation; and selection for training, including apprenticeship, 
preapprenticeship, and/or on-the-job training.” 

 
2. EEO Officer:  The contractor will designate and make known to the SHA contracting officers an 

EEO Officer who will have the responsibility for an must be capable of effectively administering 
and promoting an active contractor program of EEO and who must be assigned adequate 
authority and responsibility to do so. 

 
3. Dissemination of Policy:  All members of the contractor’s staff who are authorized to hire, 

supervise, promote, and discharge employees, or who recommend such action, or who are 
substantially involved in such action, will be made fully cognizant of, and will implement the 
contractor’s EEO policy and contractual responsibilities to provide EEO in each grade and 
classification of employment.  To ensure that the above agreement will be met, the following 
actions will be taken as a minimum: 

 
a. Periodic meetings of supervisory and personnel office employees will be conducted before 

the start of work and then not less often than once every six (6) months, at which time the 
contractor’s EEO policy and its implementation will be reviewed and explained.  The 
meetings will be conducted by the EEO Officer. 

 
b. All new supervisory or personnel office employees will be given a thorough indoctrination 

by the EEO Officer, covering all major aspects of the contractor’s EEO obligations within 
thirty (30) days following their reporting for duty with the contractor. 

 
c. All personnel who are engaged in direct recruitment for the project will be instructed by the 

EEO Officer in the contractor’s procedures for locating and hiring minority group 
employees. 
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d. Notices and posters setting forth the contractor’s EEO policy will be placed in areas readily 

accessible to employees, applicants for employment and potential employees. 
 
e. The contractor’s EEO policy and the procedures to implement such policy will be brought 

to the attention of employees by means of meetings, employee handbooks, or other 
appropriate means. 

 
4. Recruitment:  When advertising for employees, the contractor will include in all advertisements 

for employees the notation:  “An Equal Opportunity Employer.”  All such advertisements will be 
placed in publications having a large circulation among minority groups in the area from which 
the project work force would normally be derived. 

 
a. The contractor will, unless precluded by a valid bargaining agreement, conduct systematic 

and direct recruitment through public and private employee referral sources likely to yield 
qualified minority group applicants.  To meet this requirement, the contractor will identify 
sources of potential minority group employees, and establish with such identified sources 
procedures whereby minority group applicants may be referred to the contractor for 
employment consideration. 

 
b. In the event the contractor has a valid bargaining agreement providing for exclusive hiring 

hall referrals, he is expected to observe the provisions of that agreement to the extent that 
the system permits the contractor’s compliance with EEO contract provisions.  (The DOL 
has held that where implementation of such agreements have the effect of discriminating 
against minorities or women, or obligates the contractor to do the same, such 
implementation violates Executive Order 11246, as amended.) 

 
c. The contractor will encourage his present employees to refer minority group applicants for 

employment.  Information and procedures with regard to referring minority group applicants 
will be discussed with employees. 

 
5. Personnel Actions:  Wages, working conditions, and employee benefits shall be established 

and administered, and personnel actions of every type, including hiring, upgrading, promotion, 
transfer, demotion, layoff, and termination, shall be taken without regard to race, color, religion, 
sex, national origin, age or disability.  The following procedures shall be followed: 

 
a. The contractor will conduct periodic inspections of project sites to insure that working 

conditions and employee facilities do not indicate discriminatory treatment of project site 
personnel. 

 
b. The contractor will periodically evaluate the spread of wages paid within each classification 

to determine any evidence of discriminatory wage practices. 
 
c. The contractor will periodically review selected personnel actions in depth to determine 

whether there is evidence of discrimination. Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the discrimination may extend 
beyond the actions reviewed, such corrective action shall include all affected persons. 
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d. The contractor will promptly investigate all complaints of alleged discrimination made to the 
contractor in connection with his obligations under this contract, will attempt to resolve such 
complaints, and will take appropriate corrective action within a reasonable time.  If the 
investigation indicates that the discrimination may affect persons other than the 
complainant, such corrective action shall include such other persons.  Upon completion of 
each investigation, the contractor will inform every complainant of all of his avenues of 
appeal. 

 
6. Training and Promotion: 

 
a. The contractor will assist in locating, qualifying, and increasing the skills of minority group 

and woman employees, and applicants for employment. 
 
b. Consistent with the contractor’s work force requirements and as permissible under Federal 

and State regulations, the contractor shall make full use of training programs for the 
geographical area of contract performance.  Where feasible, 25 percent of apprentices or 
trainees in each occupation shall be in their first year of apprenticeship or training.  In the 
event a special provision for training is provided under this contract, this subparagraph will 
be superseded as indicated in the special provision. 

 
c. The contractor will advise employees and applicants for employment of available training 

programs and entrance requirements for each. 
 
d. The contractor will periodically review the training and promotion potential of minority group 

and women employees and will encourage eligible employees to apply for such training 
and promotion. 

 
7. Unions: If the contractor relies in whole or part upon unions as a source of employees, the 

contractor will use his/her best efforts to obtain the cooperation of such unions to increase 
opportunities for minority groups and women within the unions, and to effect referrals by such 
unions of minority and female employees.  Actions by the contractor either directly or through a 
contractor's association acting as agent will include the procedures set forth below. 

 
 a. The contractor will use best efforts to develop, in cooperation with the unions, joint training 

programs aimed toward qualifying more minority group members and women for 
membership in the unions and increasing the skills of minority group employees and 
women so that they may qualify for higher paying employment.  

 
 b. The contractor will use best efforts to incorporate an EEO clause into each union 

agreement to the end that such union will be contractually bound to refer applicants 
without regard to their race, color, religion, sex, national origin, age or disability. 

 
 c. The contractor is to obtain information as to the referral practices and policies of the labor 

union except that to the extent such information is within the exclusive possession of the 
labor union and such labor union refuses to furnish such information to the contractor, the 
contractor shall so certify to the SHA and shall set forth what efforts have been made to 
obtain such information is within the exclusive possession of the labor union and such 
labor union refuses to furnish such information to the contractor, the contractor shall so 
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certify to the SHA and shall set forth what efforts have been made to obtain such 
information 
. 

 d. In the event the union is unable to provide the contractor with a reasonable flow of minority 
and women referrals within the time limit set forth in the collective bargaining agreement, 
the contractor will, through independent recruitment efforts, fill the employment vacancies 
without regard to race, color, religion, sex, national origin, age or disability; making full 
efforts to obtain qualified and/or qualifiable minority group persons or women.  (The DOL 
has held that it shall be no excuse that the union with which the contractor has a collective 
bargaining agreement providing for exclusive referral failed to refer minority employees.)  
In the event the union referral practice prevents the contractor from meeting the 
obligations pursuant to Executive Order 11246, as amended, and these special provisions, 
such contractor shall immediately notify the SHA. 

 
8. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment:  The 

contractor shall not discriminate on the grounds of race, color, religion, sex, national origin, age 
or disability in the selection and retention of subcontractor, including procurement of materials 
and leases of equipment. 

 
a. The contractor shall notify all potential subcontractors and suppliers of his/her EEO 

obligations under this contract. 
 
b. Disadvantaged business enterprises (DBE), as defined in 49 CFR 23, shall have equal 

opportunity to compete for and perform subcontracts which the contractor enters into 
pursuant to this contract.  The contractor will use his best efforts to solicit bids from and to 
utilize DBE subcontractors or subcontractors with meaningful minority group and female 
representation among their employees.  Contractors shall obtain lists of DBE construction 
firms from SHA personnel. 

 
c. The contractor will use his best efforts to ensure subcontractor compliance with their EEO 

obligations. 
 

9. Records and Reports:  The contractor shall keep such records as necessary to document 
compliance with the EEO requirements.  Such records shall be retained for a period of three 
years following completion of the contract work and shall be available at reasonable times and 
places for inspection by authorized representatives of the SHA and the FHWA. 

 
a. The records kept by the contractor shall document the following: 

 
(1) The number of minority and non-minority group members and women employed in 

each work classification on the project; 
 
(2) The progress and efforts being made in cooperation with unions, when applicable, to 

increase employment opportunities for minorities and women; 
 
(3) The progress and efforts being made in locating, hiring, training, qualifying, and 

upgrading minority and female employees; and 
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(4) The progress and efforts being made in securing the services of DBE subcontractors 
or subcontractors with meaningful minority and female representation among their 
employees. 

 
b. The contractors will submit an annual report to the SHA each July for the duration of the 

project, indicating the number of minority, women, and non-minority group employees 
currently engaged in each work classification required by the contract work.  This 
information is to be reported on Form FHWA-1391.  If on-the-job training is being required 
by special provision, the contractor will be required to collect and report training data. 

 
III. NONSEGREGATED FACILITIES 
 

(Applicable to all Federal-Aid construction contracts and to all related subcontracts of 
$10,000 or more.) 

a. By submission of this bid, the execution of this contract or subcontract, or the consummation of 
this material supply agreement or purchase order, as appropriate, the bidder, Federal-Aid 
construction contractor, subcontractor, material suppliers, or vendor, as appropriate, certifies 
that the firm does not maintain or provide for its employees any segregated facilities at any of 
its establishments, and that the firm does not permit its employees to perform their services at 
any location, under its control, where segregated facilities are maintained.  The firm agrees 
that a breach of this certification is a violation of the EEO provisions of this contract.  The firm 
further certifies that no employee will be denied access to adequate facilities on the basis of 
sex or disability. 

 
b. As used in this certification, the term “segregated facilities” means any waiting rooms, work 

areas, restrooms and washrooms, restaurants and other eating areas, time clocks, locker 
rooms, and other storage or dressing areas, parking lots, drinking fountains, recreation or 
entertainment areas, transportation, and housing facilities provided for employees which are 
segregated by explicit directive, or are, in fact, segregated on the basis of race, color, religion, 
national origin, age or disability, because of habit, local custom, or otherwise.  The only 
exception will be for the disabled when the demands for accessibility override (e.g. disabled 
parking). 

 
c. The contractor agrees that is has obtained or will obtain identical certification from proposed 

subcontractors or material suppliers prior to award of subcontracts or consummation of 
material supply agreements of $10,000 or more and that it will retain such certifications in its 
files. 

 
IV. PAYMENT OF PREDETERMINED MINIMUM WAGE 
 

(Applicable to all Federal-Aid construction contracts exceeding $2,000 and to all related subcontracts, 
except for projects located on roadways classified as local roads or rural minor collectors, which are 
exempt.) 

 
1. General: 

 
a. All mechanics and laborers employed or working upon the site of the work will be paid 

unconditionally and not less often than once a week and without subsequent deduction or 
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rebate on any account [except such payroll deductions as are permitted by regulations (29 
CFR 3) issued by the Secretary of Labor under the Copeland Act (40 U.S.C. 276c)] the full 
amounts of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of 
payment.  The payment shall be computed at wage rates not less than those contained in the 
wage determination of the Secretary of Labor (hereinafter “the wage determination”) which is 
attached hereto and made a part hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor or its subcontractors and such laborers and 
mechanics.  The wage determination (including any additional classifications and wage rates 
conformed under Paragraph 2 of this Section IV and the DOL poster (WH-1321) or Form 
FHWA-1495) shall be posted at all times by the contractor and its subcontractors at the site of 
the work in a prominent and accessible place where it can be easily seen by the workers.  For 
the purpose of this Section, contributions made or costs reasonably anticipated for bona fide 
fringe benefits under Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on behalf of 
laborers or mechanics are considered wages paid to such laborers or mechanics, subject to 
the provisions of Section IV, paragraph 3b, hereof.  Also, for the purpose of this Section, 
regular contributions made or costs incurred for more than a weekly period (but not less often 
than quarterly) under plans, funds, or programs, which cover the particular weekly period, are 
deemed to be constructively made or incurred during such weekly period. 

 
Such laborers and mechanics shall be paid the appropriate wage rate and fringe benefits on 
the wage determination for the classification of work actually performed, without regard to skill, 
except as provided in paragraphs 4 and 5 of this Section IV. 

 
b. Laborers or mechanics performing work in more than one classification may be compensated 

at the rate specified for each classification for the time actually worked therein, provided, that 
the employer’s payroll records accurately set forth the time spent in each classification in which 
the work is performed. 

 
c. All rulings and interpretations of the Davis-Bacon Act and related acts contained in 29 CFR 

1,3, and 5 are herein incorporated by referenced in this contract. 
 
2. Classification: 

 
a. The SHA contracting officer shall require that any class of laborers or mechanics employed 

under the contract, which is not listed in the wage determination, shall be classified in 
conformance with the wage determination. 

 
b. The contracting officer shall approve an additional classification, wage rate and fringe benefits 

only when the following criteria have been met: 
1. the work to be performed by the additional classification requested is not performed by a 

classification in the wage determination; 
 
2. the additional classification is utilized in the area by the construction industry; 
 
3. the proposed wage rate, including any bona fide fringe benefits, bears a reasonable 

relationship to the wage rates contained in the wage determination, and 
 

4. with respect to helpers, when such a classification prevails in the area in which the work is 
performed. 
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c. If the contractor or subcontractors, as appropriate, the laborers and mechanics (if known) to be 

employed in the additional classification or their representatives, and the contracting officer 
agree on the classification and wage rate (including the amount designated for fringe benefits 
where appropriate), a report of the action taken shall be sent by the contracting officer to the 
DOL, Administrator of the Wage and Hour Division, Employment Standards Administration, 
Washington, D.C. 20210.  The Wage and Hour Administrator, or an authorized representative, 
will approve, modify, or disapprove every additional classification action within 30 days of 
receipt and so advise the contracting officer or will notify the contracting officer within the 30-
day period that additional time is necessary. 

 
d. In the event the contractor or subcontractors, as appropriate, the laborers or mechanics to be 

employed in the additional classification or their representatives, and the contracting officer do 
not agree on the proposed classification and wage rate (including the amount designated for 
fringe benefits, where appropriate), the contracting officer shall refer the questions, including 
the views of all interested parties and the recommendation of the contracting officer, to the 
Wage and Hour Administrator for determination.  Said Administrator, or an authorized 
representative, will issue a determination with 30 days of receipt and so advise the contracting 
officer or will notify the contracting officer within the 30-day period that additional time is 
necessary. 

 
e. The wage rate (including fringe benefits where appropriate) determined pursuant to paragraph 

2c or 2d of this Section IV shall be paid to all workers performing work in the additional 
classification from the first day on which work is performed in the classification. 

 
3. Payment of Fringe Benefits: 

 
a. Whenever the minimum wage rate prescribed in the contract for a class of laborers or 

mechanics includes a fringe benefit which is not expressed as an hourly rate, the contractor or 
subcontractors, as appropriate, shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly case equivalent thereof. 

 
b. If the contractor or subcontractor, as appropriate, does not make payments to a trustee or 

other third person, he/she may consider as a part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona fide fringe benefits under a plan 
or program, provided, that the Secretary of Labor has found, upon the written request of the 
contractor, that the applicable standards of the Davis-Bacon Act have been met.  The 
Secretary of Labor may require the contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program. 

 
4. Apprentices and Trainees (Programs of the U.S. DOL) and Helpers: 

 
a. Apprentices: 

 
1. Apprentices will be permitted to work at less than the predetermined rate for the work they 

performed when they are employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the DOL, Employment and Training 
Administration, Bureau of Apprenticeship and Training, or with a State apprenticeship 
agency recognized by the Bureau, or if a person is employed in his/her first 90 days of 
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probationary employment as an apprentice in such an apprenticeship program, who is not 
individually registered in the program, but who has been certified by the Bureau of 
Apprenticeship and Training or a State apprenticeship agency (where appropriate) to be 
eligible for probationary employment as an apprentice. 

 
2. The allowable ratio of apprentices to journeyman-level employees on the job site in any 

craft classification shall not be greater than the ratio permitted to the contractor as to the 
entire work force under the registered program.  Any employee listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise employed as stated above, shall 
be paid not less than the applicable wage rate listed in the wage determination for the 
classification of work actually performed.  In addition, any apprentice performing work on 
the job site in excess of the ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination for the work actually 
performed.  Where a contractor or subcontractor is performing construction on a project in 
a locality other than that in which its program is registered, the ratios and wage rates 
(expressed in percentages of the journeyman-level hourly rate) specified in the 
contractor’s or subcontractor’s registered program shall be observed. 

 
3. Every apprentice must be paid at not less than the rate specified in the registered program 

for the apprentice’s level of progress, expressed as a percentage of the journeyman-level 
hourly rate specified in the applicable wage determination.  Apprentices shall be paid 
fringe benefits in accordance with the provisions of the apprenticeship program.  If the 
apprenticeship program does not specify fringe benefits, apprentices must be paid the full 
amount of fringe benefits listed on the wage determination for the applicable classification.  
If the Administrator for the Wage and Hour Division determines that a different practice 
prevails for the applicable apprentice classification, fringes shall be paid in accordance 
with the determination. 

 
4. In the event the Bureau of Apprenticeship and Training, or a State apprenticeship agency 

recognized by the Bureau, withdraws approval of an apprenticeship program, the 
contractor or subcontractor will no longer be permitted to utilize apprentices at less than 
the applicable predetermined rate for the comparable work performed by regular 
employees until an acceptable program is approved. 

 
b. Trainees: 

 
1. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the 

predetermined rate for the work performed unless they are employed pursuant to and 
individually registered in a program which has received prior approval, evidenced by 
formal certification by the DOL, Employment and Training Administration. 

2. The ratio of trainees to journeyman-level employees on the job site shall not be greater 
than permitted under the plan approved by the Employment and Training Administration.  
Any employee listed on the payroll at a trainee rate who is not registered and participating 
in a training plan approved by the Employment and Training Administration shall be paid 
not less than the applicable wage rate on the wage determination for the classification of 
work actually performed.  In addition, any trainee performing work on the job site in excess 
of the ratio permitted under the registered program shall be paid not less than the 
applicable wage rate on the wage determination for the work actually performed. 
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3. Every trainee must be paid at not less than the rate specified in the approved program for 
his/her level of progress, expressed as a percentage of the journeyman-level hourly rate 
specified in the applicable wage determination.  Trainees shall be paid fringe benefits in 
accordance with the provisions of the trainee program.  If the trainee program does not 
mention fringe benefits, trainees shall be paid the full amount of fringe benefits listed on 
the wage determination unless the Administrator of the Wage and Hour Division 
determines that there is an apprenticeship program associated with the corresponding 
journeyman-level wage rate on the wage determination which provides for less than full 
benefits for apprentices, in which case such trainees shall receive the same fringe benefits 
as apprentices. 

 
4. In the event the Employment and Training Administration withdraws approval of a training 

program the contractor or subcontractor will no longer be permitted to utilize trainees at 
less than the applicable predetermined rate for the work performed until an acceptable 
program is approved. 

 
(c) Helpers: 

 
Helpers will be permitted to work on a project if the helper classification is specified 
and defined on the applicable wage determination or is approved pursuant to the 
conformance procedure set forth in Section IV.2.  Any worker listed on a payroll at a 
helper wage rate, who is not a helper under an approved definition, shall be paid not 
less than the applicable wage rate on the wage determination for the classification of 
work actually performed. 

 
 5.  Apprentices and Trainees (Programs of the U.S. DOT): 

 
Apprentices and trainees working under apprenticeship and skill training programs which 
have been certified by the Secretary of Transportation as promoting EEO in connection 
with Federal-Aid highway construction programs are not subject to the requirements of 
paragraph 4 of this Section IV.  The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the particular programs.  The ratio of 
apprentices and trainees to journeymen shall not be greater than permitted by the terms 
of the particular program. 
 

  6.  Withholding: 
 

The SHA shall upon its own action or upon written request of an authorized 
representative of the DOL withhold, or cause to be withheld, from the contractor or 
subcontractor under this contract or any other Federal contract with the same prime 
contractor, or any other Federally-assisted contract subject to Davis-Bacon prevailing 
wage requirements which is held by the same prime contractor, as much of the accrued 
payments or advances as may be considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the contractor or any 
subcontractor the full amount of wages required by the contract.  In the event of failure to 
pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or 
working on the site of the work, all or part of the wages required by the contract, the SHA 
contracting officer may, after written notice to the contractor, take such action as may be 
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necessary to cause the suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased. 

 
  7.  Overtime Requirements: 

 
No contractor or subcontractor contracting for any part of the contract work which may 
require or involve the employment of laborers, mechanics, watchmen, or guards 
(including apprentices, trainees, and helpers described in paragraphs 4 and 5 above) 
shall require or permit any laborer, mechanic, watchmen, or guard in any workweek in 
which he/she is employed on such work, to work in excess of 40 hours in such workweek 
unless such laborer, mechanic, watchman, or guard receives compensation at a rate not 
less than one-and-one half times his/her basic rate of pay for all hours worked in excess 
of 40 hours in such workweek. 

  8.  Violation: 
 

Liability for Unpaid Wages; Liquidated Damages:  In the event of any violation of the 
clause set forth in paragraph 7 above, the contractor and any subcontractor responsible 
thereof shall be liable to the affected employee for his/her unpaid wages.  In addition, 
such contractor and subcontractor shall be liable to the United States (in the case of work 
done under contract for the District of Columbia or a territory, to such District or to such 
territory) for liquidated damages.  Such liquidated damages shall be computed with 
respect to each individual laborer, mechanic, watchman, or guard employed in violation of 
the clause set forth in paragraph 7, in the sum of $10 for each calendar day on which 
such employee was required or permitted to work in excess of the standard work week of 
40 hours without payment of the overtime wages required by the clause set forth in 
paragraph 7. 

 
  9.  Withholding for Unpaid Wages and Liquidated Damages: 

 
The SHA shall upon its own action or upon written request of any authorized 
representative of the DOL withhold, or cause to be withheld, from any monies payable on 
account of work performed by the contractor or subcontractor under any such contract or 
any other Federal contract with the same prime contractor, or any other Federally-
assisted contract subject to the Contract Work Hours and Safety Standards Act, which is 
held by the same prime contractor, such sums as may be determined to be necessary to 
satisfy any liabilities of such contractor or subcontractor for unpaid wages and liquidated 
damages as provided in the clause set forth in paragraph 8 above. 

  
V. STATEMENTS AND PAYROLLS 

 
 (Applicable to all Federal-aid construction contracts exceeding $2,000 and to all related 

subcontracts, except for projects located on roadways classified as local roads or rural 
collectors, which are exempt.) 

 1. Compliance with Copeland Regulations (29 CFR 3): 

The contractor shall comply with the Copeland Regulations of the Secretary of Labor which are 
herein incorporated by reference. 
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 2. Payrolls and Payroll Records: 
 

  a. Payrolls and basic records relating thereto shall be maintained by the contractor during the 
course of the work and preserved for a period of 3 years from the date of completion of the 
contract for all laborers, mechanics, apprentices, trainees, watchmen, helpers, and guards 
working at the site of the work. 

 
  b. The payroll records shall contain the name, social security number, and address of each 

such employee; his or her correct classification; hourly rates of wages paid (including rates 
of contributions or costs anticipated for bona fide fringe benefits or cash equivalent thereof 
the types described in Section 1(b)(2)(B) of the Davis-Bacon Act); daily and weekly 
number of hours worked; deductions made; and actual wages paid.  In addition, for 
Appalachian contracts, the payroll records shall contain a notation indicating whether the 
employee does, or does not, normally reside in the labor area as defined in Attachment A, 
paragraph 1.  Whenever the Secretary of Labor, pursuant to Section IV, paragraph 3b, has 
found that the wages of any laborer or mechanic include the amount of any costs 
reasonably anticipated in providing benefits under a plan or program described in Section 
1(b)(2)(B) of the Davis-Bacon Act, the contractor and each subcontractor shall maintain 
records which show that the commitment to provide such benefits is enforceable, that the 
plan or program is financially responsible, that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and show the cost 
anticipated or the actual cost incurred in providing benefits.  Contractors or subcontractors 
employing apprentices or trainees under approved programs shall maintain written 
evidence of the registration of apprentices and trainees, and ratios and wage rates 
prescribed in the applicable programs. 

 
   c. Each contractor and subcontractor shall furnish, each week in which any contract is 

performed, to the SHA resident engineer a payroll of wages paid each of its employees 
(including apprentices, trainees, and helpers, described in Section IV, paragraphs 4 and 5, 
and watchmen and guards engaged on work during the preceding weekly payroll period).  
The payroll submitted shall set out accurately and completely all of the information 
required to be maintained under paragraph 2b of this Section V.  This information may be 
submitted in any form desired.Optional Form WH-347 is available for this purpose and 
may be purchased from the Superintendent of Documents (Federal stock number 029-
005-0014-1), U.S. Government Printing Office, Washington, D.C. 20402.  The prime 
contractor is responsible for the submission of copies of payrolls by all subcontractors. 

 
   d. Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by 

the contractor or subcontractor or his/her agent who pays or supervises the payment of 
the persons employed under the contract and shall certify the following: 

 
 (1)  that the payroll for the payroll period contains the information required to be 

maintained under paragraph 2b of this Section V and that such information is correct 
and complete; 

 
 (2) that such laborer or mechanic (including each helper, apprentice, and trainee) 

employed on the contract during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, and that no deductions have 
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been made either directly or indirectly from the full wages earned, other than 
permissible deductions as set forth in the Regulations. 29 CFR 3; 

 
 (3) that each laborer or mechanic has been paid not less than the applicable wage rate 

and fringe benefits or cash equivalent for the classification of work performed, as 
specified in the applicable wage determination incorporated into the contract. 

 
   e. The weekly submission of a properly executed certification set forth on the reverse side of 

Optional Form WH-347 shall satisfy the requirement for submission of the “Statement of 
Compliance” required by paragraph 2d of this Section V. 

 
   f. The falsification of any of the above certifications may subject the contractor to civil or 

criminal prosecution under 18 U.S.C. 1001 and 31 U.S.C. 231. 
 
   g. The contractor or subcontractor shall make the records required under paragraph 2b of 

this Section V available for inspection, copying, or transcription by authorized 
representatives of the SHA, the FHWA, the DOL, and shall permit such representatives to 
interview employees during working hours on the job.  If the contractor or subcontractor 
fails to submit the required records or to make them available, the SHA, the FHWA, the 
DOL, or all may, after written notice to the contractor, sponsor, applicant, or owner, take 
such actions as may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds.  Furthermore, failure to submit the required records upon 
request or to make such records available may be grounds for debarment action pursuant 
to 29 CFR 5.12. 

 
  
DAVIS-BACON WAGE RATES: General Decision GA020009  (03/01/2002 GA9) 
 
 Date: March 1, 2002 
 General Decision Number GA020009 
 Superseded General Decision No. GA010009 
 State: Georgia 
 
 DAVIS-BACON WAGE RATES: General Decision GA020009  (03/01/2002 GA9) 
 
 Construction Type: Highway 
 
 County(ies): 

     Butts    Douglas  Newton 
     Cherokee  Fayette  Paulding 
     Clayton   Forsyth  Rockdale 
     Cobb    Fulton   Spalding 
     Coweta   Gwinnett  Walton 
     DeKalb   Henry  
 

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building structures in rest area projects, 
and railroad construction; bascule, suspension and spandrel arch bridges; bridges designed for 
commercial navigation; bridges involving marine construction; other major bridges) 
 



 
T077K New Hope Road Sidewalks 

ITB No. 06ITB48536K-RS 
 

Page 168 of 237 

MODIFICATION NUMBER   PUBLICATION DATE 
            03/01/2002 
 
County(ies): 
 
     Butts    Douglas  Newton 
     Cherokee  Fayette  Paulding 
     Clayton   Forsyth  Rockdale 
     Cobb    Fulton   Spalding 
     Coweta   Gwinnett  Walton 
     DeKalb   Henry 
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SUGA3007A 05/01/1990 
           Rates   Fringes 
 
ASPHALT RAKER            8.00 
CARPENTER          9.03 
CONCRETE FINISHER       8.65 
ELECTRICIAN      17.01 
FLAGGER           7.19 
FORM SETTER, ROAD       7.73 
GUARDRAIL ERECTOR       8.95 
IRONWORKER, REINFORCING  11.21 
IRONWORKER, STRUCTURAL  11.01 
LABORER           6.74 
MASON, STRUCTURES       9.11 
PAINTER            9.65 
PILEDRIVER LEAD PERSON  10.14 
PIPELAYER           8.18 
POWER EQUIPMENT OPERATORS: 
  Asphalt distributor       8.79 
  Asphalt paver         8.91 
  Backhoe             9.39 
  Bulldozer          8.97 

 POWER EQUIPMENT OPERATORS 
  Concrete Paver        8.92 
  Crane      10.67 
  Dragline     10.07 
  Drill Operator    10.95 
  Loader          9.30 
  Traffic Controller (barricades, 
  traffic lines, and detours)      7.28 
  Grade checker      6.86 
  Hydro seeder        8.00 
  Mechanic     10.51 
  Milling machine    11.97 
  Motor grader operator   10.27 
  Motor grader operator (fine grade)   9.60 
  Oiler – greaser    10.07 
  Scraper          8.27 
  Pavement striping machine operator   6.20 
  Roller            8.09 
  Roller operator (finish)      8.58 
  Screed – asphalt      8.46 
  Sweeper         9.25 
  Shovel          9.19 
  Tractor operator (utility)      8.00 
 TRUCK DRIVERS 
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SUGA3007A 05/01/1990 
           Rates   Fringes 
   
  Single rear axle        6.70 
  Multi rear axle        7.50 
  Heavy duty         9.05 
 WELDER      10.87 
 
---------------------------------------------------------------------------------------------------------------------------------------- -
-- 
Unlisted classifications needed for work not included within the scope of the classifications listed may 
be added after award only as provided in the labor standards contract clauses (29 CFR 5.5(a) (1) (v)). 
------------------------------------------------------------------------------------------------------------------------------------------
-- 
 
In the listing above, the 'SU' designation means that rates listed under that identifier do not reflect 
collectively bargained wage and fringe benefit rates.  Other designations indicate unions whose rates 
have been determined to be prevailing. 
 
WAGE AND APPEALS PROCESS: 
 
 1.) Has there been an initial decision in the matter?  This can be: 
 

• an existing published wage determination 
• a survey underlying a wage determination 
• a Wage and Hour Division letter setting forth a position on a wage determination matter 
• a conformance (additional classification and rate) ruling 

 
WAGE AND APPEALS PROCESS: 

 
On survey related matters, initial contact, including requests for summaries of surveys, should be 
with the Wage and Hour Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the Davis-Bacon survey program.  If the 
response from this initial contact is not satisfactory, then the process described in 2.) and 3.) 
should be followed. 
 

  If the answer to the question in 1.) is yes, then an interested party (those affected by the action) 
can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR 
Part 1.8 and 29 CFR Part 7).  Write to: 

Wage and Hour Administrator 
U.S. Department of Labor 

200 Constitution Avenue, N.W. 
Washington, D.C.  20210 

 
  The request should be accompanied by a full statement of the interested party's position and by 

an information (wage payment data, project description, area practice material, etc.) that the 
requestor considers relevant to the issue. 
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  If the decision of the Administrator is not favorable, an interested party may appeal directly to the 
Administrative Review Board (formerly the Wage Appeals Board).  Write to: 

Administrative Review Board 
U.S. Department of Labor 

200 Constitution Avenue, N.W. 
Washington, D.C.  20210 

 
  All decisions by the Administrative Review Board are final. 

END OF GENERAL DECISION 
 
 
VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR 

   1. On all Federal-Aid contracts on the National Highway System, except those which 
provide solely for the installation of protective devices at railroad grade crossings, those 
which are constructed on a force account or direct labor basis, highway beautification 
contracts, and contracts for which the total final construction cost for roadway and bridge 
is less than $1,000,000 (23 CFR 635) the contractor shall: 

 
    (a) Become familiar with the list of specific materials and supplies contained in Form 

FHWA-47, “Statement of Materials and Labor Used by Contractor of Highway 
Construction Involving Federal Funds,” prior to commencement of work under this 
contract. 

 
    (b) Maintain a record of the total cost of all materials and supplies purchased for and 

incorporated in the work, and also of the quantities of those specific materials and 
supplies listed on Form FHWA-47, and in the units shown on Form FHWA-47. 

 
    (c) Furnish, upon the completion of the contract, to the SHA resident engineer on Form 

FHWA-47 together with the data required in paragraph 1b relative to materials and 
supplies, a final labor summary of all contract work indicating the total hours worked 
and the total amount earned. 

 
   2. At the prime contractor’s option, either a single report covering all contract work or 

separate reports for the contractor and for each subcontract shall be submitted. 
 

VII. SUBLETTING OR ASSIGNING THE CONTRACT 
 
   1. The contractor shall perform with its own organization contract work amounting to not less 

than 30 percent (or a greater percentage if specified elsewhere in the contract) of the total 
original contract price, excluding any specialty items designated by the State.  Specialty 
items may be performed by subcontract and the amount of any such specialty items 
performed may be deducted from the total original contract price before computing the 
amount of work required to be performed by the contractor’s own organization (23 CFR 
635). 
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    a. “Its own organization” shall be construed to include only workers employed and paid 

directly by the prime contractor and equipment owned or rented by the prime 
contractor, with or without operators.  Such term does not include employees or 
equipment of a subcontractor, assignee, or agent of the prime contractor. 

 
    b. “Specialty Items” shall be construed to be limited to work that requires highly 

specialized knowledge, abilities, or equipment not ordinarily available in the type of 
contracting organizations qualified and expected to bid on the contract as a whole and 
in general are to be limited to minor components of the overall contract. 

 
   2. The contract amount upon which the requirements set forth in paragraph 1 of Section VII 

is computed includes the cost of material and manufactured products which are to be 
purchased or produced by the contractor under the contract provisions. 

 
   3. The contractor shall furnish (a) a competent superintendent or supervisor who is 

employed by the firm, has full authority to direct performance of the work in accordance 
with the contract requirements, and is in charge of all construction operations (regardless 
of who performs the work), and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the SHA contracting officer 
determines is necessary to assure the performance of the contract. 

 
   4. No portion of the contract shall be sublet, assigned or otherwise disposed of except with 

the written consent of the SHA contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the contractor of any responsibility 
for the fulfillment of the contract.  Written consent will be given only after the SHA has 
assured that each subcontract is evidenced in writing and that it contains all pertinent 
provisions and requirements of the prime contract. 

 
VIII. SAFETY:  ACCIDENT PREVENTION 

 
   1. In the performance of this contract the contractor shall comply with all applicable Federal, 

State, and local laws governing safety, health, and sanitation (23 CFR 635).  The 
contractor shall provide all safeguards, safety devices and protective equipment and take 
any other needed actions as it determines, or as the SHA contracting officer may 
determine, to be reasonably necessary to protect the life and health of employees on the 
job and the safety of the public and to protect property in connection with the performance 
of the work covered by the contract. 

 
   2. It is a condition of this contract, and shall be made a condition of each subcontract, which 

the contractor enters into pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance of the contract, to work in 
surroundings or under conditions which are unsanitary, hazardous or dangerous to 
his/her health or safety, as determined under construction safety and health standards 
(29 CFR 1926) promulgated by the Secretary of Labor, in accordance with Section 107 of 
the Contract Work Hours and Safety Standards Act (40 U.S.C. 333). 

 
   3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or 

authorized representative thereof, shall have right of entry to any site of contract 
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performance to inspect or investigate the matter of compliance with the construction 
safety and health standards and to carry out the duties of the Secretary under Section 
107 of the Contract Work Hours and Safety Standards Act (40 U.S.C. 333). 

IX. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 
 

In order to assure high quality and durable construction in conformity with approved plans and 
specifications and a high degree of reliability on statements and representations made by 
engineers, contractors, suppliers, and workers on Federal-Aid highway projects, it is essential 
that all persons concerned with the project perform their functions as carefully, thoroughly, and 
honestly as possible.  Willful falsification, distortion, or misrepresentation with respect to any 
facts related to the project is a violation of Federal law.  To prevent any misunderstanding 
regarding the seriousness of these and similar acts, the following notice shall be posted on each 
Federal-Aid highway project (23 CFR 635) in one or more places where it is readily available to 
all persons concerned with the project: 
 
NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID HIGHWAY PROJECTS 

 
18 U.S.C. reads as follows: 
 
 “Whoever, being an officer, agent, or employee of the United States, or of any State of 
Territory, or whoever, whether a person, association, firm, or corporation, knowingly 
makes any false statement, false representation, or false report as to the character, 
quality, quantity, or cost of the material used or to be used, or the quantity or quality of 
the work performed or to be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs of construction on any 
highway or related project submitted for approval to the Secretary of Transportation; or 
 
 Whoever knowingly makes any false statement, false representation, false report or 
false claim with respect to the character, quality, quantity, or cost of any work performed 
or to be performed, or materials furnished or to be furnished, in connection with the 
construction of any highway or related project approved by the Secretary of 
Transportation; or 
 
 Whoever knowingly makes any false statement or false representation as to material 
fact in any statement, certificate, or report submitted pursuant to provisions of the 
Federal-Aid Roads Act approved July 1, 1916, (39 Stat. 355), as amended and 
supplemented: 
 
 Shall be fined not more than $10,000 or imprisoned not more than 5 years or both.” 
 

IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT 
 

(Applicable to all Federal-Aid construction contracts and to all related subcontracts of $100,000 
ore more.) 

 
By submission of this bid or the execution of this contract, as appropriate, the bidder, Federal-
Aid construction contractor, or subcontractor, as appropriate, will be deemed to have stipulated 
as follows: 
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   1. That any facility that is or will be utilized in the performance of this contract, unless such 
contract is exempt under the Clean Air Act, as amended (42 U.S.C. 1857) et seq., as 
amended by Pub. L. 91-604), and under the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251 et seq., as amended by Pub. L 92-500), Executive Order 
11738, and regulations in implementation thereof (40 CFR 15) is not listed, on the date of 
contract award, on the U.S. Environmental Protection Agency (EPA) List of Violating 
Facilities pursuant to 40 CFR 15.20. 

 
   2. That the firm agrees to comply and remain in compliance with all the requirements of 

Section 114 of the Clean Air Act and Section 308 of the Federal Water Pollution Control 
Act and all regulations and guidelines listed thereunder. 

 
   3. That the firm shall promptly notify the SHA of the receipt of any communication from the 

Director, Office of Federal Activities, EPA, indicating that a facility that is or will be utilized 
for the contract is under consideration to be listed on the EPA List of Violating Facilities. 

 
   4. That the firm agrees to include or cause to be included the requirements of paragraph 1 

through 4 of this Section X in every nonexempt subcontract, and further agrees to take 
such action as the government may direct as a means of enforcing such requirements. 

 
XI. CERTIFICATION REGARDING DEPARTMENT, SUSPENSION, INELIGIBILITY AND 

VOLUNTARY EXCLUSION 

1. Instructions for Certification – Primary Covered Transactions: 
 (Applicable to all Federal Aid Contracts – 49 CFR 29) 

   a. By signing and submitting this proposal, the prospective primary participant is providing 
the certification set out below. 

 
   b. The inability of a person to provide the certification set out below will not necessarily result 

in denial of participation in this covered transaction.  The prospective participant shall 
submit an explanation of why it cannot provide the certification set out below.  The 
certification or explanation will be considered in connection with the department or 
agency’s determination whether to enter into this transaction.  However, failure of the 
prospective primary participant to furnish a certification or an explanation shall disqualify 
such a person from participation in this transaction. 

 
   c. The certification in this clause is a material representation of fact upon which reliance was 

placed when the department or agency determined to enter into this transaction.  If it is 
later determined that the prospective primary participant knowingly rendered an 
erroneous certification, in addition to other remedies available to the Federal Government, 
the department or agency may terminate this transaction for cause of default. 

 
   d. The prospective primary participant shall provide immediate written notice to the 

department or agency to whom this proposal is submitted if any time the prospective 
primary participant learns that its certification was erroneous when submitted or has 
become erroneous by reason of changed circumstances. 

 



 
T077K New Hope Road Sidewalks 

ITB No. 06ITB48536K-RS 
 

Page 175 of 237 

   e. The terms “covered transaction,” “debarred,” “suspended,” “ineligible,” “lower tier covered 
transaction,” “participant,” “person,” “primary covered transaction,” “principal,” “proposal,” 
and “voluntarily excluded,” as used in this clause, have the meanings set out in the 
Definitions and Coverage sections of rules implementing Executive Order 12549.  You 
may contact the department or agency to which this proposal is submitted for assistance 
in obtaining a copy of those regulations. 

   f. The prospective primary participant agrees by submitting this proposal that, should the 
proposed covered transaction be entered into, it shall not knowingly enter into any lower 
tier covered transaction with a person who is debarred, suspended, declared ineligible, or 
voluntarily excluded from participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 

 
   g. The prospective primary participant further agrees by submitting this proposal that it will 

include the clause titled “Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion-Lower Tier Covered Transaction,” provided by the department or 
agency entering into this covered transaction, without modification, in all lower tier 
covered transactions and in all solicitations for lower tier covered transactions. 

 

2. Instructions for Certification – Lower Tier Covered Transactions: 
 
 (Applicable to all subcontracts, purchase orders and other lower tier transactions of $25,000 or more – 
49 CFR 29) 

   a. By signing and submitting this proposal, the prospective lower tier is providing the 
certification set out below. 

 
   b. The certification in this clause is a material representation of act upon which reliance was 

placed when this transaction was entered into.  If it is later determined that the 
prospective lower tier participant knowingly rendered an erroneous certification, in 
addition to other remedies available to the Federal Government, the department, or 
agency with which this transaction originated may pursue available remedies, including 
suspension and/or debarment. 

 
   c. The prospective lower tier participant shall provide immediate written notice to the person 

to which is proposal is submitted if at any time the prospective lower tier participant learns 
that its certification was erroneous by reason of changed circumstances. 

 
   d. The terms “covered transaction,” “debarred,” “suspended,” “ineligible,” “primary covered 

transaction,” “participant,” “person,” “principal,” “proposal,” and “voluntarily excluded,” as 
used in this clause, have the meanings set out in the Definitions and Coverage sections 
of rules implementing Executive Order 12549.  You may contact the person to which this 
proposal is submitted for assistance in obtaining a copy of those regulations. 

 
   e. The prospective lower tier participant agrees by submitting this proposal that, should be 

proposed covered transaction be entered into, it shall not knowingly enter into any lower 
tier covered transaction with a person who is debarred, suspended, declared ineligible, or 
voluntarily excluded from participation in this covered transaction, unless authorized by 
the department or agency with which this transaction originated. 
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   f. The prospective lower tier participant further agrees by submitting this proposal that it will 

include this clause titled “Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion-Lower Tier Covered Transaction,” without modification, in all lower 
tier covered transactions and in all solicitations for lower tier covered transactions. 

 
   g. A participant in a covered transaction may rely upon a certification of a prospective 

participant in a lower tier covered transaction that is not debarred, suspended, ineligible, 
or voluntarily excluded from the covered transaction, unless it knows that the certification 
is erroneous.  A participant may decide the method and frequency by which it determines 
the eligibility of its principals.  Each participant may, but is not required to, check the 
Nonprocurement List. 

 
   h. Nothing contained in the foregoing shall be construed to require establishment of a 

system of records in order to render in good faith the certification required by this clause.  
The knowledge and information of participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of business dealings. 

 
   i. Except for transactions authorized under paragraph e of these instructions, if a participant 

in a covered transaction knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily excluded from participation 
in this transaction, in  
addition to other remedies available to the Federal Government, the department or 
agency with which this transaction originated may pursue available remedies, including 
suspension and/or debarment. 

 
* * * * *  

 
 Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion— 

Lower Tier Covered Transactions 
 

 The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its 
principals is presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from participation in this transaction by an Federal department or agency. 

 Where the prospective lower tier participant is unable to certify to any of the statements in this 
certification, such prospective participant shall attach an explanation to this proposal. 

 
 

* * * * * 
. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING 

 (Applicable to all Federal-Aid construction contracts and to all related subcontracts which exceed 
$100,000 – 49 CFR 20) 

   1. The prospective participant certifies, by signing and submitting this bid or proposal, to the 
best of this or her knowledge and belief, that: 
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   a. No Federal appropriated funds have been paid or will be paid, by on or behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or 
employee of any Federal Agency, a Member of Congress, an officer or employee of 
Congress or an employee of a Member of Congress in connection with the awarding of 
any Federal contract, the making of any Federal grant, the making of any Federal loan, 
the entering into of any cooperative agreement, and the extension, continuation, 
renewal, amendment, or modification of any federal contract, grant, loan, or 
cooperative agreement. 

 
     b. If any funds other than Federal appropriated funds have been paid or will be paid to 

any person for influencing or attempting to influence an officer or employee of any 
Federal agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress in connection with this Federal contract, grant, 
loan, or cooperative agreement, the undersigned shall complete and submit Standard 
Form-LLL, “Disclosure Form to Report Lobbying,” in accordance with this instructions. 

 
   2. This certification is a material representation of fact upon which reliance was placed when 

this transaction was made or entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 U.S.C. 1352.  Any person who 
fails to file the required certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 

 
   3. The prospective participant also agrees by submitting his or her bid or proposal that he or 

she shall require that the language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such recipients shall certify and disclose 
accordingly. 

 
United States Department of Transportation – Federal Highway Administration 
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NOTICE TO CONTRACTORS 
 

 COMPLIANCE WITH TITLE VI OF THE CIVIL RIGHTS ACT OF 1964 
 FOR FEDERAL-AID CONTRACTS 

 
 

 During the performance of this Contract, the Contractor, for itself, its assignees and successors in 
interest (hereinafter referred to as the “Contractor”), agrees as follows: 
 

   1. Compliance with Regulations:  The Contractor will comply with the Regulations of the 
Department of Transportation relative to nondiscrimination in Federally-assisted programs 
of the Department of Transportation (Title 49, Code of Federal Regulations, Part 21, 
hereinafter referred to as the “Regulations” which are herein incorporated by reference 
and made a part of this Contract. 

 
   2. Nondiscrimination:  The Contractor, with regard to the work performed by it afterward 

and prior to completion of the contract work, will not discriminate on the grounds of race, 
color, national origin, or sex in the selection and retention of subcontractors including 
procurement of materials and leases of equipment.  The Contractor will not participate 
either directly or indirectly in the discrimination prohibited by Section 21.5 of the 
Regulations, including employment practices when the contract covers a program, set 
forth in Appendix B of the Regulations.  In addition, the Contractor will not participate 
either directly or indirectly in the discrimination prohibited by 23 CFR 710.405(b). 

 
   3. Solicitations for Subcontractors, Including Procurement of Materials and 

Equipment:  In all solicitations, either by competitive bidding or negotiations made by the 
Contractor for work to be performed under a subcontract, including procurement of 
materials or equipment, each potential subcontractor or supplier shall be notified by the 
Contractor of the Contractor’s obligations under this contract and the Regulations relative 
to nondiscrimination on the grounds of race, color, national origin or sex. 

 
   4. Information and Reports:  The Contractor will provide all information and reports required 

by the Regulations, or orders and instructions issued pursuant thereto, and will permit 
access to its books, records, accounts, other sources of information, and its facilities as 
may be determined by the Department of Transportation or the Federal Highway 
Administration to be pertinent to ascertain compliance with such Regulations, orders and 
instructions.  Where any information required of a Contractor is in the exclusive 
possession of another who fails or refuses to furnish this information, the Contractor shall 
also certify to the Department of Transportation, or the Federal Highway Administration as 
appropriate, and shall set forth what efforts it has made to obtain the information. 

 
   5. Sanctions for Noncompliance:  In the event of the Contractor’s noncompliance with the 

nondiscrimination provisions of this Contract, the Department of Transportation shall 
impose such Contract sanctions as it or the Federal Highway Administration may 
determine to be appropriate, including, but not limited to: 

 
    a. withholding of payments to the Contractor under the Contract until the Contractor 

complies, and/or 
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    b. cancellation, termination or suspension of this contract, in whole or in part. 
 
   6. Incorporation of Provisions:  The Contractor will include the provision of paragraphs (1) 

through (6) in every subcontract, including procurement of materials and leases of 
equipment, unless exempt by the Regulations, order, or instructions issued pursuant 
thereto.  The Contractor will take such action with respect to any subcontract or 
procurement as the Department of Transportation or the Federal Highway Administration 
may direct as a means of enforcing such provisions including sanctions for 
noncompliance.  Provided, however, that in the event a Contractor becomes involved in, 
or is threatened with, litigation with a subcontractor or supplier as a result of such 
direction, the Contractor may request the State to enter into such litigation to protect the 
interests of the State, and, in addition, the Contractor may request the United States to 
enter into such litigation to protect the interests of the United States. 

 
STANDARD FEDERAL EQUAL OPPORTUNITY CONSTRUCTION CONTRACT SPECIFICATIONS 

(EXECUTIVE ORDER 11246) (43 FR 14895) 
 

 
1. As used in these specifications: 
 

a. "Covered area" means the geographical area described in the solicitation from which 
this contract resulted; 

 
b. "Director" means Director, Office of Federal Contract Compliance Programs, United 

States Department of Labor, or any person to whom the Director delegates authority. 
 
c. "Employer Identification Number" means the Federal Social Security number used on 

the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 
 
d. "Minority" includes: 
 

(i) Black (all persons having origins in any of the Black African racial groups not of 
Hispanic origin); 

 
(ii) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South 

American or other Spanish Culture or origin, regardless of race); 
 
(iii) Asian and Pacific Islander (all persons having origins in any of the original 

peoples of the Far East, Southeast Asia, the Indian Subcontinent, or the Pacific 
Islands); and 

 
(iv) American Indian or Alaskan Native (all persons having origins in any of the 

original peoples of North America and maintaining identifiable tribal affiliations 
through membership and participation or community identification). 

 
2. Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the work 

involving any construction trade, it shall physically include in each subcontract in excess of 
$10,000 the provisions of these specifications and the Notice which contains the applicable 
goals for minority and female participation and which is set forth in the solicitations from which 
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this contract resulted. 
3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by 

the U.S. Department of Labor in the covered area either individually or through an association, 
its affirmative action obligations on all work in the Plan area (including goals and timetables) 
shall be in accordance with that Plan fot those trades which have unions participating in the 
Plan.  Contractors must be able to demonstrate their participation in and compliance with the 
provisions of any such Hometown Plan.  Each Contractor or Subcontractor participating in an 
approved Plan is individually required to comply with its obligations under the EEO clause, and 
to make a good faith effort to achieve each goal under the Plan in each trade in which it has 
employees.  The overall good faith performance by other Contractors or Subcontractors toward 
a goal in an approved Plan does not excuse any covered Contractor's or Subcontractor's 
failure to take good faith efforts to achieve the Plan goals and timetables. 

 
4. The Contractor shall implement the specific affirmative action standards provided in 

paragraphs 7a through p of these specifications.  The goals set forth in the solicitation from 
which this contract resulted are expressed as percentages of the total hours of employment 
and training of minority and female utilization the Contractor should reasonably be able to 
achieve in each construction trade in which it has employees in the covered area.  The 
Contractor is expected to make substantially uniform progress toward its goals in each craft 
during the period specified. 

 
5. Neither the provisions of any collective bargaining agreement, nor the failure by a union with 

whom the Contractor has a collective bargaining agreement, to refer either minorities or women 
shall excuse the Contractor's obligations under these specifications, Executive Order 11246, or 
the regulations promulgated pursuant thereto. 

 
6. In order for the nonworking training hours of apprentices and trainees to be counted in meeting 

the goals, such apprentices and trainees must be employed by the Contractor during the 
training period, and the Contractor must have made a commitment to employ the apprentices 
and trainees at the completion of their training, subject to the availability of employment 
opportunities.  Trainees must be trained pursuant to training programs approved by the U.S. 
Department of Labor. 

 
7. The Contractor shall take specific affirmative actions to ensure equal employment opportunity.  

The evaluation of the Contractor's compliance with these specifications shall be based upon its 
effort to achieve maximum results from its actions.  The Contractor shall document these 
efforts fully, and shall implement affirmative action steps at least as extensive as the following: 

 
 a. Ensure and maintain a working environment free of harassment, intimidation, and 

coercion at all sites, and in all facilities at which the Contractor's employees are 
assigned to work.  The Contractor, where possible, will assign two or more women to 
each construction project.  The Contractor shall specifically ensure that all foremen, 
superintendents, and other on-site supervisor personnel are aware of and carry out the 
Contractor's obligation to maintain such a working environment, with specific attention to 
minority or female individuals working at such sites or in such facilities. 

 
 b. Establish and maintain a current list of minority and female recruitment sources, provide 

written notification to minority and female recruitment sources and to community 
organizations when the Contractor or its unions have employment opportunities 
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available, and maintain a record of the organization's responses. 
 
 c. Maintain a current file of the names, addresses and telephone numbers of each minority 

and female off-the-street applicant and minority or female referral from a union, a 
recruitment source of community organization and of what action was taken with respect 
to each such individual.  If such individual was sent to the union hiring hall for referral 
and was not referred back to the Contractor by the union or, if referred, not employed by 
the Contractor, this shall be documented in the file with the reason therefore, along with 
whatever additional actions the Contractor may have taken. 

 
 d. Provide immediate written notification to the Director when the union or unions with 

which the Contractor has a collective bargaining agreement has not referred to the 
Contractor a minority person or women sent by the Contractor, or when the Contractor 
has other information that the union referral process has impeded the Contractor's 
efforts to meet its obligations. 

 
 e. Develop on-the-job training opportunities and/or participate in training programs for the 

area which expressly include minority and women, including upgrading programs and 
apprenticeship and trainee programs relevant to the Contractor's employment needs, 
especially those programs funded or approved by the Department of Labor.  The 
Contractor shall provide notice of these programs to the sources compiled under 7b 
above. 

 
 f. Disseminate the Contractor's EEO policy by providing the notice of the policy to unions 

and training programs and requesting their cooperation in assisting the Contractor in 
meeting its EEO obligations; by including it in any policy manual and collective 
bargaining agreement; by publicizing it in the company newspaper, annual report, etc.; 
by specific review of the policy with all management personnel and with all minority and 
female employees at least once a year, and by posting the company EEO policy on 
bulletin boards accessible to all employees at each location where construction work is 
performed. 

 
 g. Review, at least annually, the company's EEO policy and affirmative action obligations 

under these specifications with all employees having any responsibility for hiring, 
assignment, layoff, termination or other employment decisions including specific review 
of these items with on-site supervisor personnel such as Superintendents, General 
Foremen, etc., prior to the initiation of construction work at any job site.  A written record 
shall be made and maintained identifying the time and place of these meetings, persons 
attending, subject matter discussed, and disposition of the subject matter. 

 
 h. Disseminate the Contractor's EEO policy externally by including it in any advertising in 

the news media, specifically including minority and female news media, and providing 
written notification to and discussing the Contractor's EEO policy with other Contractors 
and Subcontractors with whom the Contractor does or anticipates doing business. 

 
 i. Direct its recruitment efforts, both oral and written, to minority, female and community 

organizations, to schools with minority and female students and to minority and female 
recruitment and training organizations serving the Contractor's area and employment 
needs.  Not later than one month prior to the date for the acceptance of applications for 
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apprenticeship or other training by any recruitment source, the Contractor shall send 
written notification to organizations such as the above, describing the openings, 
screening procedures, and test to be used in the selection process. 

 
 j. Encourage present minority and female employees to recruit other minority persons and 

women and, where reasonable, provide after school, summer and vacation employment 
to minority and female youth both on the site and in other areas of a Contractor's work 
force. 

 
 k. Validate all tests and other selection requirements where there is an obligation to do so 

under 41 CFR Part 60-3. 
 
 l. Conduct, at least annually, an inventory and evaluation of all minority and female 

personnel for promotional opportunities and encourage these employees to seek or to 
prepare for, through appropriate training, etc., such opportunities. 

 m. Ensure that seniority practices, job classifications, work assignments and other 
personnel practices, do not have a discriminatory effect by continually monitoring all 
personnel and employment related activities to ensure that the EEO policy and the 
Contractor's obligations under these specifications are being carried out. 

 
 n. Ensure that all facilities and company activities are non-segregated except that separate 

or single-user toilet and necessary changing facilities shall be provided to assure privacy 
between the sexes. 

 
 o. Document and maintain a record of all solicitations of offers for subcontracts from 

minority and female construction contractors and suppliers, including circulation of 
solicitations to minority and female contractor associations and other business 
associations. 

 
 p. Conduct a review, at least annually of all supervisors' adherence to and performance 

under the Contractor's EEO policies and affirmative action obligations. 
 
8. Contractors are encouraged to participate in voluntary associations which assist in fulfilling one 

or more of their affirmative action obligations (7a through p).  The efforts of a contractor 
association, joint contractor-union, contractor-community, or other similar group of which the 
contractor is a member and participant, may be asserted as fulfilling any one or more of its 
obligations under 7a through p of these Specifications provided that the contractor actively 
participates in the group, makes every effort to assure that the group has a positive impact on 
the employment of minorities and women in the industry, ensures that the concrete benefits of 
the program are reflected in the Contractor's minority and female work force participation, 
makes a good faith effort to meet its individual goals and timetables, and can provide access to 
documentation which demonstrates the effectiveness of actions taken on behalf of the 
Contractor.  The obligation to comply, however, is the Contractor's and failure of such a group 
to fulfill an obligation shall not be a defense for the Contractor's noncompliance. 

 
9. A single goal for minorities and a separate goal for women have been established.  The 

Contractor, however, is required to provide equal employment opportunity and to take 
affirmative action for all minority groups, both male and female, and all women, both minority 
and non-minority.  Consequently, the Contractor may be in violation of the Executive Order if a 
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particular group is employed in a substantially disparate manner (for example, even though the 
Contractor has achieved its goals for women generally, the Contractor may be in violation of 
the Executive Order if a specific minority group of women is underutilized). 

 
10. The Contractor shall not use the goals and timetables or affirmative action standards to 

discriminate against any person because of race, color, religion, sex, or national origin. 
 
11. The Contractor shall not enter into any subcontract with any person or firm debarred from 

Government contracts pursuant to Executive Order 11246. 
 
12. The Contractor shall carry out such sanctions and penalties for violation of these specifications 

and of the Equal Opportunity Clause, including suspension, termination and cancellation of 
existing subcontracts are may be imposed or ordered pursuant to Executive Order 11246, as 
amended, and its implementing regulations, by the Office of Federal Contract Compliance 
Programs.  Any contractor who fails to carry out such sanctions and penalties shall be in 
violation of these specifications and Executive Order 11246, as amended. 

 
13. The Contractor, in fulfilling its obligations under these Specifications, shall implement specific 

affirmative action steps, at least as extensive as those standards prescribed in Paragraph 7 of 
these Specifications, so as to achieve maximum results from its efforts to ensure equal 
employment opportunity.  If the Contractor fails to comply with the requirements of the 
Executive Order, the implementing regulations, or these Specifications, the Director shall 
proceed in accordance with 41 CFR-60-4.8. 

 
14. The Contractor shall designate a responsible official to monitor all employment related activity 

to ensure that the company EEO policy is being carried out, to submit reports relating to the 
provisions hereof as may be required by the Government and to keep records.  Records shall 
at least include for each employee the name, address, telephone numbers, construction trade, 
union affiliation if any, employee identification number when assigned, social security number, 
race, sex, status (e.g., mechanic, apprentice, trainee, helper, or laborer), dates of changes in 
status, hours worked per week in the indicated trade, rate of pay, and locations at which the 
work was performed.  Records shall be maintained in an easily understandable and retrievable 
form; however, to the degree that existing records satisfy this requirement, contractors shall not 
be required to maintain separate records. 

 
15. Nothing herein provided shall be construed as a limitation upon the application of other laws 

which establish different standards of compliance or upon the application of requirements for 
the hiring of local or other area residents (e.g., those under the Public Works Employment Act 
of 1977 and the Community Development Block Grant Program). 

 
FEDERAL REGISTER/VOL. 45, NO. 194/FRIDAY, OCTOBER 3, 1980/NOTICES 

 
 

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION  
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY 

(EXECUTIVE ORDER 11246) (43 FR 14895) 
 

 
1. The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the 
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"Standard Federal Equal Employment Opportunity Construction Contract Specification" set 
forth herein. 

 
2. The goals and timetables for minority and female participation, expressed in percentage terms 

for the Contractor's aggregate work force in each trade on all construction work in the covered 
area, are as follows: 

 
GOALS FOR FEMALE PARTICIPATION 

APPENDIX A 
(43 FR 19473) 

 
The following goals and timetables for female utilization shall be included in all Federal and federally-
assisted construction contracts and subcontracts in excess of $10,000.  The goals are applicable to 
the Contractor’s aggregate on-site construction workforce whether or not part of that workforce is 
performing work on a Federal or federally-assisted construction contract or subcontract.  Area 
covered:  Goals for Women apply nationwide. 
 

GOALS AND TIMETABLES 
 

 
    Timetable          Goals (Percent) 
 
   4-1-78  to 3-31-79        3.1 
   4-1-79  to 3-31-80        5.0 
   4-1-80  Until Further Notice       6.9 
 

 
 

GOALS FOR MINORITY PARTICIPATION 
APPENDIX B—80 

 
(Excerpted from Federal Register / Volume 45, No. 194 / October 3, 1980 / Notices) 
 
Until further notice, the following goals for minority utilization in each construction craft and trade shall 
be included in all Federal or federally-assisted construction contracts and subcontracts in excess of 
$10,000.00 to be performed in the respective geographical areas.  The goals are applicable to each 
nonexempt contractor's total on-site construction work force, regardless of whether or not part of that 
work force is performing work on a Federal, federally-assisted or nonfederally related project, contract 
or subcontract. 
 
Construction contractors which are participating in an approved Hometown Plan (see 41 CFR 60-4.5) 
are required to comply with the goals of the Hometown Plan with regard to construction work they 
perform in the area covered by the Hometown Plan.  With regard to all their other covered 
construction work, such contractors are required to comply with the applicable SMSA or EA goal 
contained in this Appendix B—80. 

 
 Economic Areas Goal 
 
 035  Augusta, GA: 
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   SMSA Counties: 
    0600Augusta, GA-SC.......................................................................... 27.2% 
     GA Columbia; GA Richard; SC Aiken 
   Non SMSA Counties ................................................................................ 32.8% 
     GA Burke; GA Emanuel; GA Glascock; GA Jefferson; 
     GA Jenkins; GA Lincoln; GA McDuffie; GA Taliaferro; 
     GA Warren; GA Wilkes; SC Allendale; SC Bamberg;  
     SC Barnwell; SC Edgefield; SC McCormick 
 
 036  Atlanta, GA: 
   0520 Atlanta, GA ........................................................................ 21.2% 
     GA Butts; GA Cherokee; GA Clayton, GA Cobb, GA 
     DeKalb; GA Douglas; GA Fayette; GA Forsyth; GA Fulton;  
     GA Gwinnett; GA Henry; GA Newton; GA Paulding; GA 
     Rockdale; GA Walton 
   Non SMSA Counties ................................................................................ 19.5% 
     GA Banks; GA Barrow; GA Carroll; GAClarke;  
     GA Coweta; GA Dawson; GA Elbert; GA Fannin; 
     GA Floyd; GA Franklin; GA Gilmer; GA Gordon; GA  
     Greene; GA Habersham; GA Hall; GA Haralson; GA Hart; 
     GA Heard; GA Jackson; GA Jasper; GA Lamar; GA Lumpkin; 
     GA Madison; GA Morgan; GA Oconee; GA Oglethorpe; 
     GA Pickens; GA Pike; GA Polk; GA Rabun; GA Spalding; 
     GA Stephens; GA Towns; GA Upson; GA White 
 

FEDERAL REGISTER/VOL. 45, NO. 194/FRIDAY, OCTOBER 3, 1980/NOTICES 
 
 037  Columbus, GA: 
   SMSA Counties: 
   1800 Columbus, GA-AL........................................................................... 29.6% 
     AL Russell; GA Chattahoochee; GA Columbus 
   Non SMSA Counties ................................................................................ 31.1% 
     AL Chambers; AL Lee; GA Harris; GA Marion; GA 
     Meriwether; GA Quitman; GA Schley; GA Stewart; GA Talbot; 
     GA Troup; GA Webster 
 038 Macon, GA: 
   SMSA Counties: 
   4680 Macon, GA ........................................................................ 27.5% 
     GA Bibb; GA Houston; GA Jones; GA Twiggs 
   Non SMSA Counties ................................................................................ 31.7% 
     GA Baldwin; GA Bleckley; GA Crawford; GA Crisp; GA Dodge; 
     GA Dooly; GA Hancock; GA Johnson; GA Laurens; GA Macon;  
     GA Monroe; GA Peach; GA Pulaski; GA Putnam; GA Taylor; 
     GA Telfair; GA Treutlen; GA Washington; GA Wheeler; 
     GA Wilcox; GA Wilkinson 
 039 Savannah, GA: 
   SMSA Counties: 
   7520 Savannah, GA ................................................................................. 30.6% 
     GA Bryan; GA Chatham; GA Effingham 
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   Non SMSA Counties ................................................................................ 29.8% 
     GA Appling; GA Atkinson; GA Bacon; GA Bulloch, GA 
     Candler; GA Coffee; GA Evans; GA Jeff Davis; GA Liberty; 
     GA Long; GA McIntosh; GA Montgomery; GA Screvens; 
     GA Tattnall, GA Toombs; GA Wayne, SC Beaufort; SC Hampton; 
     SC Jasper 
 040 Albany, GA: 
   SMSA Counties: 
   0120 Albany, GA ........................................................................ 32.1% 
     GA Dougherty; GA Lee 
   Non SMSA Counties: ............................................................................... 31.1% 
     GA Baker; GA Ben Hill; GA Berrien; GA Brooks; GA Calhoun; 
     GA Clay; GA Clinch; GA Colquitt; GA Cook; GA Decatur; GA 
      Miller; GA Mitchell; GA Randolph; GA Seminole; GA 
     Terrell; GA Thomas; GA Tift; GA Turner; GA Worth 
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REVISED:  January 25, 2000 
 

DEPARTMENT OF TRANSPORTATION 
 

STATE OF GEORGIA 
 

DISADVANTAGED BUSINESS ENTERPRISE PROGRAM 
 

CRITERIA FOR ACCEPTABILITY 
 

 
The purpose of this special provision is to establish criteria for acceptability of DBE firms for work 
performed on this contract.  The intent is to ensure that all participation counted toward fulfillment of the 
DBE goals is (1) real and substantial, (2) actually performed by viable, independent minority or woman-
owned firms, and (3) in accordance with the spirit of the applicable laws and regulations. 

 
It is the policy of the Georgia Department of Transportation to ensure compliance with Title VI of the 
Civil Rights Act of 1964, 49 Code of Federal Register, Part 26 and related statutes and regulations in all 
program activities. 
 
To this end the Georgia Department of Transportation shall not discriminate on the basis of race, color, 
sex or national origin in the award, administration and performance of any Georgia Department of 
Transportation assisted contract or in the administration of its Disadvantaged Business Enterprise 
Program.  The Georgia Department of Transportation shall take all necessary and reasonable steps to 
ensure nondiscrimination. 
 
DBE Payments and commitments for Federal-Aid and State-Aid projects shall be separate and distinct 
and cannot be transferred or combined in any manner. 
 
DBE PROCEDURES:  The Contractor shall develop techniques to facilitate DBE participation in 
Subcontracting activities.  These techniques included: 
 
 1. Arranging solicitations, time for the presentation of quotes, quantities, specifications, and 

delivery schedules so as to facilitate the participation of DBEs. 
 
 2. Providing assistance to DBEs in overcoming barriers such as the inability to obtain 

bonding, financing, or technical assistance. 
 
DBE DIRECTORY:  The Department shall have available a directory or source list to facilitate identifying 
DBEs with capabilities relevant to general contracting requirements and to particular solicitations.  The 
Department shall make the directory available to bidders and proposers in their efforts to meet the DBE 
requirements.  It includesfirms which the Department has cerrtified to be eligible DBEs in accordance 
with 49 CFR Part 26. 
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DBE PARTICIPATION 
 
Disadvantaged Business Enterprise (DBE) participation goal is 10% of the total project cost.  DBE 
firms must be certified with the Georgia Department of Transportation's Equal Employment 
Opportunity (EEO) Office.  DBE information and forms are located on pages 153 to 154 of this 
document.  BIDDERS MUST IDENTIFY CERTIFIED DBE's PROPOSED FOR THIS PROJECT ON 
THE "DBE GOALS" FORM, PAGE 154 OF THIS DOCUMENT.  Failure to do so means the bid 
package is incomplete and may be declared "non-responsive." 

 
GOAL FOR PARTICIPATION:  If a percentage goal for DBE participation in this contract is set forth 
elsewhere in this proposal, the Contractor shall complete the DBE GOALS Form included in the 
proposal.  The Contractor is encouraged to make every effort to achieve the goal set by the Department.  
However, if the Contractor cannot find sufficient DBE participants to meet the goal established by the 
Department, the Department will consider for award a proposal with less participation than the 
established goal if: 
 

(A) The bidder can demonstrate that no greater participation could be obtained.  This 
should be well documented by demonstrating the Contractor’s actions through 
good faith efforts. 

 
  The following is a list of types of actions which the Department will consider as part of the 

Contractor’s good faith efforts o obtain DBE participation.  It is not intended to be a 
mandatory checklist, nor is it intended to be exclusive or exhaustive.  Other factors or 
types of efforts may be relevant in appropriate cases. 

 
  (1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBEs who 
have the capability to perform the work of the Contract.  The Contractor must solicit 
this interest within sufficient time to allow the DBEs to respond to the solicitation.  
The Contractor must determine with certainty if the DBEs are interested by taking 
appropriate steps to follow up initial solicitations. 

 
  (2) Selecting portions of the work to be performed by DBEs in order to increase the 

likelihood that the DBE goals will be achieved.  This includes, where appropriate, 
breaking out contract work items into economically feasible units to facilitate DBE 
participation, even when the Contractor might otherwise prefer to perform these 
work items with its own forces. 

 
  (3) Providing interested DBEs with adequate information about the plans, 

specifications, and requirements of the Contract in a timely manner to assist them 
in responding to a solicitation. 

 
  (4) a. Negotiation in good faith with interested DBEs.  It is the Contractor’s 

responsibility to make a portion of the work available to DBE subcontractors 
and suppliers and to select those portions of the work or material needs 
consistent with the available DBE subcontractors and suppliers, so as to 
facilitate DBE participation.  Evidence of such negotiation includes the 
names, addresses, and telephone numbers of DBEs that were considered; a 
description of the information provided regarding the plans and 
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specifications for the work selected for subcontracting; and evidence as to 
why additional agreements could not be reached for DBEs to perform the 
work. 

 
   b. A Contractor using good business judgment would consider a number of 

factors in negotiating with subcontractors, including DBE subcontractors, 
and would take a firm’s price and capabilities as well as contract goals into 
consideration. 

 
    However, the fact that there may be some additional costs involved in 

finding and using DBEs is not in itself sufficient reason for a bidder’s failure 
to meet the contract DBE goal, as long as such costs are reasonable.  Also, 
the ability or desire of a Contractor to perform the work of a contract with its 
own organization does not relieve the Contractor of the responsibility to 
make good faith efforts.  Contractors are not, however, required to accept 
higher quotes from DBEs if the price difference is excessive or 
unreasonable. 

 
  (5) Not rejecting DBEs as unqualified without sound reasons based on a thorough 

investigation of their capabilities.  The Contractor’s standing within its industry, 
membership in specific grounds, organizations, or associations and political or 
social affiliations (for example union vs. nonunion employee status) are not 
legitimate causes for the rejection or nonsolicitation of bids in the Contractor’s 
efforts to meet the project goal. 

 
  (6) Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or 

insurance as required by the Contractor. 
 
  (7) Making efforts to assist interested DBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 
 
  (8) Effectively using the services of available minority/women community 

organizations; minority/women Contractors’ groups; local, state, and Federal 
minority/women business assistance offices; and other organizations as allowed on 
a case-by-case basis to provide assistance in the recruitment and placement of 
DBEs. 

 
 B. The participation proposed by the low bidder is not substantially less than the participation 

proposed by the other bidders on the same contract. 
 
If no percentage goal is set forth in the proposal, the contractor MAY ENTER A PROPOSED 
PERCENTAGE GOAL.  This voluntary DBE participation will count as race neutral DBE participation. 
 
To be eligible for award of this contract,  
 
 All bidders will be required to submit the following information to the Department by the close of 

business on the 3rd working day following opening of the bid as a matter of bidder responsibility: 
  (1) The names and addresses of DBE firms that will participate in the Contract; 
  (2) A description of the work that each DBE will perform; 
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  (3) The dollar amount of the participation of each DBE firm participating; 
  (4) Written documentation of the bidder’s commitment to use a DBE subcontractor 

whose participation it submits to meet a Contract goal; 
  (5) Written confirmation from the DBE that is participating in the Contract, as provided 

in the prime Contractor’s commitment, and 
  (6) If the Contract goals is not met, evidence of good faith efforts must be provided. 

Failure by a bidder to furnish the above information may subject the bid to disqualification.  Also, failure 
by the bidder to submit satisfactory evidence of good faith efforts may subject the bid to disqualification. 
 
Award of a contract by the Department to a Prime Contractor who has listed DBE participants with the 
bid may not constitute final approval by the Department of the listed DBE.  The Department reserves the 
right to approve or disapprove a Disadvantaged firm after a review of the Disadvantaged firm's proposed 
participation.  Payment to the Contractor under the contract may be withheld until final approval of the 
listed DBEs is granted by the Department. 
 
If the Contractor desires to substitute a DBE in lieu of those listed in the proposal, a letter of concurrence 
shall be required from the listed DBE prior to approval of the substitution, unless this requirement is 
waived by the Department.   
 
Agreements between bidder and a DBE in which DBE promises not to provide Subcontracting 
quotations to other bidders are prohibited. 
 
DEFINITION:  For the purposes of this provision, the following definitions will apply: 

 "Affirmative Action" means taking specific steps to eliminate discrimination and its effect, to 
ensure nondiscriminatory results and practices in the future, and to involve minority business 
enterprises fully in this contract. 

 
"Affiliation" has the same meaning the term has in the SBA regulations, 13 CFR Part 121.  

 
  (1)  Except as otherwise provided in 13 CFR Part 121, concerns are 

affiliates of each other when, either directly or indirectly: 
 
     i. One concern controls or has the power to control the other; or 
 
    ii. A third party or parties controls or has the power to control both; or 
 
   iii. An identity of interest between or among parties 

exists such that affiliation may be found. 
 

  (2) In determining whether affiliation exists, it is necessary to consider 
all appropriate factors, including common ownership, common management, and 
contractual relationships.  Affiliates must be considered together in determining 
whether a concern meets small business size criteria and the statutory cap on 
the participation of firms in the DBE program. 

 
 "Alaska Native" means a citizen of the United States who is a person of one-fourth degree 

or more Alaskan Indian (including Tsimshian Indians not enrolled in the Metlaktla Indian 
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Community), Eskimo, or Aleut bloods, or a combination of those bloodlines.  The term 
includes, in the absence of proof of a minimum blood quantum, any citizen whom a Native 
village or Native group regards as an Alaska Native if their father or mother is regarded as an 
Alaska native. 

 "Compliance" means the condition existing when a Contractor has met and implemented the 
requirements of this provision. 

 
 "Act" means the Intermodal Surface Transportation Efficiency Act (ISTEA) of 1991 (Pub.L.102-

240). 

  "Disadvantaged Business Enterprise or DBE" means a for-profit small business concern  

    (1)  That at least 51 percent owned by one or more individuals who are both socially and 
economically disadvantaged or, in the case of a corporation, in which 51 percent of 
the stock is owned by one or more such individuals; and  

 
    (2)  Whose management and daily business operations are controlled by one or more of 

the socially and economically disadvantaged individuals who own it. 
 
   "Good Faith Efforts" means efforts to achieve a DBE goal or other requirement of this part 

which, by their scope, intensity, and appropriateness to the objective, can reasonably be 
expected to fulfill the program requirement. 

 
   "Joint Venture" means an association of a DBE firm and one or more other firms to carry out a 

single, for-profit business enterprise, for which the parties combine their property, capital, 
efforts, skills and knowledge, and in which the DBE is responsible for a distinct, clearly defined 
portion of the work of the contract and whose share in the capital contribution, control, 
management, risks, and profits of the joint venture are commensurate with its ownership 
interest. 

 
 "Small Business Concern" means a small business as defined pursuant to Section 3 of the 

Small Business Act and Small Business Administration regulations implementing it (13 CFR 
Part 121) that also does not exceed the cap on average annual gross receipts specified in 
§26.65(b). 

 
 "Socially and Economically Disadvantaged Individuals" means any individual who is a citizen 

(or lawfully admitted permanent resident) of the United States and who is  
 
 (1)  Any individual who the Department finds to be a socially and economically 

disadvantaged individual on a case-by-case basis, and  
 
  (2)  Any individual in the following groups, members of which are rebuttably presumed 

to be socially and economically disadvantaged: 
 
     i. "Black Americans," which includes persons having origins in any of the Black 

racial groups in Africa; 
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    ii. "Hispanic Americans," which includes persons of Mexican, Puerto Rican, 
Cuban, Dominican, Central or South American, or other Spanish or 
Portuguese culture or origin, regardless of race; 

 
      iii. "Native Americans," which includes persons who are American Indians, 

Eskimos, Aleuts, or Native Hawaiians; 
 

 iv. "Asian-Pacific Americans," which includes persons whose origins are 
from Japan, China, Taiwan, Korea, Burma (Myanmar), Vietnam, Laos, 
Cambodia (Kampuchea), Thailand, Malaysia, Indonesia, the Philippines, 
Brunei, Samoa, Guam, the U.S. Trust Territories of the Pacific Islands 
(Republic of Palau), the Commonwealth of the Northern Marianas Islands, 
Macao, Fiji, Tonga, Kirbati, Juvalu, Nauru, Federated States of Micronesia, 
or Hong Kong; 

 
   v. "Subcontinent Asian American," which includes persons whose origins 

are from India, Pakistan, Bangladesh, Bhutan, the Maldives Islands, Nepal 
or Sri Lanka; 

 
    vi. Women: 
 

       vii. Any additional groups whose members are designated as socially and 
economically disadvantaged by the SBA, at such time as the SBA 
designation becomes effective. 

 
    (3) GDOT will presume that such persons are socially and economically disadvantaged 

only to the extent permitted by applicable Federal law. 
 

RACE-CONSCIOUS MEASURE is one that is focused specifically on assisting only DBEs, including 
women-owned DBEs. 
 
RACE-NEUTRAL MEASURE is one that is, or can be, used to assist all small businesses.  For the 
purposes of this part, race-neutral includes gender-neutrality. 
 
DISCRIMINATION PROHIBITED:  No person shall be excluded from participation in, denied the 
benefits of, or otherwise discriminated against in connection with the award and performance of this 
contract on the grounds of race, color, national origin, or sex. 
 
The following assurance becomes a part of this Contract and must be included in and made a part of 
each subcontract the prime contractor enters into with their subcontractors. 
 "The Contractor, and/or Subcontractor shall not discriminate on the basis of race, color, national origin, 
or sex in the performance of this Contract.  The Contractor shall carry out applicable requirements of 49 
CFR4 Part 26 in the award and administration of DOT-assisted Contracts.Failure by the Contractor to 
carry out these requirements is a material breach of this Contract which may result in the termination of 
this Contractor or such other remedy as the Department deems appropriate." 
 
FAILURE TO ACHIEVE REQUIREMENTS:  Periodic reviews shall be made by the Department to 
determine extent of compliance with the requirements set forth in this provision.  If the Contractor is 
found to be in noncompliance, it shall constitute a breach of contract and further payments for any work 



 
T077K New Hope Road Sidewalks 

ITB No. 06ITB48536K-RS 
 

Page 193 of 237 

performed may be withheld until corrective action is taken.  If corrective action is not taken, it may result 
in termination of this contract. 
 
Participation will be counted toward fulfillment of the DBE goal as follows: 
 
   A. When a DBE participates in a Contract, you count only the value of the work actually 

performed by the DBE toward DBE goals. 
 

    1. Count the entire amount of that portion of a construction contract (or other contract not 
covered by paragraph (A) (2) of this section) that is performed by the DBE's own 
forces.  Include the cost of supplies and materials obtained by the DBE for the work of 
the Contract, including supplies purchased or equipment leased by the DBE (except 
supplies and equipment the DBE subcontractor purchases or leases from the prime 
Contractor of its affiliate). 

 
    2. Count the entire amount of fees or commissions charged by a DBE firm for providing a 

bona fide service, such as professional, technical consultant, or managerial services, 
or for providing bonds or insurance specifically required for the performance of a DOT-
assisted contract, toward DBE goals, provided it is determined that the fee is 
reasonable and not excessive as compared with fees customarily allowed for similar 
services. 

 
    3. When a DBE subcontracts part of the work of its Contract to another firm, the value of 

the subcontracted work may be counted toward DBE goals only if the DBE's 
subcontractor is itself a DBE.  Work that a DBE subcontracts to a non-DBE firm does 
not count toward DBE goals. 

 
   B. When a DBE performs as a participant in a joint venture, count a portion of the total dollar 

value of the Contract equal to the distinct, clearly defined portion of the work of the 
Contract that the DBE performs with its own forces toward DBE goals. 

 
   C. Count expenditures to a DBE Contractor toward DBE goals only if the DBE is performing 

a commercially useful function on that contract. 
 

    (1) A DBE performs a commercially useful function when it is responsible for execution of 
the work of the Contract and is carrying out is responsibilities by actually performing, 
managing, and supervising the work involved.  To perform a commercially useful 
function, the DBE must also be responsible, with respect to materials and supplies 
used on the Contract, for negotiating price, determining quality and quantity, ordering 
the material, and installing (where applicable) and paying for the material itself. 

 
    (2) A DBE does not perform a commercially useful function if its role is limited to that of an 

extra participant in a transaction, contract, or project through which funds are passed 
in order to obtain the appearance of DBE participation. 

    (3) If a DBE does not perform or exercise responsibility for at least 30 percent of the total 
cost of its Contract with its own work force, or the DBE subcontracts a greater portion 
of the work of a contract than would be expected on the basis of normal industry 
practice for the type of work involved, the Department will presume that it is not 
performing a commercially useful function. 
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    (4) When a DBE is presumed not to be performing a commercially useful function as 

provided in Paragraph (C) (3) of this section, the DBE may present evidence to rebut 
this presumption. 

 
    (5) The Department's decision on commercially useful function matters are subject to 

review by the US DOT, but are not administratively appealable to the US DOT. 
 

   D. The following factors are to be used in determining whether a DBE trucking company is 
performing a commercially useful function: 

 
    (1) The DBE must be responsible for the management and supervision of the entire 

trucking operation for which it is responsible on a particular contract, and their cannot 
be a contrived arrangement for the purpose of meeting DBE goals. 

 
    (2) The DBE must itself own and operate at least one fully licensed, insured, and 

operational truck used on the Contract. 
 
    (3) The DBE receives credit for the total value of the transportation services it provides on 

the Contract using trucks it owns, insures, and operates using drivers it employs. 
 
    (4) The DBE may lease trucks from another DBE firm, including an owner/operator who is 

certified as a DBE.  The DBE who leases trucks from another DBE receives credit for 
the total value of the transportation services the lessee DBE provides on the contract. 

 
    (5) The DBE may also lease trucks from a non-DBE and is entitled to credit only for the 

fee or commission it receives as a result of the lease arrangement.  The DBE does not 
receive credit for the total value of the transportation services provided by the lessee, 
since these services are not provided by a DBE. 

 
    (6) For purposes of this Paragraph (D), a lease must indicate that the DBE has exclusive 

use of and control over the truck.  This does not preclude the leased truck from 
working for others during the term of the lease with the consent of the DBE, so long as 
the lease gives the DBE absolute priority for use of the leased truck.  Leased trucks 
must display the name and identification number of the DBE. 

 
   E. Count expenditures with DBEs for materials or supplies toward DBE goals as provided in 

the following: 
 

    (1) If the materials or supplies are obtained from a DBE manufacturer, county 100 percent 
of the cost of the materials or supplies toward DBE goals.  For purposes of this 
paragraph, a manufacturer is a firm that operates or maintains a factory or 
establishment that produces, on the premises, the materials, supplies, articles, or 
equipment required under the Contract and of the general character described by the 
specifications. 

 
    (2) If the materials or supplies are purchased from a DBE regular dealer, county 60 

percent of the cost of the materials or supplies toward DBE goals.  For purposes of this 
section, a regular dealer is a firm that owns, operates, or maintains a store, 
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warehouse, or other establishment in which the materials, supplies, articles or 
equipment of the general character described by the specifications and required under 
the Contract are bought, kept in stock, and regularly sold or leased to the public in the 
usual course of business. 

 
       (a) To be a regular dealer, the firm must be an established, regular business 

that engages, as its principal business and under its own name, in the 
purchase and sale or lease of the products in question. 

 
       (b) A person may be a regular dealer in such bulk items as petroleum products, 

steel, cement, gravel, stone, or asphalt without owning, operating, or 
maintaining a place of business as provided in this Paragraph (E) (2) (b) if 
the person both owns and operates distribution equipment for the products.  
Any supplementing of regular dealers' own distribution equipment shall be 
by a long-term lease agreement and not on an ad hoc or contract-by-
contract basis. 

 
       (c) Packagers, brokers, manufacturers' representatives, or other persons who 

arrange or expedite transactions are not regular dealers within the meaning 
of this Paragraph (E) (2). 

 
    (3) With respect to materials or supplies purchased from a DBE which is neither a 

manufacturer nor a regular dealer, count the entire amount of fees or commissions 
charged for assistance in the procurement of the materials and supplies, or fees or 
transportation charges for the delivery of materials or supplies required on a job site, 
toward DBE goals, provided you determine the fees to be reasonable and not 
excessive as compared with fees customarily allowed for similar services.  Do not 
count any portion of the cost of the materials and supplies themselves toward DBE 
goals, however. 

 
    (4) Do not count the participation of a DBE subcontractor toward the prime contractor's 

DBE achievements until the amount being counted toward the goals has been paid to 
the DBE. 

 
    (5) No participation will be counted that is not in compliance with Special Provision entitled 

"Criteria for Acceptability" which is a part of this Contract or with any provisions 
included in 49 CFR Part 26. 

 
  (6) If the contract amount overruns, the contractor will not be required to increase the 

dollar amount of DBE participation.  If the contract amount underruns, the contractor 
will not be allowed to underrun the dollar amount of DBE participation except when the 
DBE subcontracted items themselves underrun. 

 
REPORTS:   
 
 A. The Contractor shall submit a "DBE Participation Report" on this contract quarterly which 

shall include the following: 
 
  1. The name of each DBE participating in the contract. 
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  2. A description of the work to be performed, materials, supplies, and services 

provided by each DBE. 
 
  3. Whether each DBE is a supplier, subcontractor, owner/operator, or other. 
 
  4. The dollar value of each DBE subcontract or supply agreement. 
 
  5. The actual payment to date of each DBE participating in the contract. 
 

     6.  The report shall be updated by the Prime Contractor whenever the approved DBE 
has performed a portion of the work that has been designated for the Contract.  
Copies of this report should be transmitted promptly to the Engineer.  Failure to 
submit the report with 30 calendar days following the end of the quarter may cause 
payment to the Contractor to be withheld. 

 
    7.  In addition to the aforementioned report, the Prime Contractor shall notify the 

Project Engineer at lest 24 hours prior to the time the DBE commences working on 
the project.  The DBE must furnish supervision of the DBE portion of the work, and 
the person responsible for this supervision must report to the Project Engineer 
when they begin work on the project.  They must also inform the project engineer 
when their forces will be doing work on the project. 

   B. In order to comply with 49 CFR 26.11 the Department may periodically request that 
certain information be supplied by the Contractor.  Failure to respond within the time 
allowed in the request will be grounds for withholding all payments on all Contracts. 

 
 
SUBSTITUTION OF DBEs:  The Contractor shall make a reasonable effort to replace a DBE 
Subcontractor that is unable to perform for any reason with another DBE.  The Department shall 
approve all substitutions of Subcontractors in order to ensure that the substitute firms are eligible DBEs. 
 
CERTIFICATION OF DBEs:  To ensure that the DBE Program benefits only firms owned and controlled 
by Disadvantaged Individuals, the Department shall certify the eligibility of DBEs and joint ventures 
involving DBEs that are named by bidders. 

WBE COMPANIES CAN BE USED TO SATISFY A DBE GOAL 
 
DBE goals can be satisfied with the participation of WBE companies, provided the WBE company is 
certified by the Department as a WBE firm.  Since the federal definition of DBE now includes women as 
a presumptive category, WBE firms, properly certified, can be utilized to satisfy DBE goals. 
 
If you are not certain of the status of a particular DBE company, please call the EEO Office in Atlanta at 
404-656-5323. 
 
GENERAL REQUIREMENTS: 
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 1. Policy:  It is the policy of the Department of Transportation that Disadvantaged Business 
Enterprises as defined in 49 CFR Part 23 shall have the maximum opportunity to 
participate in the performance of its contracts. 

 
 2. Disadvantaged Obligation:  The contractor agrees to ensure that Disadvantaged 

Business Enterprises as defined in 49 CFR Part 23 have the maximum opportunity to 
participate in the performance of this contract and any subcontracts.  In this regard, the 
Contractor shall take all necessary and reasonable steps in accordance with 49 CFR Part 
23 to ensure that Disadvantaged Business Enterprises have the maximum opportunity to 
compete for and perform contracts.  The contractor shall not discriminate on the basis of 
race, color, national original, or sex in the performance of this contract. 

 
COUNTING DBE PARTICIPATION TOWARD MEETING DBE GOALS:  DBE participation shall be 
counted toward meeting DBE goals on this contract as follows: 
 1. Once a firm is determined to be an eligible DBE by the Department, the total dollar value 

of the work performed by the DBE is counted toward the applicable  DBE goals.  
(Following award of the contract, if a DBE is decertified as a DBE for any reason, the 
Contractor shall make a reasonable effort to replace a decertified DBE.) 

 
 2. The Contractor may count toward its DBE goals a portion of the total dollar value of a 

subcontract with a joint venture eligible under the standards of this provision equal to the 
percentage of the ownership and controls of the DBE partner in the joint venture. 

 
 3. A) The contractor may count toward its DBE goals only expenditures to DBEs that 

perform a commercially useful function in the work of a contract.  A DBE is 
considered to perform a commercially useful function when it is responsible for 
execution of a distinct element of the work of a contract and carrying out its 
responsibilities by actually performing, managing, and supervising the work 
involved.  To determine whether a DBE is performing a commercially useful 
function, the Contractor shall evaluate the amount of work subcontracted, industry 
practices and other relevant factors. 

 
  B) Consistent with normal industry practices, a DBE contractor or subcontractor may 

be allowed to enter line further subcontracts.  if a DBE Contractor subcontracts a 
significantly greater portion of the work of the contract than would be expected on 
the basis of normal industry practices, the DBE shall be presumed not to be 
performing a commercially useful function.  The DBE may present evidence to 
rebut this presumption to the Department.  The Department's decision on the 
rebuttal of this presumption is subject to review by the U.S. DOT.  Normally, 
however, a DBE contractor or subcontractor will not be allowed, for DBE credit, to 
further sublet work unless such work is to be performed by another approved DBE. 

 
  C) For DBE truck hauling to count for DBE credit, the hauling must be done using the 

DBE's trucks or trucks owned by other disadvantaged individuals.  Only as a last 
resort will hauling by trucks owned by non-disadvantaged individuals be allowed 
and then upon evidence being furnished to the Department that trucks owned by 
disadvantaged individuals are not available.  The Department may determine that 
only the hauling done by trucks owned by disadvantaged individuals will count as 
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DBE credit.  At least once a week the contractor shall furnish a hauling plan of 
truckers to be utilized that week. 

 
  D) For the furnish of quarried materials, i.e.; graded aggregate bases, etc. to count for 

DBE credit, the material must be invoiced directly the DBE contractor, the material 
must be hauled by DBE haulers and the material must be placed in its final position 
by the DBE contractor using its own or acceptably leased equipment with its own 
personnel.  If any of the above conditions are not met, only that portion of the haul 
which was acceptably hauled by DBE haulers and that portion of the spreading 
which was actually accomplished by the DBE contractor will be counted for DBE 
credit (there will be no partial credit for furnishing of the material). 

 
  E) For furnish of structural components to count for DBE credit, the materials must be 

directly invoiced to the DBE contractor, the DBE contractor must schedule delivery 
of the material and the DBE contractor must actually place the structural 
components in their final position utilizing their own or acceptably leased 
equipment. 

 
  F) For furnish of the items referenced in paragraphs D) & E) above, or any other items 

to count for DBE credit, joint checks to the DBE and the supplier/manufacturer will 
not be acceptable. 

 
 4. The Contractor may count toward its DBE goals a percentage of the expenditures for 

materials and supplies obtained from DBE suppliers and manufacturers, provided that the 
DBEs assume the actual and contractual responsibility for the provision of the materials 
and supplies as specified below. 

 
  A. The Contractor may count its entire expenditure to a DBE manufacturer (i.e., a 

supplier that actually procures goods from raw materials or substantially alters them 
before resale). 

 
  B. The Contractor may count 60% of its expenditures to DBE regular dealer suppliers 

that are not manufacturers, provided that the DBE supplier performs a commercially 
useful function in the supply process, and is established as a regular dealer of the 
material being furnished and is engaged in selling the material to the public.  For 
purposes of this section, a regular dealer is a firm that owns, operates, or maintains 
a store, warehouse, or other establishment in which materials or supplies required 
for the performance of the contract are bought, kept in stock, and regularly sold to 
the public in the usual course of business.  To be a regular dealer, the firm must 
engage in, as its principal business, and in its own name, the purchase and sale of 
the products in question.  A regular dealer in such bulk items as steel, cement, 
gravel, stone, and petroleum products need not keep such products in stock, if it 
owns or operates distribution equipment.  Brokers and packages shall not be 
regarded as manufacturers or regular dealers within the meaning of this section. 

 
 5. No participation will be counted that is not in compliance with Special Provision entitled 

"Criteria for Acceptability" which is a part of this contract or with any provisions included in 
49 CFR Part 23. 
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6. The report shall be updated by the Prime Contractor whenever the approved DBE has 
performed a portion of the work that has been designated for the contract.  Copies of 
this report should be transmitted promptly to the Engineer.  Failure to submit the report 
in a timely manner may cause payment to the contractor to be withheld.  The final report 
should also be signed by the DBE Contractor. 

 
 7. In addition to the aforementioned report, the Prime Contractor shall notify the Project 

Engineer at least 24 hours prior to the time the DBE commences working on the project.  
The DBE must furnish supervision of the DBE portion of the work, and the person 
responsible for this supervision must report to the Project Engineer when they begin work 
on the project.  They must also inform the project engineer when their forces will be doing 
work on the project. 

 
 
 
ELIGIBILITY STANDARDS: 
 1. The following standards shall be used by the Department in determining whether a firm is 

owned and controlled by one or more Disadvantaged Individuals and shall, therefore, be 
eligible to be certified as a DBE.  Businesses aggrieved by the determination may appeal 
in accordance with procedures set forth in the Department's appeal process and in 49 
CFR Part 23. 

 
  A. Bona fide Disadvantaged group membership shall be established on the basis of 

the individual's claim that he or she is a member of a disadvantaged group and is 
so regarded by that particular disadvantaged community.  However, the 
Department is not required to accept this claim if it determines the claim to be 
invalid. 

 
  B. An eligible Disadvantaged Business Enterprise shall be an independent business.  

The ownership and control by Disadvantaged Individuals shall be real, substantial, 
and continuing and shall go beyond the pro forma ownership of the firm as reflected 
in its ownership documents.  The Disadvantaged Individuals shall enjoy the 
customary incidents of ownership and shall share in the risks and profits 
commensurate with their ownership interests, as demonstrated by an examination 
of the substance rather than form of arrangements.  Recognition of the business as 
a separate entity for tax or corporate purposes is not necessarily sufficient for 
recognition as a DBE.  In determining whether a potential DBE is an independent 
business, the Department shall consider all relevant factors, including the date the 
business was established, the adequacy of its resources for the work of the 
contract, and the degree to which financial, equipment leasing, and other 
relationships with nondisadvantaged firms vary from industry practice. 

 
  C. The Disadvantaged owners shall also possess the power to direct or cause the 

direction of the management and policies of the firm and to make the day-to-day as 
well as major decisions on matters of management, policy and operations.  The firm 
shall not be subject to any formal or informal restrictions which limit the customary 
discretion of the Disadvantaged owners.  There shall be no restrictions through, for 
example, bylaw provisions, partnership agreements, or charter requirements for 
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cumulative voting rights or otherwise that prevent the Disadvantaged owners, 
without the cooperation or vote of any owner who is not a disadvantaged individual. 

 
  D. If the owners of the firm who are not Disadvantaged are disproportionately 

responsible for the operation of the firm, then the firm is not controlled by 
Disadvantaged Individuals and shall not be considered a DBE.  Where the actual 
management of the firm is contracted out to individuals other than the owner, those 
person who have the ultimate power to hire and fire the managers can, for the 
purposes of this part, be considered as controlling the business. 

 
  E. All securities which constitute ownership and/or control of a corporation for 

purposes of establishing it as a DBE shall be held directly by Disadvantaged 
Individuals.  No securities held in trust, or by any guardian for a minor, shall be 
considered as held by Disadvantaged Individuals in determining the ownership or 
control of a corporation. 

 
  F. The contributions of capital or expertise by the Disadvantaged owners to acquire 

their interests in the firm shall be real and substantial.  Examples of insufficient 
contributions include a promise to contribute capital, a note payable to the firm or its 
owners who are not socially and economically disadvantaged, or the mere 
participation as an employee, rather than as a manager. 

 
 2. In addition to the above standards, the Department shall give special consideration to the 

following circumstances in determining eligibility: 
 
  A. Newly formed firms and firms whose ownership and/or control has changes since 

the date of the advertisement of the contract are closely scrutinized to determine 
the reasons for the timing of the formation of or change in the firm. 

 
  B. A previous and/or continuing employer-employee relationship between or among 

present owners is carefully reviewed to ensure that the employee-owner has 
management responsibilities and capabilities discussed in this section. 

 
  C. A relationship between a DBE and a business which is not a DBE which has an 

interest in the DBE is carefully reviewed to determine if the interest of the non-DBE 
conflicts with the ownership and control requirements of this provision. 

 
 3. A joint venture is eligible if the DBE partner of the joint venture meets the standards of an 

eligible DBE set forth above and the DBE partner is responsible for a clearly defined 
portion of the work to be performed and shares in the ownership, control, management 
responsibilities, risks, and profits of the joint venture. 

 
 4. A business wishing to be certified as a DBE or joint venture DBE by the Department shall 

cooperate with the Department in supplying additional information which may be 
requested in order to make a determination. 

 
 5. Once certified, a DBE shall update its submission annually by submitting a new Schedule 

A or certifying that the Schedule A on file is still accurate.  Any time there is a change in 
ownership or control of the firm, the DBE shall submit a new Schedule A. 
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 6. Except as provided in 49 CFR Part 23, the denial of a certification by the Department or 

U.S. DOT shall be final for that contract and other contracts being let by the Department at 
the time of the denial of certification.  DBEs and joint ventures denied certification may 
correct deficiencies in their ownership and control and apply for certification only for future 
contracts. 

 
 7. The Department shall safeguard from disclosure to unauthorized persons information that 

reasonably may be regarded as confidential business information, consistent with Federal, 
State, and local law. 

 
APPEALS OF DENIALS OF CERTIFICATION AS A DBE AND COMPLAINTS: 
 
 1. APPEALS:  Appeals of Denials of Certification as a DBE may be filed with the Department 

or, if this contract is financed in whole or in part with Federal funds, with the U.S. DOT in 
accordance with Section 23.55 of 49 CFR Part 23. 

 
 2. COMPLAINTS:  Complaints pursuant to the requirements of this provision may be filed 

with the Department or, if this contract is financed in whole or in part with Federal funds, 
with U.S. DOT in accordance with Section 23.73 or 49 CFR Part 23. 

QUESTIONS CONCERNING DBE CERTIFICATION SHOULD BE DIRECTED TO 
 

THE EEO OFFICE AT (404) 656-5323. 
 
First Use:  March 23, 1990 
 

INSTRUCTIONS FOR LIST OF DBE PARTICIPANTS 
 
 
If a DBE Goal is indicated, you must propose to achieve a goal that is equal or greater than the 
percentage required.  If no goal is indicated, you may propose your own goal. 
 
The DBE firms to be utilized as counting toward the proposed goal must be listed on this form, along 
with their addresses, type of work and the amount to be paid to each of the minority firms.  The 
amount entered will not necessarily be the contract amount, but must be the actual amount that will 
be paid to the DBE firm.  In the case of a DBE supplier, the amount paid and 60% of that amount both 
will be entered; and only the 60% figure should be added to the total.  An example of this is shown in 
the example chart: 
 

 
Vendor 
Number 

Company Name 
And Address 

(City and State) 

Type 
Of 

Work 

 
*Work 
Code 

 
Race 

Neutral 

 
Race 

Conscious 

 
 

Amount 
  

 
ABC Oil Company 
Atlanta, GA 

 
Diesel 
Fuel 
Supplier 

    
$80,000.00 
(60%= 
$48,000.00)

*For Departmental Use ONLY.  Do not fill in Work Codes. 
 

The Contractor shall indicate for each DBE and Type of Work whether the DBE Participant is Race 
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Neutral or Race Conscious by placing a checkmark in the appropriate column. 
 
PLEASE NOTE:  For 60% of the amount paid to a DBE supplier to be eligible to count toward fulfilling 
the DBE goal, the supplier must be an established "regular dealer" in the product involved, and not 
just a broker.  A "Regular dealer" would normally sell the product to several customers and would 
usually have product inventory on hand. 
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INSERT DBE PARTICIPATION REPORT PAGE 
 

FEDERAL AID CONTRACT REQUIREMENTS 
SPECIAL PROVISIONS 

                                     
 
ARTICLE VI 
RESPONSIBILITY FOR CLAIMS AND LIABILITY 
 
 The SPONSOR shall be responsible for any and all damages to property or persons and shall 
indemnify and save harmless the DEPARTMENT, its officers, agents and employees from all suits, 
claims, actions or damages of any nature whatsoever resulting from the negligence of the SPONSOR 
in the performance of work under this Agreement. 
 
 It is understood by the SPONSOR that claims, damages, losses and expenses may include 
monetary claims made by the construction contractor for the PROJECT, and its related facilities, that 
are a result of the SPONSOR's negligence or improper representation in the plans. 
 
 The SPONSOR shall require that the provisions of this Article are included in all contracts and 
subcontracts. 
 
 These indemnities shall not be limited by reason of any insurance coverage held by the 
SPONSOR or the SPONSOR's contractors or subcontractors. 
 
ARTICLE XIII 

MAINTENANCE OF CONTRACT COST RECORDS 
 
 The SPONSOR shall maintain all books, documents, papers, accounting records and other 
evidence pertaining to costs incurred on the PROJECT and used in support of its proposal and shall 
make such material available at all reasonable times during the period of the Agreement and for three 
(3) years from the date of final payment under this Agreement, for inspection by the DEPARTMENT, 
and any reviewing agencies, and copies thereof shall be furnished upon request. 
 
 An audit of the Agreement shall be provided by the SPONSOR.  The audit shall be conducted 
by an independent accountant or accounting firm in accordance with audit requirements, 49 CFR 
18.26 and OMB Circular 128 or any revision or supplement thereto.  PROJECT costs shall be 
documented within the OMB Circular 128 audit.  An audit shall be submitted to the DEPARTMENT in 
a timely manner in each of the SPONSOR's fiscal years for the period of the Agreement. 
 

SUBLETTING, ASSIGNMENT OR TRANSFER 
 
 It is understood by the parties to this Agreement that the work of the SPONSOR is considered 
personal by the DEPARTMENT.  The SPONSOR agrees not to assign, sublet or transfer any or all of 
its interests in this Agreement without prior written approval of the DEPARTMENT. 
 
 The DEPARTMENT reserves the right to review all subcontracts prepared in connection 
with the Agreement, and the SPONSOR agrees that it shall submit to the DEPARTMENT any 
proposed subcontract documents together with subcontractor cost estimates for review and 
written concurrence of the DEPARTMENT in advance of their execution. 
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 All subcontracts in the amount of $10,000.00 or more shall include the provisions set forth in 
this Agreement. 
               
 
The following provisions must be included in the instructions for bidders: 
 
WORK STOPPAGE 
 
 In the event of the discovery of significant archaeological remains, construction shall be 
stopped and the SPONSOR shall notify the Georgia Department of Natural Resources of the 
discovery.  In this context, to be "significant", such remains would have to be able to provide 
important and non-redundant information that could not be obtained from other sources.  The 
SPONSOR shall notify the Georgia Department of Natural Resources of the discovery of intact 
cultural features such as, but not limited to foundations and wells.  The construction shall remain 
stopped until the Georgia Department of Natural Resources has completed their evaluation of the 
remains. 
 
The attached certifications and provisions must be included in the bid documents Section 5 Federal 
Aid Contract Requirements. 
 

• Certification Regarding Project Construction 
• Certification Regarding Equal Employment Opportunity 
• Buy America Contract Provisions 
• Convict Produced Materials 
• Standard Equal Opportunity Contract Provisions 

 
CERTIFICATION REGARDING PROJECT CONSTRUCTION 

 
 

I hereby certify that I have carefully examined the plans for this project and the Standard 
Specifications, 1993 Edition, and the Supplemental Specifications and Special Provisions included in 
and made a part of this proposal, and have also personally examined the site of the work.  On the 
basis of the said specifications and plans, I propose to furnish all necessary machinery, tools, 
apparatus and other means of construction, and do all the work and furnish all the materials in the 
manner specified. 
 
I understand the quantities mentioned are approximate only and are subject to either increase or 
decrease and hereby propose to perform any increased or decreased quantities of work or extra work 
on the basis provided for in the specifications. 
 
I also hereby agree that the SPONSOR would suffer damages in a sum equal to at least the amount 
of the enclosed Proposal Quaranty6, in the event my proposal should be accepted and a contract 
tendered me thereunder and I should refuse to execute same and furnish bond as herein required, in 
consideration of which damage, and in order to prevent same, which is, necessarily, incomputable 
and irreparable, I hereby agree that, in the event of such failure on my part to execute said contract 
and furnish said bond within fifteen (15) days after the date of the letter transmitting the Contract to 
me, the amount of said Proposal Quaranty shall be and is hereby, forfeited to the SPONSOR as 
liquidated damages as the result of such failure on my part. 
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I further propose to execute the contract agreement described in the specifications as soon as the 
work is awarded to me, and to begin and complete the work within the time limit provided.  I also 
propose to furnish a contract bond, approved by the SPONSOR, as required by the laws of the State 
of Georgia.  This bond shall not only serve to guarantee the completion of the work on my part, but 
also to guarantee the excellence of both workmanship and materials until the work is finally accepted, 
as well as to fully comply with all the laws of the State of Georgia. 
 
 
 
 
 
               
                       Date                                    Signature 

 
OPERATING POLICY STATEMENT 

 
The Contractor shall accept as his operating policy the following statement, or one of equal coverage, 
which is designed to further the provision of equal employment opportunity to all persons without 
regard to their race, color, religion, sex, or national origin, and to promote the full realization of equal 
employment opportunity through a positive continuing program. 
 
"It is the policy of this company to assure that applicants are employed, and that employees are 
treated during employment without regard to their race, religion, sex, color, or national origin.  Such 
action shall include:  employment, upgrading, demotion, or transfer, recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms of compensation; and selection for 
training, including apprenticeship, pre-apprenticeship, and/or on-the-job training." 
 

SUPPLEMENTAL REPORTING REQUIREMENTS 
 

A. The Contractor will keep such records as are necessary to determine compliance with the 
Contractor's equal employment opportunity obligations.  The records kept by the Contractor will 
be designed to indicate the number of minority and non-minority group members and women 
employed in each work classification on the project. 

 
B. All such records must be retained for a period of three years following completion of the 

contract work and shall be available at reasonable times and places for inspection by 
authorized representatives of the State Highway agency and the Federal Highway 
Administration. 

 
C. The Contractor and each covered subcontractor will submit to the State Highway agency, for 

the month of July, for the duration of the project, a report (Form PR-1391) "Federal-aid 
Highway Construction Contractors Annual EEO Report," indicating the number of minority, 
women, and non-minority group employees currently engaged in each work classification 
required by the contract work. 
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NONDISCRIMINATION IN EMPLOYMENT 
(July, 1990) 

 
The following provisions are added by the State to the Required Contract Provisions of Federal-Aid 
Contracts. 
 
The Contractor is advised that the exemptions referred to in the Required Contract Provisions, 
Federal-Aid Contracts under Section II, Nondiscrimination, Paragraph 3g, with respect to contracts 
and subcontracts, are substantial and are to be found in Chapter 60, Office of Federal Contract 
Compliance, Equal Employment Opportunity, Department of Labor (33 Federal Register 7804-7812, 
May 28, 1968, effective July 1, 2968, Chapter 60, Title 41, Code of Federal Regulations), by which 
contracts and subcontracts of $10,000 or less and certain contracts and subcontracts for indefinite 
quantities are exempt. 
 
The two pertinent exemption clauses are as follows: 
 
60-1.5 Exemptions 
 (a) General – (1) Transactions of $10,000 or under.  Contracts and subcontracts not 

exceeding $10,000, other than Government bills of lading, and other than contract and 
subcontracts with depositories of Federal funds in any amount and with financial 
institutions which are issuing and paying agents for U.S. savings bonds and savings 
notes, are exempt from the requirements of the equal opportunity clause.  In determining 
the applicability of this exemption to any federally-assisted construction contract, or 
subcontract thereunder, the amount of such contract or subcontract rather than the 
amount of the Federal financial assistance shall govern.  No agency, contractor, or 
subcontractor shall procure supplies or services in a manner so as to avoid applicability 
of the equal opportunity clause:  Provided, that where a contractor has contracts or 
subcontracts with the Government in any 12-month period which have an aggregate 
total value (or can reasonably be expected to have an aggregate total value) exceeding 
$10,000, the $10,000 or under exemption does not apply, and the contracts are subject 
to the order and the regulation issued pursuant thereto regardless of whether any single 
contract exceeds $10,000. 

 
STATEMENT AND PAYROLLS 

(April, 1988) 
 

The following provisions are added by the state to the Required Contract Provisions of Federal-Aid 
Contracts. 
 
The Contractor is advised that the Final Certification referred to on Form FHWA 1273, Section V., 
Paragraph 3 is no longer required to be completed. 
 

INSERT MONTHLY EMPLOYMENT UTILIZATION REPORT 
 
 

INSTRUCTIONS FOR FILING MONTHLY EMPLOYMENT 
UTILIZATION REPORT 

(CC-257) 
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The Monthly Utilization Report is to be completed by each subject contractor (both prime and sub) 
and signed by a responsible official of the company.  The reports are to be filed by the 5th day of each 
month during the term of the contract, and they shall include the total work-hours for each employee 
classification in each trade in the covered area for the monthly reporting period.  The prime contractor 
shall submit a report for its aggregate work force.  All reports shall be submitted to the OFCCP office 
in your area.  (Additional copies of this form may be obtained from the U.S. Department of Labor, 
Employment Standards Administration, OFCCP's office for your area.) 
 

Atlanta Area Director 
 1375 Peachtree Street, N.E. 

Room 672 
Atlanta, GA  30367 

(404) 347-4707 
 

Federal Funding Agency   U.S. Government agency funding project (in whole or 
in part).  If more than one agency, list all. 

 
Contractor      Any company which has a construction contract with 

the U.S. Government or a contract funded in whole or 
in part with Federal funds. 

 
Minority      Includes Blacks, Hispanics, American Indians, 

Alaskan Natives, and Asian and Pacific Islanders—
both men and women. 

 
1. Covered Area    Geographic area Identified in Notice required under 41 

CFR 60-4.2 
 
2. Employer's Identification Number  Federal Social Security Number used on Employee's 

Quarterly Federal Tax Return (U.S. Treasury 
Department Form 941). 

 
3. Current Goals (Minority & Female) See Contract Notification 
 
4. Reporting Period   Monthly, or as directed by OFCCP, beginning with the 

effective date of the contract. 
 
5. Construction Trade   Only those construction crafts which contractor 

employs in the covered area. 
 
6. Work-Houses of Employment (a-e) a. The total number of male HOURS and 

the total number of female HOURS worked by 
employees in each classification. 

       b-e. The total number of male HOURS and 
the total number of female HOURS worked by 
each specified group of minority employees in 
each classification. 

 
 Classification     The level of accomplishment or status of the worker in 
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the trade (Journey Worker, Apprentice, Trainee) 
 
7. Minority Percentage   The percentage of total minority work-hours of all 

work-hours (the sum of columns 6b, 6c, 6d, and 6e 
divided by column 6a; just one figure for each 
construction trade). 

 
8. Female Percentage   For each trade the number reported in 6a.F divided by 

the sum of the numbers reported in 6a, M and F. 
 
9. Total Number of Employees  Total NUMBER of male and total NUMBER of female 

employees working in each classification of each trade 
in the contractor's aggregate work force during 
reporting period. 

 
10. Total Number of Minority Employees Total NUMBER of male minority employees and total 

NUMBER of female minority employees working in 
each classification in each trade in the contractor's 
aggregate work force during reporting period. 

 
 

PUBLIC BURDEN STATEMENT 
 

We estimate that it will take an average of 60 minutes per response to complete this collection of 
information, including time for reviewing instruction, searching existing data sources, gathering and 
maintaining the data needed, and completing and reviewing the collection of information.  If you have 
any comments regarding these estimates or any other aspect of this collection of information, 
including suggestions for reducing this burden, send them to the Office of IRM Policy, U.S. 
Department of Labor, Room N1301, 200 Constitution Avenue, N.W., Washington, D.C., 20210; AND 
TO THE Office of Management and Budget, Paperwork Reduction Project (1215-0163), Washington, 
D.C., 20503. 
 
 
 

DO NOT SEND THE COMPLETED SURVEY TO EITHER OF THESE OFFICES. 
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APPENDICES 
                                                                        

 

 
 
            For Official Use Only 

NOTICE OF INTENT 
 

State of Georgia 
Environmental Protection Division 

For Coverage Under NPDES General Permit  
To Discharge Storm Water Associated With Construction Activity 

 
PRIMARY PERMITTEE on Existing Sites Disturbing between 1 and 5 Acres 
Coverage Desired (Check Only One) 
�  GAR 100001-Stand Alone �  GAR 100002-Infrastructure �  GAR 100003-Common Development 
 
I. SITE/OWNER/OPERATOR INFORMATION 

 
Site Project Name:              
 
GPS Location of Construction Exit:           
 
Street Address:               

 
City(if applicable):           County:        

 
Subdivision Name(if applicable):             

 
Owner’s Name:               

 
Address:         City:       State:     Zip Code:   
 
Operator’s Name:           Phone:      

 
Address:          City:       State:     Zip Code:   

 
Facility Contact:            Phone:      

 
II. SITE ACTIVITY INFORMATION 
 
Start Date:       Completion Date:      Estimated Disturbed Acreage:      

 
Type Construction Activity: �  Commercial �  Industrial �  Municipal  � Infrastructure  

�  Utility �  Residential/Subdivision Development 
 

Number of Secondary Permittees:         
 

III. RECEIVING WATER INFORMATION 
 
A. Name of Initial Receiving Water(s):           
 
  �  Trout Stream   �  Warm Water Fisheries Stream 
 
B. Name of Municipal Storm Sewer System Owner/Operator:         
 

Name of Receiving Water(s):            
 
 �  Trout Stream   �  Warm Water Fisheries Stream  

 
C. �  Sampling of Outfall(s)  �  Sampling of Receiving Stream(s)  �  Trout Stream 

 
 Number of Outfalls:     Appendix B NTU Value:      Surface Water 
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Drainage Area:     
 
 
 
IV. ATTACHMENTS. (Check those that apply.) 

 
Indicate below the items attached to this Notice of Intent: 

 
    Location map showing the receiving stream(s), outfall(s) or combination thereof to be  

  monitored. 
 
     List of known secondary permittees. 
 
     Schedule for the timing of the major construction activities. 
 
 

V. CERTIFICATIONS. (Owner or Operator or both to initial as applicable.) 
 

 I certify that the site has been mass graded. 
 
 I certify that the site in compliance with existing E & S plan. 
 
 I certify that the permittee shall submit any applicable fees. 
 
 I certify that the site shall reach final stabilization within 180 days. 

 
 I certify that a schedule for the timing of the various major construction activities, if applicable, is attached to this 
Notice. 

 
 I certify under penalty of law that this document and all attachments were prepared under my direction or supervision 
in accordance with a system designed to assure that qualified personnel properly gather and evaluate the information 
submitted.  Based upon my inquiry of the person or persons who manage the system, or those persons directly responsible for 
gathering the information, the information submitted is, to the best of my knowledge and belief, true, accurate, and complete.  I 
am aware that there are significant penalties for submitting false information, including the possibility of fine and imprisonment 
for knowing violations. 

 
 
 
Owner’s Printed Name:           Title:      
 
Signature:           Date:      
 
 
Operator’s Printed Name:          Title:      
 
Signature:           Date:       
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Instructions 
Notice of Intent - Primary Permittee 

For Storm Water Discharges 
Associated With Construction Activity 

To Be Covered Under The NPDES General Permit 
Who must file a Notice of Intent (NOI) Form 

 
This Notice of Intent must be typed. Any NOI that contains illegible information will not be accepted, will be returned, and the site will 
not be granted Permit coverage. All information on this NOI must be submitted to be a valid Notice.  
 
The Owner or Operator or both of an activity that has a discharge of storm water from a site where construction activities occur must 
apply for a National Pollutant Discharge Elimination System (NPDES) Permit. The Georgia Environmental Protection Division has 
issued this General NPDES Permit for storm water discharges from construction activities with an effective date of August 12, 2003. 
The Permit is available is available for review at EPD’s offices and on EPD’s web page at www.dnr.state.ga.us/epd. It is highly 
recommended that the permittee read and understand the terms and conditions of the Permit. Contact EPD at the Regional Office or 
District Office shown on the next page for assistance in completing this NOI. 
 
Where to file NOI Forms -- The NOI and attachments must be sent to the Regional Office or District Office shown on the next page.  
Please submit only the first two pages of this document plus your attachments, if necessary. 
 
Section I. Site / Primary Permittee Information 
Enter the information required. The site/project name is the physical location of the construction activity. Should the site lack a street 
address, sufficiently describe the facility location so that it can be found by district personnel. If additional space is needed, attach the 
description to the notice. 
 
The facility contact is the person who the primary permittee has assigned the responsibility for the daily on-site operational control. 
Please do not leave any blanks in this section. 
 
Section II. Site Activity Information 
The start date and completion date are expected for the construction activity for which this NOI is applicable. 
 
Estimated disturbed acreage is the total number of acres, to the nearest 1/10 acre, that will be disturbed under this NOI (this includes 
disturbances by the primary and all secondary permittees.) 
 
Section III. Receiving Water Information 
If the facility discharges storm water directly or indirectly (but not through a MS4) to the receiving water(s), enter the name(s) of the 
receiving water(s) and indicate whether the water(s) is a trout stream or a warm water fisheries stream. Attach to this notice a written 
description and a map of the location of the receiving water(s). 
 
If the storm water discharges to a municipal separate storm sewer system (MS4), enter the name of the operator of the MS4 
(e.g., city name or county name) and the name of the receiving water at the point of discharge from the MS4. A MS4 is defined 
as a conveyance or system of conveyances (including: roads with drainage systems, municipal streets, catch basins, curbs, 
gutters, ditches, man-made channels, or storm drains) that is owned or operated by a city or county which is designed or 
used for collecting or conveying storm water. It may be necessary to contact the city or county that operates the MS4 to 
determine the name of the receiving waters. Indicate whether the receiving water(s) is a trout stream or a warm water fisheries 
stream. 
 
Section IV. Certifications 
All applicants must sign this certification. Permittees shall initial next to the applicable certification statements on the line 
provided. Federal and State statutes provide specific requirements as to whom is authorized to sign Notice of Intents. Signing of a 
Notice of Intent by others is not a valid submittal. Please be aware Federal and State statues provide severe penalties for submitting 
false information on this application form. Federal and State regulations require this application to be signed as follows: 
 
- For a corporation: by a responsible corporate officer; 
- For a partnership or sole proprietorship: by a general partner or the proprietor; or 
- For a municipality, state, Federal or other public facility: by either a principal executive officer or ranking elected official. 
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GEORGIA EPD DISTRICT OFFICES 
 
All Notice of Intents, Notice of Terminations, Erosion, Sedimentation and Pollution Control Plans, Comprehensive Monitoring 
Programs, certifications, reports, and any other information shall be sent to the following District offices of EPD: 
 
A. For facilities/sites located in the following counties: Bibb, Bleckley, Chattahoochee, Crawford, Dooly, Harris, Houston, 
Jones, Lamar, Macon, Marion, Meriwether, Monroe, Muscogee, Peach, Pike, Pulaski, Schley, Talbot, Taylor, Troup, Twiggs, Upson 
 
Information shall be submitted to:  West Central District Office 

Georgia Environmental Protection Division 
2640 Shurling Drive 
Macon, GA 31211-3576 
(478) 751-6612 

 
B. For facilities/sites located in the following counties: Burke, Columbia, Emanuel, Glascock, Jefferson, Jenkins, Johnson, 
Laurens, McDuffie, Montgomery, Richmond, Screven, Treutlen, Warren, Washington, Wheeler, Wilkinson 
 
Information shall be submitted to:  East Central District Office 
     Georgia Environmental Protection Division 
     1885-A Tobacco Road 
     Augusta, GA 30906-8825 
     (706) 792-7744  
 
C. For facilities/sites located in the following counties: Baldwin, Banks, Barrow, Butts, Clarke, Elbert, Franklin, Greene, Hall, 
Hancock, Hart, Jackson, Jasper, Lincoln, Madison, Morgan, Newton, Oconee, Oglethorpe, Putnam, Stephens, Taliaferro, Walton, 
Wilkes 
 
Information shall be submitted to:  Northeast District Office 

Georgia Environmental Protection Division 
745 Gaines School Road 
Athens, GA 30605-3129 
(706) 369-6376 

 
D. For facilities/sites located in the following counties: Clayton, Coweta, DeKalb, Fayette, Gwinnett, Heard, Henry, Rockdale, 
Spalding  
 
Information shall be submitted to:  Mountain District - Atlanta Satellite 

Georgia Environmental Protection Division 
4244 International Parkway, Suite 114 
Atlanta, GA 30354-3906 
(404) 362-2671 

 
E. For facilities/sites located in the following counties: Bartow, Carroll, Catoosa, Chattooga, Cherokee, Cobb, Dade, Dawson, 
Douglas, Fannin, Floyd, Forsyth, Fulton, Gilmer, Gordon, Habersham, Haralson, Lumpkin, Murray, Paulding, Pickens, Polk, Rabun, 
Towns, Union, Walker, White, Whitfield  
 
Information shall be submitted to:  Mountain District - Cartersville Office 
     Georgia Environmental Protection Division 
     P.O. Box 3250  
     Cartersville, GA 30120-1705 
     (770) 387-4900 
 
F. For facilities/sites located in the following counties: Appling, Atkinson, Bacon, Brantley, Bryan, Bulloch, Camden, Candler, 
Charlton, Chatham, Clinch, Coffee, Effingham, Evans, Glynn, Jeff Davis, Liberty, Long, McIntosh, Pierce, Tattnall, Toombs, Ware, 
Wayne 
 
Information shall be submitted to:  Coastal District- Brunswick Office 

Georgia Environmental Protection Division 
One Conservation Way 
Brunswick, GA 31520-8687  
(912) 264-7284 

G. For facilities/sites located in the following counties: Baker, Ben Hill, Berrien, Brooks, Calhoun, Clay, Colquitt, Cook, Crisp, 
Decatur, Dodge, Dougherty, Early, Echols, Grady, Irwin, Lanier, Lee, Lowndes, Miller, Mitchell, Quitman, Randolph, Seminole, Stewart, 
Sumter, Telfair, Terrell, Thomas, Tift, Turner, Webster, Wilcox, Worth 
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Information shall be submitted to:  Southwest District Office 
Georgia Environmental Protection Division 
2024 Newton Road 
Albany, GA 31701-3576 
912) 430-4144 
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SPECIAL ASSURANCES FOR UTILITY CONTRACT WORK WITHIN PUBLIC RIGHT-OF-WAY   
NEW HOPE ROAD SIDEWALKS 

 
Contract Identification:                                                                                              
 
 
All work under this contract which is to be performed on public right-of-way under control of Fulton 

County or involves work which is subject to a permit issued by Fulton County or any other agency or 

department of government having jurisdiction shall be done in compliance with the terms and 

conditions of such permit and any applicable Fulton County standards and specifications, including its 

utility installation standards and specifications.  Fulton County shall have the right to inspect the work 

and to require any action necessary to correct all deviations from said terms and conditions.  

Contractor agrees that Fulton County shall not be held liable for any extra expense or damages to the 

Contractor as a result of the requirement for compliance with applicable permits or standards or 

specifications or any corrective action which Fulton County may order in enforcement thereof.  The 

same conditions shall apply to any work under this contract on public right-of-way under the control of 

the Georgia Department of Transportation. 

 
 
 
                                                                                          
(Company) 
 
 
 
________________________________________________ 
(Contractor's Authorized Representative) 
 
 
 
                                                                                                           
(Date) 
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ARTICLE 1 
 

SAFETY 
(Revised 2/28/03) 

 
 
10. OWNER-CONTRACTOR SAFETY, HEALTH AND LOSS PREVENTION PROGRAM 
 
10.1.1 The Contractor shall be responsible for designing and implementing a comprehensive project-

specific safety, health and loss prevention process and/or program and employee substance 
abuse program for this project.  All Sub-Contractors must either implement their own program 
that meets these requirements or follow the Contractor’s safety, health and loss prevention 
process and/or employee substance abuse program.   

 
10.1.2 Safety, health and loss prevention process and/or employee substance abuse program must 

meet or exceed all governmental regulations (OSHA, EPA, DOT, State, local), comply and 
other specific Fulton County or Owner Controlled Insurance Program (OCIP) requirements, 
and with any other safety, health and loss prevention requirements detailed in the contract 
documents including the requirements of the Contractor Safety and Health Management 
Process which is attached hereto and incorporated herein. 

 
10.1.3 Within ten (10) business days of receipt of the Notice of Award (NOA), the Contractor shall 

submit in writing to the County’s designated Representative, the Contractor’s written Safety, 
Health and Loss Prevention Process and/or Program and Employee Substance Abuse 
Program and those of Sub-Contractors that meet or exceed the requirements referenced in the 
contract documents.  Included in this submittal will be the name and qualifications of the site 
safety representative.   

 
Prior to issuing the Notice to Proceed (NTP), a meeting will be held with the Contractor and all 
Sub-Contractors to review the safety, health and loss prevention process and/or program 
requirements, submittals to be provided by the Contractor, OCIP requirements and 
procedures, and the OCIP accident prevention process. 

 
These program submittals must be reviewed and accepted by the County’s designated 
Representative as meeting or exceeding safety, health, and loss prevention process and/or 
program requirements.  A Notice To Proceed (NTP) with the work may not be issued until 
these submittals have been accepted. 

 
10.2 DESIGNATION OF SAFETY REPRESENTATIVE 
 
10.2.1 The Contractor will designate an employee by (name, phone number, pager number) as Site 

Safety Representative.  This employee will have sufficient training and knowledge of safety 
and health principles, regulations, and procedures to report to the Contractor’s Project 
Manager and/or Superintendent.  Sub-Contractors must also designate a similar employee 
responsible for safety and health. The Sub-Contractor’s safety designee will coordinate safety 
activities with the general contractor’s safety designee. 

 
For projects with significant risk or hazard potential or for any project for which the Contractor 
and its Sub-Contractors of any tier have 50 total employees or greater on site, Contractor 
must designate a qualified employee to be the full time Site Safety Representative.  This 
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person should address safety, health and loss prevention activities for the complete project 
including Sub-Contractors. 

 
10.3 FULTON COUNTY’S SAFETY, HEALTH, AND LOSS PREVENTION PROCESS 

GUIDELINES AND REQUIREMENTS 
 
10.3.1 The County and its agents reserve the right, but assume no duty, to establish and enforce 

safety, health, and loss prevention guidelines and to make the appropriate changes in the 
guidelines, for the protection of persons and property and to review the efficiency of all 
protective measures taken by the Contractor.  The Contractor shall comply with all safety, 
health, and loss prevention process guidelines and requirements and changes made by the 
County or its agent(s).  The issuance of any such guidelines or changes by the County or its 
agent(s) shall not relieve the Contractor of its duties and responsibilities under this 
Agreement, and the County or its agent(s) shall not thereby assume, nor be deemed to have 
assumed, any such duties or responsibilities of the Contractor. 

 
10.4 COMPLIANCE OF WORK, EQUIPMENT, AND PROCEDURES WITH ALL APPLICABLE 

LAWS and REGULATIONS 
 
10.4.1 All Work, whether performed by the Contractor or its Sub-Contractors of any tier, or anyone 

directly or indirectly employed by any of them, and all equipment, appliances, machinery, 
materials, tools and like items incorporated or used in the Work, shall be in compliance with 
and conform to: 

 
(a) All applicable laws, ordinances, rules, regulations and orders of any public, quasi-public or 

other governmental authority relating to the safety of persons and their protection against 
injury, specifically including, but in no event limited to, the Federal Occupational Safety 
and Health Act of 1970, as amended, and all rules and regulations now or hereafter in 
effect pursuant to said Act. 

 
(b) All rules, regulations, and requirements of the County or its agent(s) and its insurance 

carriers relating there to.  In the event of a conflict or differing requirements the more 
stringent shall govern. 

 
10.5 PROTECTION OF THE WORK 
 
10.5.1 The Contractor shall, throughout the performance of the Work, maintain adequate and 

continuous protection of all Work and temporary facilities against loss or damage from 
whatever cause, shall protect the property of the County and third parties from loss or 
damage from whatever cause arising out of the performance of the Work, and shall comply 
with the requirements of the County or its agent(s) and its insurance carriers, and with all 
applicable laws, codes, rules and regulations, (as same may be amended) with respect to the 
prevention of loss or damage to property as a result of fire or other hazards. 

 
10.5.2 The County or its agent(s) may, but shall not be required to, make periodic inspections of the 

Project work area.  In such event, however, the Contractor shall not be relieved of its 
aforesaid responsibilities and the County or its agent(s) shall not assume, nor shall it be 
deemed to have assumed, any responsibility otherwise imposed upon the assurance of 
Contractor by this Agreement. 
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10.6 SAFETY EQUIPMENT 
 
10.6.1 The Contractor shall provide to each worker on the Project work area the proper safety 

equipment for the duties being performed by that worker and will not permit any worker on the 
Project work area who fails or refuses to use the same.  The County or its agent shall have 
the right, but not the obligation, to order the removal of a worker from the Project work site for 
his/her failure to comply with safe practices or substance abuse policies, and the Contractor 
shall promptly comply with the Safety Program or Substance Abuse Program and all such 
orders. 

 
10.7 EMERGENCIES 
 
10.7.1 In any emergency affecting the safety of persons or property, or in the event of a claimed 

violation of any federal or state safety or health law or regulation, arising out of or in any way 
connected with the Work or its performance, the Contractor shall act immediately to prevent 
threatened damage, injury or loss and to remedy said violation.  Failing such action the 
County or its agent(s) may immediately take whatever steps it deems necessary including, but 
not limited to, suspending the Work as provided in this Agreement. 

 
10.7.2 The County or its agent(s) may offset any and all costs or expenses of whatever nature, 

including attorneys' fees, paid or incurred by the County or its agent(s) (whether such fees are 
for in-house counsel or counsel retained by the County or its agent), in taking the steps 
authorized by Section 10.7.1 above against any sums then or thereafter due to the 
Contractor.  The Contractor shall defend, indemnify and hold the County, its officers, agents, 
employees and the O.C.I.P. Administrator harmless against any and all costs or expenses 
pursuant to Section 10.7.1, by whomsoever incurred.  If the Contractor shall be entitled to any 
additional compensation or extension of time change order on account of emergency work not 
due to the fault or neglect of the Contractor or its Sub-Contractors, such additional 
compensation or extension of time shall be determined in accordance with Section 8 and 
Section 12 of this Agreement. 

 
10.8 SUSPENSION OF THE WORK 
 
10.8.1 Should, in the judgment of the County or its agent(s), the Contractor or any Sub-Contractor 

fail to provide a safe and healthy work place or fail to follow the safety requirements defined in 
the contract documents and approvals, the County or its agent shall have the right, but not the 
obligation, to suspend work in the unsafe areas until deficiencies are corrected.  All costs of 
any nature (including, without limitation, overtime pay, liquidated damages or other costs 
arising out of delays) resulting from the suspension, by whomsoever incurred, shall be borne 
by the Contractor. 

 
10.8.2 Should the Contractor or any Sub-Contractor fail to provide a safe and healthy work place or 

fail to follow the safety requirements defined in the contract documents and approvals after 
being formally notified in writing by the County or its agents of such non-compliance, the 
contract may be terminated following the termination provision of the contract.  

 
10.9 CONTRACTOR’S INDEMNITY OF THE COUNTY FOR CONTRACTOR’S NON-

COMPLIANCE WITH SAFETY PROGRAM 
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10.9.1 The Contractor recognizes that it has sole responsibility to assure its Safety Program is 

implemented and to assure its construction services are safely provided.  The Contractor shall 
indemnify, defend and hold the County and its agents harmless, from and against any and all 
liability (whether public or private), penalties (contractual or otherwise), losses, damages, 
costs, attorneys' fees, expenses, causes of action, claims or judgments resulting, either in 
whole or in part, from any failure of the Contractor, its Sub-Contractors of any tier or anyone 
directly or indirectly employed by any of them or for whose acts any of them may be liable, to 
comply with the safety requirements of the contract. The Contractor shall not be relieved of its 
responsibilities under the safety requirements of the Contract should the County or its 
agent(s) act or fail to act pursuant to its rights hereunder.  The County, its agents, and the 
O.C.I.P. Administrator shall not assume, nor be deemed to have assumed, any 
responsibilities otherwise imposed upon the Contractor by this Agreement, by virtue of 
providing the Safety Program Guidelines. 

  
10.9.2 The Contractor shall not raise as a defense to its obligation to indemnify under this 

Subparagraph 10.9 any failure of those indemnified hereunder to assure Contractor operates 
safely, it being understood and agreed that no such failure shall relieve the Contractor from its 
obligation to assure safe operations or from its obligation to so indemnify. The Contractor also 
hereby waives any rights it may have to seek contribution, either directly or indirectly, from 
those indemnified hereunder. 

 
10.9.3 In any and all claims against those indemnified hereunder by any employee of the Contractor, 

any Sub-Contractor of any tier or anyone directly or indirectly employed by any of them or 
anyone for whose acts any of them may be liable, the indemnification obligation under this 
Subparagraph 10.9 shall not be limited in any way as to the amount or type of damages, 
compensation or benefits payable by or for the Contractor or any Sub-Contractor of any tier 
under any workers' compensation act, disability benefit or other employee benefit acts. 
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EXHIBIT H – CONTRACTOR SAFETY AND HEALTH MANAGEMENT PROCESS 
 

SAFETY POLICY STATEMENT 
(Revised 2/28/03) 

 
It is the policy of Fulton County to establish a comprehensive accident and loss prevention process 
for all Capital Projects implemented by Fulton County or its agents. 
 
The goals of this comprehensive accident and loss prevention process are as follows: 
 

• To prevent personal injury, property damage, and injury to the public. 
• To implement safety and loss prevention processes as critical elements in the complete 

design and build process. 
• To establish a proactive safety and health process that complies with all laws, regulations, 

consensus standards, and good management practices. 
• To have the Contractors partner with Fulton County in the implementation of a Safety and 

Loss Prevention Process and Owner Controlled Insurance Program to minimize loss 
potential and to minimize risk. 

 
Fulton County requires safety, health and loss prevention requirements and expectations to 
be included in project design, in the invitation to bid, in bid award and project meetings, and 
in the post job evaluations.  The Contractor is required to develop and submit a project safety 
and health program for acceptance by Fulton County prior to Notice to Proceed. The 
Contractor is required to implement these requirements, and develop a management system 
to ensure compliance following the safety and health process outlined in this document and 
the bid documents. 
 
The Contractor and other entities placed under contract with Fulton County will be obligated to 
implement, adhere to and enforce this Policy.  The safety and health of the Contractor’s employees, 
Sub-Contractors, and the public are the sole responsibility of the Contractor.  The County may use 
and direct designated Representatives to implement and enforce this policy.  Failure of the 
Contractor to comply with this policy or any Safety related obligations may be grounds for 
contract termination. 
 
Safety Professionals, Fulton County’s designated Representative and Insurance Carrier will 
periodically inspect all Fulton County construction projects to identify safety hazards and make 
recommendations to resolve the issues.  Contractor will be responsible for abating the identified 
issues in a timely manner, and submitting written description of corrective action within 48 hours to 
Fulton County designated Representatives.  Failure to bring timely resolution to the issues may result 
in work stoppage at Contractor’s expense. 
 
Prior to commencing work under this contract, Contractor’s Project Manager and Project 
Superintendent shall attend a Pre-Construction Meeting and Safety Pre-Planning meeting to address 
insurance and safety issues/requirements. 
 
CONTRACTOR SAFETY AND HEALTH MANAGEMENT PROCESS 
 

NOT USED 
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2.0 REFERENCES 
 

1.1 Occupational Safety and Health Regulations (OSHA)  29CFR1910 and 29CFR1926 
1.2 Environmental Protection Agency Regulations (EPA) 40CFR 
1.3 Fulton County Safety and Health and Requirements 
1.4 Georgia Department of Transportation Regulations and Requirements 
1.5 US Department of Transportation Requirements 
1.6 Manual of Uniform Traffic Control Devices for Streets and Highways (ANSI D6.1) 
1.7 Georgia Department of Natural Resources Environmental Protection Division Regulations 
 
Safety rules and regulations will be followed using federal, state or local regulations in force. 
Should a Contractor’s rule be in use which is more effective, the most stringent rule or 
regulation will be enforced by the Contractor, Sub-Contractor’s and Fulton County designated 
Safety Representative(s). 

 
3.0 RESPONSIBILITY 
 
The Contractor receiving the bid has the ultimate responsibility for the safety and health of all Sub-
Contractors, all employees on the project, and the general public and complying with all governmental 
regulations and requirements (OSHA, EPA, DOT, state, local).   Nothing contained herein shall 
relieve the Contractor or any Sub-Contractor of such responsibility or liability. 
 
4.0 PROCEDURE 
 

4.1 The Contractor and each Sub-Contractor must implement a written safety and health 
prevention process and program following the guidelines contained in this document and in 
any other relevant portion of the Contract Documents. This program must be accepted by 
Fulton County or its Representatives prior to Notice to Proceed. 

 
4.2 The Contractor and each Sub-Contractor must implement a drug and alcohol policy following 

the guidelines contained in this document and in the bid specific actions. This program must 
be accepted by Fulton County or its Representatives prior to Notice to Proceed. 

 
4.3 The Contractor must designate a person responsible for site safety.  Each Sub-Contractor 

must designate a person responsible for site safety. 
 

4.4 Not Used. 
 

4.5 Contractor is responsible for providing all necessary safety supplies and personal protective 
equipment required to protect its employees, Sub-Contractors, and the general public. 

 
4.6 Contractor shall make available certified First-aid services, First-aid supplies, and provisions 

for medical care for all employees at the construction site prior to beginning work on site. 
4.7 Contractor shall maintain a competent person at the construction site at all times with an 

OSHA 10-hour certification.  Said person shall have the knowledge to recognize hazards or 
potential hazards and has the authority to correct such hazards. 

 
4.8 The status of project safety shall be included in the Contractor’s agenda, which is required in 

Progress Meetings. 
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5.0 DRUG AND ALCOHOL POLICY 
 
The Contractor and each Sub-Contractor must implement a drug and alcohol policy in order to 
maintain a safe and efficient work environment.  This policy must include the following elements. 

1. Written policy that prohibits the use, transportation, sale and possession of these materials. 
2. Disciplinary action plan for violations 
3. Any treatment or reinstatement/reemployment options  
4. Drug and alcohol testing schedule that includes pre-employment, periodic for safety sensitive 

or critical jobs, and for cause  
 
Note:  AGC, ABC and/or Fulton County programs may be used as guidance documents. 
 
6.0 OTHER CONTROLLED ITEMS 
 
The Contractor and each Sub-Contractor is required to include in the Project Safety Program a 
prohibition against the use, possession, concealment, transportation, promotion or sale of the 
following controlled items 
 
1. Firearms, weapons, and ammunition. 
2. Switchblades 
3. Unauthorized explosives including fireworks 
4. Stolen property or contraband 
5. Controlled chemicals or chemicals recognized as being able to be used for improper purposes. 

 
7.0 EMERGENCY PROCEDURES/GUIDELINES 
 

7.1 The Contractor is required to establish site specific emergency procedures in the Project 
Safety Program to manage emergencies that may occur at any time in the following 
categories: 

 
1. Fire 
2. Employee injury 
3. Pedestrian injury due to work activity of any kind 
4. Property damage and damage to various utilities (i.e., electrical, gas, sewerage, water, 

telephone or public roadways) 
5. Public demonstrations 
6. Bomb threats 
7. Flood, Wind, Lightening, Hail 
8. Terrorists Threats 
9. Work place violence 
 

       7.2        These Emergency Procedures will be made part of the Contractor's Project Safety 
Program submittal and shall include but not be limited to the following elements: 

 
1. A list of emergency phone numbers posted at the job site, along with information to be 

transmitted in such emergencies. 
2. An incident command structure defining duties and responsibilities 
3. A system to train supervisors and employees on this emergency plan 
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4. Procedures on how to handle emergencies including access to the site by emergency 
responders, accounting for workers, and securing the area. 

5. Procedures for media releases.  These releases must be coordinated through the 
Fulton County Information and Public Affairs Office in coordination with the County’s 
designated Representative. 

6. A plan that addresses serious incidents that includes notification to Fulton County, 
Fulton County’s designated Representative, the OCIP Administrator, and the Insurance 
Carrier immediately after the incident.  

7. A review and updating frequency that includes forwarding a copy to Fulton County and 
the County’s designated Representative. 

  
8.0 ACCIDENT AND INCIDENT INVESTIGATION AND REPORTING 

 
8.1 The Contractor is responsible for reporting all accidents and incidents on the project site to 

the County’s designated Representative within (1) business day.  Accidents or incidents 
resulting in a fatality, property loss in excess of $5,000, or involvement with the general 
public must be reported immediately to Fulton County’s designated Representative and the 
investigation of the accident or incident coordinated with Fulton County Safety staff and 
Insurance Carrier. 

 
8.2 The Contractor will maintain a log of all injuries that occur on the job site.  This log will be 

current and available for review. 
 

8.3 For any incidents such as fires, explosions, fatalities, etc., the Contractor must notify Fulton 
County’s designated Representative immediately and must coordinate any releases to the 
news media through the County’s designated Representative and the County’s Information 
and Public Affairs Office. 

 
8.4 If a work-related injury should occur on this project, Contractor shall perform a thorough 

investigation of the incident and document the information on a worker’s compensation 1st 
Report of Injury.  This report shall be submitted to the Insurance Carrier within 24 hours of 
the incident. 

 
8.5      A written accident investigation report containing the following information as a minimum 

must be forwarded to the Fulton County’s designated Representative and OCIP 
Administrator within 24 hours of incident. 

 
1. Company Name 
2. Location 
3. Date and Time of incident 
4. Description of incident 
5. Names of all parties involved and all witnesses 
6. Corrective action(s) taken to prevent recurrence 
7. If the incident involves injury or illness, the following information must be provided: 

a) A medical description of the injury or illness 
b) OSHA recordability status i.e. first aid, medical treatment, lost time, days of 

restricted work. 
c) If the public is involved, information about treatment and treatment location. 

8. Any pictures, site drawings, etc. if they assist in describing the incident. 
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If the investigation cannot be completed in 24 hours, a preliminary report marked as such shall be 
forwarded and the report completed and forwarded as soon as possible. 

 
9.0 JOB SAFETY ANALYSIS 
 
9.1 The Contractor and each Sub-Contractor must implement a procedure to conduct a written job 

safety analysis or job hazard analysis for all project work tasks prior to beginning each task.  
Reference Appendix A. 

 
9.2 The job safety analysis should follow National Safety Council, AGC, or other 

recognized guidelines and address all safety and health hazards for the work, identify 
personal protective and other safety equipment required, identify potential hazards to the 
general public if applicable, and identify any safety equipment, training, or controls that must 
be implemented prior to starting the work. 

 
9.3 The Contractor must maintain a file for all job safety analysis forms, which is 

accessible for review. 
 
10.0 SAFETY AND HEALTH COMPLIANCE AUDITING 
 

10.1  Self Auditing Requirements 
 

10.1.1 The Contractor and each Sub-Contractor must implement a procedure to assure 
that written safety and health audits or inspections are conducted at least 
biweekly (every 2 weeks).  Safety checklists used by Fulton County’s designated 
Representative may be used. The Contractor may use this checklist or an 
equivalent approved by Fulton County’s designated Representative. 

10.1.2 Each written safety audit must be filed on the site and a copy forwarded to Fulton 
County designated Representative.  This audit will be routed to Fulton County’s 
Insurance Carrier for review and comment and then filed in the Construction 
Project files. 

 
10.2  NOT USED 

 
10.3  INSPECTIONS BY REGULATORY AGENCIES 

 
10.3.1 The Contractor must notify the Fulton County designated Representative 

whenever an OSHA compliance officer, health inspector, or EPA or Georgia 
Environmental Protection Division Representative arrives at the project site to 
conduct an inspection. 

10.3.2 The Contractor is required to forward a copy of all regulatory citations, notice of 
violations, or similar for this project to Fulton County’s designated 
Representative.  Copies must be forwarded to the Insurance Carrier. 

10.3.3 These records will be reviewed with Fulton County designated Representative 
and included in the Construction Project files. 

 
10.4  SAFETY INSPECTION AND AUDIT FOLLOW UP 
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10.4.1 Every safety audit or regulatory inspection conducted per the requirements 
above may be reviewed by the Fulton County designated Representative and/or 
Insurance Carrier loss control staff.  This review may identify serious and repeat 
safety items, look at trends, identify risks and potential losses, and site safety 
and loss prevention activities. 

10.4.2  After this review the findings may identify areas needing improvement. 
10.4.3 A copy of the audit and any areas identified, as needing improvement will be 

forwarded to the Contractor’s senior management. 
10.4.4 For findings that indicate major loss potential or serious concerns about site 

safety, the areas identified as needing improvement and the overall performance 
may be reviewed in a meeting with the OCIP Administrator, Fulton County’s 
designated Representative, and the Insurance Carrier loss control staff.  A 
written action plan to address the Contractor’s performance issues may be 
developed. 

10.4.5 Fulton County or designated Representative may meet the Contractor’s senior 
management to discuss the findings, contract requirements, and their plans to 
address the findings. 

10.4.6 The number and frequency of safety audits and site visits may be increased until 
improvements are noted. 

 
11.0 SAFETY MEETINGS 
 

11.1   The Contractor will conduct weekly safety meetings with all Contractor and Sub-
Contractor employees on the site. 

11.2   The Contractor will keep safety-meeting records that include meeting topic(s), 
outline of items discussed, and attendance and sign in sheet.  At this meeting any 
accidents or audit findings and corrective actions from the previous week will be 
discussed. 

11.3   The Contractor will maintain a job site file that contains copies of the safety 
meeting records. 

 
12.0 TRAINING, INSPECTION AND CERTIFICATION 
 

12.1   Employee Training 
12.1.1 The Contractor must be able to show when requested the required safety training 

for all Contractor and Sub-Contractor employees and competent persons working 
on the site including any required craft training. 

12.1.2 The Contractor must be able to show when requested that all employees 
operating mobile equipment or cranes have met or exceeded training and 
licensing requirements. 

12.1.3 The Contractor must be able to show when requested that all scaffolds are 
erected under the direction of a competent scaffold builder, that all users are 
properly trained, and that the scaffold is inspected daily. 

12.1.4 The Contractor shall ensure that each employee is properly trained in the 
recognition and avoidance of unsafe conditions and the regulations applicable to 
his or her work environment to control or eliminate any hazards or other 
exposure to illness or injury.  

12.1.5 If Contractor or Sub-Contractor employs anyone who cannot effectively 
communicate using the English language, a translator must be maintained on 
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site who can relay instructions, questions, or concerns in a manner that the non-
English and English-speaking employees will understand.  The identification of 
this translator shall be provided to Fulton County’s designated Representative. 

12.1.6 Contractor shall orient all supervision and employees concerning safety 
requirements before working on the project site. 

 
12.2   Equipment Certification and Inspection 

 
12.2.1 The Contractor must be able to document that all cranes and mobile equipment 

used on the job site have current inspections and certifications. 
12.2.2 The Contractor must assure that required daily and weekly equipment 

inspections are performed and documented in writing per governmental 
regulations and the requirements of this policy. 

12.2.3 The Contractor must maintain a job site file for these required inspections and 
certifications. 

12.2.4 Equipment identified as having safety problems or not meeting standards or 
codes shall be tagged as defective and shall not be used until those identified 
items have been corrected. 

12.2.5 Contractor shall maintain, and have available for viewing, safety inspection 
reports for ladder, electrical cords, scaffolds, and trenches/excavations. 

 
13.0 SAFETY AND HEALTH PROGRAM ELEMENTS 
 

Note:  Based on the project work activities and scope of work, some program elements may be 
not applicable to the project work and therefore do not have to be implemented.  Elements 
marked with an asterisk are applicable to all Projects. 
 
13.1 Return to Work Policy* 

 
The Contractor and each Sub-Contractor will be required to establish a transitional work 
program for employees injured at work, which provides modified duty within the 
employee’s physical limitations. 

13.2 Fire Prevention Program* 
 

The Contractor and each Sub-Contractor will be required to submit a temporary fire 
protection plan to be in effect for the duration of the contract.  This plan must be 
submitted as part of the Contractor’s Safety Program submittal.  It must include 
provisions for fire protection systems and equipment, as identified in OSHA Safety and 
Health for Construction 1926, Sub-Part F, Fire Protection and Prevention. 

 
13.3 Hazard Communication (HAZCOM)* 

 
The Contractor and each Sub-Contractor shall have a written HAZCOM Program.  The 
program shall meet OSHA 1926 Requirements and provide for training so that all 
employees will be able to: 

• Understand the program and identify hazardous chemicals with which they work. 
• Understand product-warning labels. 
• Have MSDSs for all potentially hazardous materials brought onto, used on, or 

stored at the job site. 
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• Know the physical location of the Material Safety Data Sheets (MSDS). 
 

13.4 Personal Protective Equipment(PPE)* 
 

All Contractor and Sub-Contractor employees and other site visitors will be required to 
wear the PPE necessary to accomplish the work in a safe manner.  PPE required will 
vary from job to job and must be based on a written hazard assessment.  A list of PPE 
that is required is identified below: 

 
• Hard Hats shall be worn at all times on all projects 
• Hearing Protection for operations that create noise in excess of 85 dBA is 

required. 
• Contractor shall provide eye or face protection equipment when machines or 

operations present potential eye or face injury from physical, chemical, or 
radiation agents. 

• Work boots or work shoes made of leather shall be required.  No open toed 
shoes or canvas shoes are allowed 

• Shirts with sleeves at least 4 inches long are required.  Tank tops and mesh shirt 
are not allowed. 

• Full Body Safety Harnesses with shock absorbing lanyards for fall protection are 
required. 

• Full body and chemical splash protection is required when handling hazardous 
chemicals. 

• Respirators are required when employees maybe exposed to dust and/or 
chemicals in excess of the OSHA permissible exposure limits. 

• Long pants are required. 
 

13.5 Confined Space Entry 
 

If the project work involves permit required confined spaces, a permit required confined 
space entry program that meets OSHA requirements must be established.  This 
program must include but is not limited to the following elements. 

• Confined Space Identification 
• Environmental Testing 
• Rescue 
• Communication with employees in the confined space 
• Employee Training 
• Permit System for entry 

 
13.6 Excavations 

 
If the Contractor or Sub-Contractor must make a cut, cavity, trench or depression in an 
earth surface formed by earth removal, the work must comply with the OSHA 
Regulations on trenching and excavations. A competent person must be assigned for 
each excavation.  Requirements include but are not limited to  

 
• Employee Training 
• Daily inspections 
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• Soil testing 
• Protective or support systems.  

 
13.7 Electrical Tools, Equipment, and Systems* 

 
• The Contractor and each Sub-Contractor must implement Assured Grounding 

Program or use Ground Fault Circuit Interrupter (GFCI) devices on all electrical 
tools and extension cords. 

• All electrical work must be performed in accordance with the National Electrical 
Code (NEC) and OSHA. 

• All electrical tools and extension cords must be in good repair and the Contractor 
must establish a written inspection program for all electrical tools.  The frequency 
of inspection shall be at least monthly. 

 
13.8 Lockout/Tagout Procedure 
 

The Contractor and each Sub-Contractor will be required to implement a written 
Lockout/Tag procedure that meets OSHA requirements if their work requires energy 
isolation.  Program elements include but are not limited to the following: 
 

• Energy isolation lists for each piece of equipment 
• Employee training 
• Individually keyed locks and danger tags 
• Written Procedure that assigns responsibilities 

 
13.9 Fall Protection* 
 

Contractor shall provide an approved fall protection system for all employees working at 
an elevation of 6 feet or higher on this project, including scaffolding work and steel 
erection.  Employees will be responsible for utilizing the fall protection 100% of the time.  
Sub-Contractor will be responsible for ascertaining their employees’ compliance with 
this requirement. The plan must address the following items: 

 
• Only full body harnesses with shock absorbing lanyards and double locking 

hooks shall be use. 
• Falls should be limited to less than 6 feet such than employee can neither fall 

more than 6 feet nor contact any lower level. 
• Fall protection systems must be planned into the job and must be designed to 

handle loads and forces expected. The project goal is 100% fall protection. 
• Employee training and enforcement of these requirements are mandatory to 

assure an effective program. 
 

13.10 Scaffolding* 
 

All scaffolds and work platforms shall be constructed to meet the requirements of OSHA 
1926.451 and ANSI A10.8.  Some program elements include but are not limited to 
 

• User training for all employees who may use scaffolds 
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• Scaffolding is to be designed and erected by competent person(s) following 
manufacturer’s guidelines.  Employees must use fall protection when erecting 
scaffolding. 

• Daily inspection by competent person.  Must implement daily tag system to 
document inspection. 

• Must have engineering approval for scaffolds above 100 feet in height. 
• Must be able to document competent person credentials. 
• Scaffolds must have proper egress (ladder/stairs) and should have guardrails, 

complete deck, toe boards and netting if anything can fall on people below.  If 
guardrails or decking is not complete, fall protection must be used. 

 
13.11 Cranes And Other Lifting Devices 

 
• Trained and experienced operators shall operate Cranes in accordance with the 

applicable OSHA and ANSI/ASME. 
• The Contractor is responsible for ensuring that the crane is properly sized for the 

job and that all required inspections and maintenance required by OSHA and 
ANSI/ASME standards have been conducted. 

• All cranes should have anti-two block devices installed and operational.  Cranes 
lifting employees in personnel baskets must have an anti-two block device to 
stops the crane if this condition occurs (positive acting). 

• Tag lines are required to secure materials while being moved or handled by 
cranes. 

• All cranes working in the vicinity of overhead power lines shall be grounded and 
be equipped with proximity guards. 

• A lift plan must be submitted for all lifts that exceed 20,000 pounds or 75% of the 
crane’s lift capacity.  This plan must be reviewed and approved by the 
Contractor. 

• Slings, hooks, and other lifting devices must be inspected on regular basis and 
stored properly. 

 
13.12 Use Of Personnel Baskets 

 
• Personnel baskets should only be used as the last practical means after 

documenting that all other means are unacceptable. 
• The personnel basket must be manufactured, tested, and used in accordance 

with OSHA 1926.550.  The crane lifting the basket must also meet OSHA 
requirements. 

 
13.13 Personal Lifts With Articulating Booms (Jlg) And Scissors Lifts 

• Operators must be trained in the safe operation of the lift including daily 
inspection procedures prior to use. 

• Operators of JLG lifts must wear a full body harness with shock absorbing 
lanyard and be tied off while the lift is operation.  Operators in a scissors lift must 
use fall protection anytime the guardrail system removed or altered. 
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13.14 Ladders* 
 

• Ladders are acceptable means of access when used in compliance with OSHA 
1926.1053. 

• Ladders must be in good repair, have safety feet and be inspected. 
• Extension ladders must be either held by an employee on the ground or tied off 

at the top. 
• Homemade ladders not meeting OSHA requirements should not be used. 
• Non-conducting ladders are required for electrical work. 
• Fall protection is encouraged for employees working on ladders especially if they 

will be leaning and turning in their work activities. 
 

13.15 Tools And Equipment* 
 

All tools and equipment used on the project must be in a safe operating condition, with 
all guards in place, and must meet or exceed all governmental regulations (OSHA, EPA, 
DOT, etc.).  Tools and equipment must be maintained, inspected, tested, and used in 
accordance with OSHA regulations. 

 
13.16 Compressed Gas Cylinders* 

 
• Compressed gas cylinders must be used, stored, and transported in accordance 

with OSHA requirements, DOT requirements, and Compressed Gas Association 
standards. 

• Fuel and oxygen cylinders must be store separately or separated by a ½ hour 
rated firewall. 

• Compressed gas cylinders are not allowed inside confined spaces. 
 
13.17 Welding, Burning, And Cutting* 

 
• The Contractor’s program must meet or exceed OSHA and NFPA requirements. 
• All flammables must be removed from work area and a fire watch posted in area 

until 30 minutes after the job is completed. 
• At a minimum a 10 LB ABC rated fire extinguisher must be available in the 

immediate work area. 
• Regulators must be in good working order and must have anti-flash back and 

check valves. 
• Welding shields and burning goggles must be used. 

 
13.18 Sanitation And Housekeeping* 

• The project site shall have an adequate number of portable toilets and hand 
washing facilities. 

• The project site must establish a housekeeping plan that includes daily site clean 
up and trash and debris removal. 

 
13.19 Hearing Conservation* 
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The Contractor and each Sub-Contractor who has employees exposed to noise levels 
exceeding 85 dBA must establish a hearing conservation program that meets or 
exceeds OSHA requirements.  Minimum program elements include audiometric testing, 
noise monitoring, use of hearing protectors, and employee training. 

 
13.20 Respiratory Protection 

  
The Contractor and each Sub-Contractor who has employees who wear respiratory 
protection must implement a respiratory protection program that meets or exceeds 
OSHA requirements.  Minimum program elements include risk based respirator 
selection, medical surveillance, employee training, respirator fit testing, and written 
operating procedures. 

 
14.0 SPECIALIZED SAFETY PROGRAM ELEMENTS 
 

If required by the project scope of work and specific work site or activities, specialized 
programs listed below shall be included in the Contractor’s Safety Program submittal. The 
Contractor is required to implement the required programs and assure that they meet or 
exceed all contractual, regulatory and Fulton County’s requirements applicable.  Details for 
specific program elements may be included in the contract documents. 

 
14.2 Asbestos Removal  
14.3 Lead Based Paint Removal  
14.4 Exposure Assessment and Employee Monitoring (Industrial Hygiene) 
14.5 Hazardous Waste Operations and Training 
14.6 Overhead Power Lines 
14.7 Locating underground utilities 
14.8 Dust Control 
14.9 Guarding for floor holes and roof openings 
14.10 Heavy Equipment, Truck and Earth Moving Equipment requirements 
14.11 Environmental Requirements 

 
15.0 ROAD AND TRANSPORTATION SAFETY REQUIREMENTS 
 

The Contractor shall implement the following into its safety program whether required by the 
contract or any other authority having jurisdiction if required to perform the work and maintain 
vehicular and pedestrian traffic safety: 
  
15.1 Barricades and Cones 
15.2 Traffic and Warning Signs 
15.3 Traffic control devices 
15.4 Equipment and materials storage 
15.5 Reflective Clothing and other personal protective equipment 
15.6 Excavation and road hole protection 
15.7 Erosion protection 
15.8 Trained flaggers 
   

16.0 ADDITIONAL REQUIREMENTS TO PROTECT THE GENERAL PUBLIC 
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Based on the Contractor’s scope of work and specific work activities or location the Contractor 
may be required to implement the following into its safety program to protect the general 
public: 

 
16.1   Fencing and other measures for site security 
16.2   Warning, direction and no trespassing signs 
16.3   Alternate public walk ways 
16.4   Protection of the public from over head and other construction hazards 
16.5   Site Traffic Control  
16.6   Barricading off hazardous areas and open pits and holes 
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APPENDIX A - JOB SAFETY ANALYSIS WORKSHEET EXAMPLE AND INFORMATION 
 

JOB SAFETY ANALYSIS/ JOB PRE-PLANNING WORKSHEET 
 
 

Job Name 
and #: 

 Completed By:  

Date:  Phase/Operation:  
Task Hazard Control 
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FACT FINDING GUIDE - GL 
 
 

I. Evaluate present conditions at job site to determine items that could lead to liability 
claims during work and after completion of the project. 

 
A. PRESENT OCCUPANCY OR USE OF THE SITE 

 
− Demolition to be done? 
− Structures will remain (condition)? 

 
B. HISTORY OF THE SITE 

 
− For what was the site used before? 
− Underground tanks? 
− Underground utilities? 

 
C. GEOLOGY OF THE SITE 

 
− Rock to be blasted? 
− Water to be removed/diverted? 
− Fill needed? (where and how obtained?) 
− Excavation needed? (where and how disposed of?) 

 
II. Evaluate controls needed in reference to site security and public protection. 
 

A. FENCING NEEDED? 
 

B. ACCESS/GATES 
 
− Can traffic be routed past office or checkpoint? 
− "Non-Vendor" visitors escorted? 
− Gate lockable after hours? 
− "Hard Hat" signs at entrance? 
− Dirt removal/tarping area at exit? 
− Ready Mix chute wash area? 

 
C. PEDESTRIANS 

 
− Sidewalk maintained outside fence? 
− Covered sidewalk needed? 
− Special access requirements for neighboring occupants? 
− Special after-hours considerations? 

 
D. ENVIRONMENTAL 

− Dust control? 
− Silt control? 
− Mud control on streets? 
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− Vibration control? 
 

E. UTILITIES 
 

− Underground utilities located? 
− Overhead power lines in work area relocated, removed, or deenergized? 
− Temporary power service away from high traffic areas? 

 
F. SUB-CONTRACTORS 

 
− Method to secure proof of adequate insurance coverage in place? 
− List of hazardous materials obtained? 
− List of hazardous materials provided? 
− Responsibilities established 
− Job site safety meetings 
− Materials delivery 
− Debris removal 
− Access to site 
− Weekly Sub-Contractors' meetings 
− Schedule of safety inspections 
− Emergency Procedures 

 
G. MATERIALS HANDLING 

 
− Crane selection criteria established 
− Maximum weight to be handled 
− Maximum lifting height 
− Maximum horizontal reach needed 
− Amount of travel needed 
− Swing radius available 
− Set-up area available 
− Ground bearing capacity 
− Approximate frequency of lifts 
− Crane operations responsibilities established 
− Triangle or leasing company crane to be used? 
− Operator trained and experienced on specific machine? 
− Operator can accurately read and interpret machine load chart? 
− Critical lift identified (75% of net capacity)? 
− Machine fully inspected by a qualified outside agency? 
− Rigging hardware properly selected? 
− Inspecting and maintaining the crane per owner/manufacturer specifications? 

 
III. Start Up. 
 

A. ELECTRICAL 
 

− Temporary Power 
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− Underground service possible? 
− Maintenance responsibilities established? 
− Main circuit panel barricaded? 
− Lighting planned? 
− Circuit Protection 
− Ground fault circuit interrupt protection? 
− Assured grounding conductor program? 
− Responsibilities established? 

 
B. FIRE PROTECTION 

 
− ABC extinguishers adequately distributed? 
− Properly sized? 
− Maintenance of fire extinguishers? 
− Stand pipe/hydrant available?  Adequate? 
− Housekeeping checks/inspections? 

 
C. FALL PROTECTION 

 
− Critical Job Phases Identified? 
− Critical exposures identified by phase?  (e.g. "Worker falls into basement 

excavation") 
− Scheduled start dates for critical phases? 
− General Fall Protection Procedures 
− Perimeters 
− Floor openings 
− Working deck 
− Work area access 
− Ladders 
− Elevator hatchways 

 
D. PERSONAL PROTECTIVE EQUIPMENT 

 
− General 
− Hard hats 
− Work shoes 
− Specific by Task 

 
E. HAZARD COMMUNICATION PROGRAM ESTABLISHED AND EMPLOYEES 

TRAINED 
 
F. CONFINED SPACE ENTRY 

 
− Procedures established and task(s) identified requiring use of procedures? 

 
G. TRENCHING 
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− Procedures established and task(s) requiring procedures identified? 
 

H. PHASE PRE-PLANNING 
 

− Job schedules established? 
− Agreed upon target dates for meeting? 
− Follow up system 
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FINAL AFFIDAVIT 
 

TO FULTON COUNTY, GEORGIA 

I,                                                        , hereby certify that all suppliers of materials, 

equipment and service, subcontractors, mechanics, and laborers employed by                     

__________________________________________, or any of his  subcontractors in 

connection with the New Hope Road Sidewalks in Fulton County, have been paid and 

satisfied in full as of                       , 200   , and that there are no outstanding 

obligations or claims of any kind for the payment of which Fulton County on the above 

named project might be liable, or subject to, in any lawful proceeding at law or in equity. 

Signature        
Title         
 

ATTEST 

Personally appeared before me this              day of                          , 200    . 

                                                      , who under oath, deposes and says that he is   

         of the firm of                                                         , that he has 

read the above statement and that to the best of his knowledge and belief same is an 

exact true statement. 

                                                                  
Notary Public 

My Commission Expires:                                                                               

(seal) 
 

  
 


